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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        ETTING DATE: 03/20/01 
 
 
 PROPOSAL: 20010320001 
 
              STATE PROJECT(S):  1067-01-73                            LOCATION  28/JEFFERSON    COUNTY 
                                 1391-05-71                                      MADISON - WAUKESHA RD, STH 26 INTERCHANGE 
                                                                                 I 94 
                                                                                 JEFFERSON COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  ***** IRREGULAR BID ***** 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       65.000      150.000     9750.00         0.000         0.00        0.000        0.00 
 20104  GRUBBING                       40M       65.000      150.000     9750.00         0.000         0.00        0.000        0.00 
 20330  REMOVING OLD CULVERTS          EACH      23.000      400.000     9200.00         0.000         0.00        0.000        0.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    45000.000    45000.00         0.000         0.00        0.000        0.00 
        7'S'+446 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    75000.000    75000.00         0.000         0.00        0.000        0.00 
        20+308.7 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    65000.000    65000.00         0.000         0.00        0.000        0.00 
        20'W'+309.4 
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000    65000.000    65000.00         0.000         0.00        0.000        0.00 
        20+587 
 20355  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00         0.000         0.00        0.000        0.00 
        20'W'+591 
 20356  REMOVING OLD BRIDGE, STATION   LS         1.000    75000.000    75000.00         0.000         0.00        0.000        0.00 
        21+485 
 20357  REMOVING OLD BRIDGE, STATION   LS         1.000    75000.000    75000.00         0.000         0.00        0.000        0.00 
        21'W'+477 
 20401  REMOVING PAVEMENT              M2     33100.000        2.980    98638.00         0.000         0.00        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     M2      3750.000        1.750     6562.50         0.000         0.00        0.000        0.00 
 20405  REMOVING CURB AND GUTTER       M        940.000        9.840     9249.60         0.000         0.00        0.000        0.00 
 20409  REMOVING SURFACE DRAINS        EACH       4.000      250.000     1000.00         0.000         0.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             M       2960.000        3.280     9708.80         0.000         0.00        0.000        0.00 
 20412  REMOVING FENCE                 M       2850.000        2.620     7467.00         0.000         0.00        0.000        0.00 
 20416  REMOVING INLETS                EACH       4.000      200.000      800.00         0.000         0.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2       160.000        5.920      947.20         0.000         0.00        0.000        0.00 
 20422  REMOVING CONCRETE BASES        EACH      30.000      200.000     6000.00         0.000         0.00        0.000        0.00 
 20501  COMMON EXCAVATION              M3    365559.000        4.920  1798550.28         0.000         0.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    50000.000    50000.00         0.000         0.00        0.000        0.00 
        B-28-13 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    45000.000    45000.00         0.000         0.00        0.000        0.00 
        B-28-16 
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 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00         0.000         0.00        0.000        0.00 
        B-28-17 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000    35000.000    35000.00         0.000         0.00        0.000        0.00 
        B-28-18 
 20614  EXCAVATION FOR STRUCTURES, BRI LS         1.000    18000.000    18000.00         0.000         0.00        0.000        0.00 
        B-28-19 
 20615  EXCAVATION FOR STRUCTURES, BRI LS         1.000    28000.000    28000.00         0.000         0.00        0.000        0.00 
        B-28-111 
 20616  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00         0.000         0.00        0.000        0.00 
        B-28-112 
 20617  EXCAVATION FOR STRUCTURES, BRI LS         1.000    30000.000    30000.00         0.000         0.00        0.000        0.00 
        B-28-109 
 20618  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00         0.000         0.00        0.000        0.00 
        B-28-110 
 20801  BORROW EXCAVATION              M3     10000.000        0.010      100.00         0.000         0.00        0.000        0.00 
 20901  GRANULAR BACKFILL              M3        20.000       25.000      500.00         0.000         0.00        0.000        0.00 
 21001  STRUCTURE BACKFILL             M3      1930.000       21.000    40530.00         0.000         0.00        0.000        0.00 
 21131  PREP OF FOUNDATION FOR ASPHALT M       3300.000        1.200     3960.00         0.000         0.00        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      800.000      800.00         0.000         0.00        0.000        0.00 
        1067-01-73 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      400.000      400.00         0.000         0.00        0.000        0.00 
        1391-05-71 
 30404  CRUSHED AGGREGATE BASE COURSE  MG    174190.000        7.970  1388294.30         0.000         0.00        0.000        0.00 
 30409  SHAPING SHOULDERS              M       2460.000        1.750     4305.00         0.000         0.00        0.000        0.00 
 30420  CABC, OPEN GRADED NUMBER 2     MG     34100.000        8.700   296670.00         0.000         0.00        0.000        0.00 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG      5200.000        5.500    28600.00         0.000         0.00        0.000        0.00 
 30426  BREAKER RUN STONE              MG     20000.000        8.150   163000.00         0.000         0.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       5830.000        0.300     1749.00         0.000         0.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         MG     14920.000        0.550     8206.00         0.000         0.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       985.000      200.000   197000.00         0.000         0.00        0.000        0.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG      6460.000       29.650   191539.00         0.000         0.00        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      4450.000       27.500   122375.00         0.000         0.00        0.000        0.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      4988.000       28.500   142158.00         0.000         0.00        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T MG       110.000       36.400     4004.00         0.000         0.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    11200.000        1.000    11200.00         0.000         0.00        0.000        0.00 
 41011  SALVAGED ASPHALTIC PAVEMENT    M2     15200.000        1.750    26600.00         0.000         0.00        0.000        0.00 
 41021  SALVAGED ASPHALTIC PAVEMENT, M M2      2750.000        2.650     7287.50         0.000         0.00        0.000        0.00 
 41104  ASPHALTIC SURFACE, SAFETY ISLA MG       530.000       80.800    42824.00         0.000         0.00        0.000        0.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG     11530.000       32.200   371266.00         0.000         0.00        0.000        0.00 
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 41510  CONCRETE PAVEMENT, 250 MM      M2     13050.000       23.870   311503.50         0.000         0.00        0.000        0.00 
 41511  CONCRETE PAVEMENT, 275 MM      M2     25300.000       24.540   620862.00         0.000         0.00        0.000        0.00 
 41521  H.E.S. CONCRETE PAVEMENT, 275  M2      3900.000       28.540   111306.00         0.000         0.00        0.000        0.00 
 41530  CONCRETE PAVEMENT, 265 MM      M2     69370.000       24.380  1691240.60         0.000         0.00        0.000        0.00 
 41540  H.E.S. CONC. PAVEMENT, 265 MM  M2      6800.000       28.380   192984.00         0.000         0.00        0.000        0.00 
 41620  CONCRETE SURFACE DRAINS        M3        36.000      460.000    16560.00         0.000         0.00        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       770.000      109.190    84076.30         0.000         0.00        0.000        0.00 
 41651  H.E.S. CONCRETE PAVEMENT APPRO M2       390.000      109.930    42872.70         0.000         0.00        0.000        0.00 
 41653  PAVEMENT TIES                  EACH    3400.000        4.880    16592.00         0.000         0.00        0.000        0.00 
 41654  DOWEL BARS                     EACH     188.000       10.000     1880.00         0.000         0.00        0.000        0.00 
 41660  CONCRETE PAVEMENT REPAIR       M3        24.000      183.920     4414.08         0.000         0.00        0.000        0.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      11.000     1000.000    11000.00         0.000         0.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      M3      2617.000      450.000  1177650.00         0.000         0.00        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     8300.000     8300.00         0.000         0.00        0.000        0.00 
        B-28-18 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     4800.000     4800.00         0.000         0.00        0.000        0.00 
        B-28-19 
 50250  CONC MAS ANCHORS, TYPE L, NO.  EACH      46.000       15.000      690.00         0.000         0.00        0.000        0.00 
 50251  CONC MAS ANCHORS, TYPE L, NO.  EACH      48.000       15.000      720.00         0.000         0.00        0.000        0.00 
 50252  CONC MAS ANCHORS, TYPE L, NO.  EACH     104.000       20.000     2080.00         0.000         0.00        0.000        0.00 
 50254  CONC MAS ANCHORS, TYPE L, NO.  EACH      96.000       20.000     1920.00         0.000         0.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      5900.000        2.500    14750.00         0.000         0.00        0.000        0.00 
 50303  PRESTRESSED GIRDER, I TYPE, 91 M       1055.000      270.000   284850.00         0.000         0.00        0.000        0.00 
 50307  PRESTRESSED GIRDER, I TYPE, 13 M        928.000      315.000   292320.00         0.000         0.00        0.000        0.00 
 50405  CONCRETE MASONRY, RETAINING WA M3         3.000      500.000     1500.00         0.000         0.00        0.000        0.00 
 50503  BAR STEEL REINFORCEMENT, RETAI KG       100.000        3.300      330.00         0.000         0.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG     40930.000        0.900    36837.00         0.000         0.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, KG    253680.000        1.200   304416.00         0.000         0.00        0.000        0.00 
 50606  HIGH STRENGTH STRUCTURAL STEEL KG     51520.000        4.000   206080.00         0.000         0.00        0.000        0.00 
 50616  SHEET ZINC                     KG       185.000        9.000     1665.00         0.000         0.00        0.000        0.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH     107.000       50.000     5350.00         0.000         0.00        0.000        0.00 
 50630  WELDED STUD SHEAR CONNECTORS,  EACH    3132.000        2.250     7047.00         0.000         0.00        0.000        0.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      44.000      300.000    13200.00         0.000         0.00        0.000        0.00 
        B-28-111 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH      32.000      300.000     9600.00         0.000         0.00        0.000        0.00 
        B-28-112 
 50642  STEEL DIAPHRAGMS, STRUCTURE    EACH      28.000      550.000    15400.00         0.000         0.00        0.000        0.00 
        B-28-109 
 50643  STEEL DIAPHRAGMS, STRUCTURE    EACH      20.000      550.000    11000.00         0.000         0.00        0.000        0.00 
        B-28-110 
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 50650  FIXED BEARING ASSEMBLIES, STRU EACH       5.000      450.000     2250.00         0.000         0.00        0.000        0.00 
        B-28-18 
 50651  FIXED BEARING ASSEMBLIES, STRU EACH       3.000      450.000     1350.00         0.000         0.00        0.000        0.00 
        B-28-19 
 50660  EXPANSION BEARING ASSEMBLIES,  EACH      15.000      900.000    13500.00         0.000         0.00        0.000        0.00 
        B-28-18 
 50661  EXPANSION BEARING ASSEMBLIES,  EACH       9.000      900.000     8100.00         0.000         0.00        0.000        0.00 
        B-28-19 
 51121  STL PILE DEL & DRIVEN, HP 250M M       1684.000       65.000   109460.00         0.000         0.00        0.000        0.00 
 51122  STL PILE DEL & DRIVEN, HP 310M M        756.000       75.000    56700.00         0.000         0.00        0.000        0.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2       156.000       30.000     4680.00         0.000         0.00        0.000        0.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         12.000       65.000      780.00         0.000         0.00        0.000        0.00 
 52007  CULVERT PIPE, CLASS III, 750 M M         30.000       95.000     2850.00         0.000         0.00        0.000        0.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      125.000      250.00         0.000         0.00        0.000        0.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      232.000      464.00         0.000         0.00        0.000        0.00 
 52082  TEMPORARY CULVERT PIPE, 450 MM M         82.900       65.000     5388.50         0.000         0.00        0.000        0.00 
 52098  CLEANING CULVERT PIPES         EACH       9.000     1400.000    12600.00         0.000         0.00        0.000        0.00 
 52115  CORRUGATED STEEL CULVERT PIPE, M          5.000      232.000     1160.00         0.000         0.00        0.000        0.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       5.000       75.000      375.00         0.000         0.00        0.000        0.00 
 52203  RCCP, CL III, 450 MM           M         55.200       88.600     4890.72         0.000         0.00        0.000        0.00 
 52205  RCCP, CL III, 600 MM           M        297.000      111.550    33130.35         0.000         0.00        0.000        0.00 
 52209  RCCP, CL III, 900 MM           M         24.600      183.720     4519.51         0.000         0.00        0.000        0.00 
 52213  RCCP, CL III, 1500 MM          M         16.200      436.000     7063.20         0.000         0.00        0.000        0.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH      10.000      298.000     2980.00         0.000         0.00        0.000        0.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       8.000      340.000     2720.00         0.000         0.00        0.000        0.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      23.000      457.000    10511.00         0.000         0.00        0.000        0.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       2.000      486.000      972.00         0.000         0.00        0.000        0.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       5.000      750.000     3750.00         0.000         0.00        0.000        0.00 
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       3.000      854.000     2562.00         0.000         0.00        0.000        0.00 
 52269  RCCP, APRON ENDWALLS, 1200 MM  EACH       1.000      992.000      992.00         0.000         0.00        0.000        0.00 
 52270  RCCP, APRON ENDWALLS, 1350 MM  EACH       1.000     1650.000     1650.00         0.000         0.00        0.000        0.00 
 52271  RCCP, APRON ENDWALLS, 1500 MM  EACH       1.000     1875.000     1875.00         0.000         0.00        0.000        0.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH       2.000      560.000     1120.00         0.000         0.00        0.000        0.00 
 52369  RCCP HORZ ELLIP, ENDWALLS, 109 EACH       1.000     1700.000     1700.00         0.000         0.00        0.000        0.00 
 52476  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      300.000      300.00         0.000         0.00        0.000        0.00 
 52480  SALV APRON ENDWALLS FOR CLVT P EACH       2.000      500.000     1000.00         0.000         0.00        0.000        0.00 
 60119  CONCRETE CURB AND GUTTER, 450  M        395.000       23.330     9215.35         0.000         0.00        0.000        0.00 
 60120  CONCRETE CURB AND GUTTER, 450  M        675.000       23.330    15747.75         0.000         0.00        0.000        0.00 
 60123  CONCRETE CURB AND GUTTER, 750  M       1805.000       25.260    45594.30         0.000         0.00        0.000        0.00 



Date 03/20/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:    5 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320001 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60133  CONCRETE CURB AND GUTTER, 750  M       2660.000       25.260    67191.60         0.000         0.00        0.000        0.00 
 60160  CONCRETE CURB AND GUTTER, 900  M       6900.000       28.800   198720.00         0.000         0.00        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        310.000       28.800     8928.00         0.000         0.00        0.000        0.00 
 60204  CONCRETE SIDEWALK, 100 MM      M2      1135.000       23.890    27115.15         0.000         0.00        0.000        0.00 
 60205  CONCRETE SIDEWALK, 125 MM      M2       160.000       25.510     4081.60         0.000         0.00        0.000        0.00 
 60206  CONCRETE SIDEWALK, 150 MM      M2         6.000       28.300      169.80         0.000         0.00        0.000        0.00 
 60302  CONCRETE BARRIER, SINGLE FACED M         79.000      113.450     8962.55         0.000         0.00        0.000        0.00 
 60304  CONCRETE BARRIER, TRANSITION S M         36.000      130.910     4712.76         0.000         0.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  M       2040.000       20.000    40800.00         0.000         0.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  M       3130.000       11.500    35995.00         0.000         0.00        0.000        0.00 
 60404  SLOPE PAVING, CONCRETE         M2      1360.000       40.000    54400.00         0.000         0.00        0.000        0.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2       420.000       18.000     7560.00         0.000         0.00        0.000        0.00 
 60601  RIPRAP                         M3       133.000       50.000     6650.00         0.000         0.00        0.000        0.00 
 60602  HEAVY RIPRAP                   M3        60.000       50.000     3000.00         0.000         0.00        0.000        0.00 
 60604  MEDIUM RANDOM RIPRAP           M3       275.000       50.000    13750.00         0.000         0.00        0.000        0.00 
 60825  REINF CONC PIPE, CLASS III, SS M       1321.900       81.500   107734.85         0.000         0.00        0.000        0.00 
 60826  REINF CONC PIPE, CLASS III, SS M        137.800       83.500    11506.30         0.000         0.00        0.000        0.00 
 60827  REINF CONC PIPE, CLASS III, SS M       1826.700       92.750   169426.43         0.000         0.00        0.000        0.00 
 60829  REINF CONC PIPE, CLASS III, SS M        668.500      128.850    86136.23         0.000         0.00        0.000        0.00 
 60831  REINF CONC PIPE, CLASS III, SS M        250.800      157.000    39375.60         0.000         0.00        0.000        0.00 
 60833  REINF CONC PIPE, CLASS III, SS M        151.300      198.000    29957.40         0.000         0.00        0.000        0.00 
 60834  REINF CONC PIPE, CLASS III, SS M        118.400      240.000    28416.00         0.000         0.00        0.000        0.00 
 60835  REINF CONC PIPE, CLASS III, SS M         18.900      289.000     5462.10         0.000         0.00        0.000        0.00 
 60836  REINF CONC PIPE, CLASS III, SS M         63.700      354.000    22549.80         0.000         0.00        0.000        0.00 
 61002  REINF CONC HE, CL HE-III, SS,  M         30.400      170.000     5168.00         0.000         0.00        0.000        0.00 
 61010  REINF CONC HE, CL HE-III SS, 1 M         31.000      410.830    12735.73         0.000         0.00        0.000        0.00 
 61110  MANHOLES, TYPE 1               EACH      37.000      843.000    31191.00         0.000         0.00        0.000        0.00 
 61112  MANHOLES, TYPE 3               EACH      32.000     1800.000    57600.00         0.000         0.00        0.000        0.00 
 61121  INLETS, TYPE 1                 EACH       8.000      521.000     4168.00         0.000         0.00        0.000        0.00 
 61122  INLETS, TYPE 3                 EACH     147.000      628.000    92316.00         0.000         0.00        0.000        0.00 
 61123  INLETS, TYPE 8                 EACH       5.000      850.000     4250.00         0.000         0.00        0.000        0.00 
 61124  INLETS, TYPE 9                 EACH      11.000      100.000     1100.00         0.000         0.00        0.000        0.00 
 61151  MANHOLE COVERS, TYPE J         EACH      52.000      281.000    14612.00         0.000         0.00        0.000        0.00 
 61162  INLET COVERS, TYPE B           EACH       6.000      385.000     2310.00         0.000         0.00        0.000        0.00 
 61167  INLET COVERS, TYPE H           EACH      50.000      396.000    19800.00         0.000         0.00        0.000        0.00 
 61168  INLET COVERS, TYPE Z           EACH       2.000      375.000      750.00         0.000         0.00        0.000        0.00 
 61170  INLET COVERS, TYPE MS          EACH      31.000      230.000     7130.00         0.000         0.00        0.000        0.00 
 61180  INLET COVERS, TYPE HM          EACH     114.000      408.000    46512.00         0.000         0.00        0.000        0.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       1.000      250.000      250.00         0.000         0.00        0.000        0.00 
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 61201  PIPE UNDERDRAIN, 150 MM        M      13358.000        6.230    83220.34         0.000         0.00        0.000        0.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        799.000       26.240    20965.76         0.000         0.00        0.000        0.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, M        165.000       50.000     8250.00         0.000         0.00        0.000        0.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH     125.000       90.000    11250.00         0.000         0.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M        184.000      104.560    19239.04         0.000         0.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M       1517.000       32.470    49256.99         0.000         0.00        0.000        0.00 
 61409  STEEL PLATE BEAM GUARD, CLASS  M          8.000       32.430      259.44         0.000         0.00        0.000        0.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH      10.000      450.000     4500.00         0.000         0.00        0.000        0.00 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     129.000       75.000     9675.00         0.000         0.00        0.000        0.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      30.000       75.000     2250.00         0.000         0.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      27.000     1700.000    45900.00         0.000         0.00        0.000        0.00 
 61601  WOVEN WIRE FENCE               M       3093.000        8.250    25517.25         0.000         0.00        0.000        0.00 
 61612  CHAIN LINK FENCE, 1.8 M        M        230.000       30.000     6900.00         0.000         0.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000   535500.000   535500.00         0.000         0.00        0.000        0.00 
 62001  CONCRETE CORRUGATED MEDIAN     M2       390.000       43.060    16793.40         0.000         0.00        0.000        0.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2       275.000       43.060    11841.50         0.000         0.00        0.000        0.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       5.000      100.000      500.00         0.000         0.00        0.000        0.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M       6630.000        0.400     2652.00         0.000         0.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               M2       260.000       45.000    11700.00         0.000         0.00        0.000        0.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG       104.000      330.000    34320.00         0.000         0.00        0.000        0.00 
 62401  WATER                          KL      8700.000        4.900    42630.00         0.000         0.00        0.000        0.00 
 62501  TOPSOIL                        M2      3800.000        1.800     6840.00         0.000         0.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               M2    254800.000        0.800   203840.00         0.000         0.00        0.000        0.00 
 62702  MULCHING                       M2    254800.000        0.090    22932.00         0.000         0.00        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH    1270.000        3.000     3810.00         0.000         0.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH    1270.000        4.000     5080.00         0.000         0.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          M       2365.000        3.250     7686.25         0.000         0.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          M       2365.000        3.250     7686.25         0.000         0.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         M       1170.000        0.300      351.00         0.000         0.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH      12.000      100.000     1200.00         0.000         0.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      12.000      100.000     1200.00         0.000         0.00        0.000        0.00 
 62822  EROSION MAT, DELIVERED, CLASS  M2      2090.000        0.750     1567.50         0.000         0.00        0.000        0.00 
 62823  EROSION MAT, INSTALLED, CLASS  M2      2090.000        0.750     1567.50         0.000         0.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     48750.000        0.710    34612.50         0.000         0.00        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2     48750.000        0.710    34612.50         0.000         0.00        0.000        0.00 
 62826  EROSION MAT, DELIVERED, CLASS  M2       420.000        1.000      420.00         0.000         0.00        0.000        0.00 
 62827  EROSION MAT, INSTALLED, CLASS  M2       420.000        1.000      420.00         0.000         0.00        0.000        0.00 
 62870  INLET PROTECTION, TYPE A       EACH      27.000       75.000     2025.00         0.000         0.00        0.000        0.00 
 62871  INLET PROTECTION, TYPE B       EACH     120.000       45.000     5400.00         0.000         0.00        0.000        0.00 
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 62872  INLET PROTECTION, TYPE C       EACH      52.000       45.000     2340.00         0.000         0.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             KG     10010.000        0.610     6106.10         0.000         0.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             KG      1550.000        4.350     6742.50         0.000         0.00        0.000        0.00 
 63008  SEEDING, MIXTURE NO. 10        KG        10.000        9.240       92.40         0.000         0.00        0.000        0.00 
 63010  SEEDING, MIXTURE NO. 30        KG      2910.000        9.450    27499.50         0.000         0.00        0.000        0.00 
 63011  SEEDING, MIXTURE NO. 40        KG        20.000       11.000      220.00         0.000         0.00        0.000        0.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG        40.000       10.500      420.00         0.000         0.00        0.000        0.00 
 63103  WATERING SODDED AREAS          KL      1570.000        6.000     9420.00         0.000         0.00        0.000        0.00 
 63110  LAWN SOD                       M2     15010.000        2.650    39776.50         0.000         0.00        0.000        0.00 
 63111  EROSION CONTROL SOD            M2       575.000        2.500     1437.50         0.000         0.00        0.000        0.00 
 63261  SHRUBS,                        EACH     120.000       30.000     3600.00         0.000         0.00        0.000        0.00 
        TYPHAS LATIFOLIA (BROAD LEAVED 
         300 MM HEIGHT, BR 
 63301  DELINEATOR POSTS               EACH     130.000       17.000     2210.00         0.000         0.00        0.000        0.00 
 63305  DELINEATORS                    EACH     170.000        3.500      595.00         0.000         0.00        0.000        0.00 
 63310  DELINEATOR BRACKETS            EACH     130.000       22.000     2860.00         0.000         0.00        0.000        0.00 
 63311  TEMPORARY DELINEATORS          EACH     104.000       15.000     1560.00         0.000         0.00        0.000        0.00 
 63410  WOOD POSTS, 100 X 150 MM X 3.7 EACH      22.000       48.000     1056.00         0.000         0.00        0.000        0.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH     132.000       54.000     7128.00         0.000         0.00        0.000        0.00 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH      65.000       60.000     3900.00         0.000         0.00        0.000        0.00 
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH      20.000       63.000     1260.00         0.000         0.00        0.000        0.00 
 63414  WOOD POSTS, 100 X 150 MM X 6.1 EACH       3.000       69.000      207.00         0.000         0.00        0.000        0.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI KG      1910.000        4.180     7983.80         0.000         0.00        0.000        0.00 
 63601  CONCRETE MASONRY, SIGN SUPPORT M3         6.000      575.000     3450.00         0.000         0.00        0.000        0.00 
 63610  HIGH-STRNGTH BAR STL REINF, SI KG       185.000        6.100     1128.50         0.000         0.00        0.000        0.00 
 63701  SIGNS, TYPE I                  M2       104.500      193.680    20239.56         0.000         0.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2       252.740      150.640    38072.75         0.000         0.00        0.000        0.00 
 63822  MOVING SIGNS, TYPE II          EACH      25.000       90.000     2250.00         0.000         0.00        0.000        0.00 
 63826  REMOVING SIGNS, TYPE I         EACH       5.000      100.000      500.00         0.000         0.00        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH     175.000       15.000     2625.00         0.000         0.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     179.000       15.000     2685.00         0.000         0.00        0.000        0.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH       6.000      150.000      900.00         0.000         0.00        0.000        0.00 
 64151  SIGN BRIDGE, STRUCTURE MOUNTED LS         1.000     1850.000     1850.00         0.000         0.00        0.000        0.00 
        S-28-7 
 64151  SIGN BRIDGE, STRUCTURE MOUNTED LS         1.000     1850.000     1850.00         0.000         0.00        0.000        0.00 
        S-28-8 
 64153  SIGN BRIDGE, STRUCTURE MOUNTED LS         1.000     1850.000     1850.00         0.000         0.00        0.000        0.00 
        S-28-9 
 64154  SIGN BRIDGE, STRUCTURE MOUNTED LS         1.000     1850.000     1850.00         0.000         0.00        0.000        0.00 
        S-28-10 
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 64155  SIGN BRIDGE, STRUCTURE MOUNTED LS         1.000     1850.000     1850.00         0.000         0.00        0.000        0.00 
        S-28-11 
 64181  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000    13710.000    13710.00         0.000         0.00        0.000        0.00 
        S-28-1 
 64182  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000    14215.000    14215.00         0.000         0.00        0.000        0.00 
        S-28-2 
 64183  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000    14056.000    14056.00         0.000         0.00        0.000        0.00 
        S-28-3 
 64184  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     9610.000     9610.00         0.000         0.00        0.000        0.00 
        S-28-4 
 64185  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000    15835.000    15835.00         0.000         0.00        0.000        0.00 
        S-28-5 
 64210  FIELD LABORATORY               LS         1.000     4000.000     4000.00         0.000         0.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000    12000.000    12000.00         0.000         0.00        0.000        0.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     306.000       20.000     6120.00         0.000         0.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS  153975.000        0.200    30795.00         0.000         0.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   22546.000        0.450    10145.70         0.000         0.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS      94.000        1.000       94.00         0.000         0.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   75390.000        0.100     7539.00         0.000         0.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   40093.000        0.400    16037.20         0.000         0.00        0.000        0.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     118.000       24.000     2832.00         0.000         0.00        0.000        0.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     118.000        2.000      236.00         0.000         0.00        0.000        0.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     460.000       30.000    13800.00         0.000         0.00        0.000        0.00 
        1067-01-73 
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     300.000       30.000     9000.00         0.000         0.00        0.000        0.00 
        1391-05-71 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2     25560.000        1.900    48564.00         0.000         0.00        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2      1119.000        3.570     3994.83         0.000         0.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       140.000        4.760      666.40         0.000         0.00        0.000        0.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      37836.000        1.250    47295.00         0.000         0.00        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       5048.000        2.150    10853.20         0.000         0.00        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     190.000       46.000     8740.00         0.000         0.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     M      20400.000        0.530    10812.00         0.000         0.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        551.000       14.000     7714.00         0.000         0.00        0.000        0.00 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M         95.000       13.200     1254.00         0.000         0.00        0.000        0.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      135.000      135.00         0.000         0.00        0.000        0.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      97.000      135.000    13095.00         0.000         0.00        0.000        0.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000      150.000      450.00         0.000         0.00        0.000        0.00 
 64746  PVMT MRKNG, ARROWS, BIKE LANE, EACH      15.000       60.000      900.00         0.000         0.00        0.000        0.00 
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 64754  PVMT MRKNG, SYMBOLS, BIKE LANE EACH      15.000       60.000      900.00         0.000         0.00        0.000        0.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      84.000      135.000    11340.00         0.000         0.00        0.000        0.00 
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH      30.000       60.000     1800.00         0.000         0.00        0.000        0.00 
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M        239.000       14.000     3346.00         0.000         0.00        0.000        0.00 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M        115.000       14.000     1610.00         0.000         0.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        563.000       13.200     7431.60         0.000         0.00        0.000        0.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M         70.000       13.200      924.00         0.000         0.00        0.000        0.00 
 64786  PAVEMENT MARKING, PARKING STAL M        540.000       13.200     7128.00         0.000         0.00        0.000        0.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      61.000       40.000     2440.00         0.000         0.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M      41595.000        0.390    16222.05         0.000         0.00        0.000        0.00 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M      16721.000        2.620    43809.02         0.000         0.00        0.000        0.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, M        569.000        1.380      785.22         0.000         0.00        0.000        0.00 
 64908  TEMP PVMT MRKG CHAN 200MM REMO M        210.000        6.380     1339.80         0.000         0.00        0.000        0.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     176.000        3.500      616.00         0.000         0.00        0.000        0.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M      14241.000        1.650    23497.65         0.000         0.00        0.000        0.00 
 65050  CONSTRUCTION STAKING, CABC     M       2272.000        2.260     5134.72         0.000         0.00        0.000        0.00 
 65070  CONSTRUCTION STAKING, CONCRETE M      11874.000        2.770    32890.98         0.000         0.00        0.000        0.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       4675.000        9.100    42542.50         0.000         0.00        0.000        0.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M       3120.000       10.150    31668.00         0.000         0.00        0.000        0.00 
 65237  CONDUIT, SPECIAL, 78 MM        M        270.000       65.000    17550.00         0.000         0.00        0.000        0.00 
 65250  LOOP DETECTOR CONDUIT          M       2835.000       10.500    29767.50         0.000         0.00        0.000        0.00 
 65255  LOOP DETECTOR SLOTS            M        243.000       36.080     8767.44         0.000         0.00        0.000        0.00 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH     189.000      325.000    61425.00         0.000         0.00        0.000        0.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH     111.000      425.000    47175.00         0.000         0.00        0.000        0.00 
 65401  CONCRETE BASES, TYPE 1         EACH      50.000      325.000    16250.00         0.000         0.00        0.000        0.00 
 65402  CONCRETE BASES, TYPE 2         EACH      33.000      625.000    20625.00         0.000         0.00        0.000        0.00 
 65403  CONCRETE BASES, TYPE 5         EACH      12.000      550.000     6600.00         0.000         0.00        0.000        0.00 
 65408  CONCRETE BASES, TYPE 11        EACH       2.000      325.000      650.00         0.000         0.00        0.000        0.00 
 65415  CONCRETE CONTROL CABINET BASES EACH       1.000      550.000      550.00         0.000         0.00        0.000        0.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       6.000      575.000     3450.00         0.000         0.00        0.000        0.00 
 65425  PEDESTAL BASES                 EACH      50.000       95.000     4750.00         0.000         0.00        0.000        0.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH      45.000      195.000     8775.00         0.000         0.00        0.000        0.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M       1640.000        3.280     5379.20         0.000         0.00        0.000        0.00 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M         95.000        3.900      370.50         0.000         0.00        0.000        0.00 
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO M       1650.000        4.600     7590.00         0.000         0.00        0.000        0.00 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M       1250.000        4.750     5937.50         0.000         0.00        0.000        0.00 
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT M        225.000        4.850     1091.25         0.000         0.00        0.000        0.00 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M       1370.000        2.100     2877.00         0.000         0.00        0.000        0.00 
 65552  COMMUNICATION CABLE, INSTALED  M       2600.000        4.250    11050.00         0.000         0.00        0.000        0.00 
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 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M       5440.000        2.150    11696.00         0.000         0.00        0.000        0.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M       1560.000        1.900     2964.00         0.000         0.00        0.000        0.00 
 65567  ELECTRICAL WIRE, LIGHTING, NO. M        410.000        2.050      840.50         0.000         0.00        0.000        0.00 
 65568  ELECTRICAL WIRE, LIGHTING, NO. M        550.000        2.450     1347.50         0.000         0.00        0.000        0.00 
 65580  LOOP DETECTOR LEAD IN CABLE    M       9740.000        2.950    28733.00         0.000         0.00        0.000        0.00 
 65585  LOOP DETECTOR WIRE             M       9130.000        1.950    17803.50         0.000         0.00        0.000        0.00 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      550.000      550.00         0.000         0.00        0.000        0.00 
 65702  POLES, TYPE 2                  EACH       5.000      820.000     4100.00         0.000         0.00        0.000        0.00 
 65703  POLES, TYPE 3                  EACH      15.000     1020.000    15300.00         0.000         0.00        0.000        0.00 
 65704  POLES, TYPE 4                  EACH      13.000      620.000     8060.00         0.000         0.00        0.000        0.00 
 65705  POLES, TYPE 5                  EACH      12.000      614.000     7368.00         0.000         0.00        0.000        0.00 
 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH      44.000      175.000     7700.00         0.000         0.00        0.000        0.00 
 65733  TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH       6.000      180.000     1080.00         0.000         0.00        0.000        0.00 
 65801  TROMBONE ARMS, 3.7 M           EACH       2.000      524.000     1048.00         0.000         0.00        0.000        0.00 
 65802  TROMBONE ARMS, 4.6 M           EACH       2.000      560.000     1120.00         0.000         0.00        0.000        0.00 
 65803  TROMBONE ARMS, 6.1 M           EACH      13.000      658.000     8554.00         0.000         0.00        0.000        0.00 
 65804  TROMBONE ARMS, 7.6 M           EACH       3.000      840.000     2520.00         0.000         0.00        0.000        0.00 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH      80.000      195.000    15600.00         0.000         0.00        0.000        0.00 
 65828  TRAFFIC SIGNAL FACES, 5-300 MM EACH      13.000      310.000     4030.00         0.000         0.00        0.000        0.00 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH      18.000      195.000     3510.00         0.000         0.00        0.000        0.00 
 65831  TRAFFIC SIGNAL FACES, 5-300 MM EACH       1.000      310.000      310.00         0.000         0.00        0.000        0.00 
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH       4.000      175.000      700.00         0.000         0.00        0.000        0.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH       4.000       56.000      224.00         0.000         0.00        0.000        0.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      530.000      530.00         0.000         0.00        0.000        0.00 
        CTH B & STH 26 
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      530.000      530.00         0.000         0.00        0.000        0.00 
        IH 94 EASTBOUND ON-RAMP & STH 
 65852  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      530.000      530.00         0.000         0.00        0.000        0.00 
        IH 94 WESTBOUND OFF-RAMP & STH 
 65853  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      530.000      530.00         0.000         0.00        0.000        0.00 
        LINMAR LANE & STH 26 
 65854  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      530.000      530.00         0.000         0.00        0.000        0.00 
        IH 94 EASTBOUND OFF-RAMP & WAT 
 65855  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      530.000      530.00         0.000         0.00        0.000        0.00 
        IH 94 WESTBOUND ON-RAMP & WATE 
 65856  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      520.000      520.00         0.000         0.00        0.000        0.00 
        HARTWIG & STH 26 
 65903  LUMINAIRES, UTILITY, 150 W     EACH      42.000      160.000     6720.00         0.000         0.00        0.000        0.00 
 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH      30.000       94.000     2820.00         0.000         0.00        0.000        0.00 
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 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH      10.000      110.000     1100.00         0.000         0.00        0.000        0.00 
 65936  LUMNR ARMS TRUSS TYP, 115 MM C EACH       2.000      186.000      372.00         0.000         0.00        0.000        0.00 
 65965  UNDERDECK LIGHTING,            LS         1.000     5500.000     5500.00         0.000         0.00        0.000        0.00 
        STRUCTURE B-28-109 
 65966  UNDERDECK LIGHTING,            LS         1.000     3300.000     3300.00         0.000         0.00        0.000        0.00 
        STRUCTURE B-28-110 
 65967  UNDERDECK LIGHTING,            LS         1.000     5500.000     5500.00         0.000         0.00        0.000        0.00 
        STRUCTURE B-28-111 
 65968  UNDERDECK LIGHTING,            LS         1.000     3300.000     3300.00         0.000         0.00        0.000        0.00 
        STRUCTURE B-28-112 
 65985  LIGHTING UNITS, WALKWAY        EACH       2.000      790.000     1580.00         0.000         0.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       M        639.000        2.950     1885.05         0.000         0.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL M        656.000        5.410     3548.96         0.000         0.00        0.000        0.00 
 90001  MISC                           M        275.000      114.000    31350.00         0.000         0.00        0.000        0.00 
        90001A WATERMAIN, 200 MM DIAME 
 90001  MISC                           M         92.000      134.500    12374.00         0.000         0.00        0.000        0.00 
        90001B WATERMAIN, 250 MM DIAME 
 90001  MISC                           M         92.000      108.000     9936.00         0.000         0.00        0.000        0.00 
        90001C SANITARY SEWER, 200 MM 
 90001  MISC                           M        278.000      108.000    30024.00         0.000         0.00        0.000        0.00 
        90001D SANITARY SEWER FORCE MA 
 90001  MISC                           M        200.000       39.000     7800.00         0.000         0.00        0.000        0.00 
        90001E GRANULAR BACKFILL, SPEC 
 90001  MISC                           M         64.000       38.250     2448.00         0.000         0.00        0.000        0.00 
        90001G CONCRETE GUTTER, 750 MM 
 90001  MISC                           M        135.000        2.000      270.00         0.000         0.00        0.000        0.00 
        90001H REMOVING UNDERDRAIN 
 90001  MISC                           M         79.000      332.250    26247.75         0.000         0.00        0.000        0.00 
        90001J CULVERT PIPE LINERS, 13 
 90001  MISC                           M         24.000       13.200      316.80         0.000         0.00        0.000        0.00 
        90001L PAVEMENT MARKING, DIAGO 
        100 MM, EPOXY 
 90002  MISC                           M2      1667.000       53.550    89267.85         0.000         0.00        0.000        0.00 
        90002A TEMPORARY SHORING 
 90002  MISC                           M2        25.000       28.000      700.00         0.000         0.00        0.000        0.00 
        90002B PAVEMENT MARKING, CONCR 
        CORRUGATED MEDIAN, EPOXY 
 90002  MISC                           M2      1600.000        8.500    13600.00         0.000         0.00        0.000        0.00 
        90002C RESTORING AND RECOATING 
        SLOPE PAVING 
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 90002  MISC                           M2       910.000        2.500     2275.00         0.000         0.00        0.000        0.00 
        90002D TOPSOIL, SPECIAL 
 90003  MISC                           M3      1600.000       12.000    19200.00         0.000         0.00        0.000        0.00 
        90003A CLAY LINER 
 90003  MISC                           M3        15.000      170.000     2550.00         0.000         0.00        0.000        0.00 
        90003B GABION 
 90003  MISC                           M3         8.000      150.000     1200.00         0.000         0.00        0.000        0.00 
        90003C TEMPORARY STONE DITCH C 
 90003  MISC                           M3         0.600     1000.000      600.00         0.000         0.00        0.000        0.00 
        90003D CONCRETE MASONRY, PIPE 
 90003  MISC                           M3      7400.000        4.920    36408.00         0.000         0.00        0.000        0.00 
        90003E DETENTION BASIN EXCAVAT 
 90004  MISC                           LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        90004A PREPARATION AND COATING 
        FLANGES, STRUCTURE B-28-18 
 90004  MISC                           LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        90004B PREPARATION AND COATING 
        FLANGES, STRUCTURE B-28-19 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004C SALVAGING TUBULAR RAILI 
        TYPE F, STRUCTURE B-28-13 
 90004  MISC                           LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
        90004D SALVAGING TRAFFIC SIGNA 
        STH 26 & CTH B 
 90004  MISC                           LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
        90004E SALVAGING TRAFFIC SIGNA 
        STH 26 & LINMAR LANE 
 90004  MISC                           LS         1.000      900.000      900.00         0.000         0.00        0.000        0.00 
        90004F REMOVING TRAFFIC SIGNAL 
        STH 26 & IH 94 EASTBOUND ON-RA 
 90004  MISC                           LS         1.000      900.000      900.00         0.000         0.00        0.000        0.00 
        90004G REMOVING TRAFFIC SIGNAL 
        STH 26 & IH 94 WESTBOUND OFF-R 
 90004  MISC                           LS         1.000     9200.000     9200.00         0.000         0.00        0.000        0.00 
        90004H TEMPORARY SIGNALS, STH 
 90004  MISC                           LS         1.000     8300.000     8300.00         0.000         0.00        0.000        0.00 
        90004J TEMP. TRAFFIC SIGNALS, 
        STH 26 & IH 94 EASTBOUND ON-RA 
 90004  MISC                           LS         1.000     8300.000     8300.00         0.000         0.00        0.000        0.00 
        90004K TEMP. TRAFFIC SIGNALS, 
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        STH 26 & IH 94 WESTBOUND OFF-R 
 90004  MISC                           LS         1.000     7800.000     7800.00         0.000         0.00        0.000        0.00 
        90004L TEMP. TRAFFIC SIGNALS, 
        STH 26 & LINMAR LANE 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004M DEBRIS CONTAINMENT, STR 
        B-28-16 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004N DEBRIS CONTAINMENT, STR 
        B-28-17 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004P DEBRIS CONTAINMENT, STR 
        B-28-109 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004Q DEBRIS CONTAINMENT, STR 
        B-28-110 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004R DEBRIS CONTAINMENT, STR 
        B-28-18 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004S DEBRIS CONTAINMENT, STR 
        B-28-19 
 90004  MISC                           LS         1.000     1850.000     1850.00         0.000         0.00        0.000        0.00 
        90004T SIGN BRIDGE, STRUCTURE 
        STRUCTURE S-28-12 
 90004  MISC                           LS         1.000    15835.000    15835.00         0.000         0.00        0.000        0.00 
        90004U OVERHEAD SIGN SUPPORT, 
        S-28-6 
 90004  MISC                           LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        90004V PREPARATION AND COATING 
        FLANGES, STRUCTURE B-28-13 
 90005  MISC                           EACH       1.000     4200.000     4200.00         0.000         0.00        0.000        0.00 
        90005A LIGHTING CONTROL CABINE 
 90005  MISC                           EACH       1.000     1660.000     1660.00         0.000         0.00        0.000        0.00 
        90005B PICNIC TABLES, SINGLE P 
 90005  MISC                           EACH      43.000       75.000     3225.00         0.000         0.00        0.000        0.00 
        90005C REMOVING PULL BOXES 
 90005  MISC                           EACH       5.000      175.000      875.00         0.000         0.00        0.000        0.00 
        90005D SALVAGING STREET LIGHTS 
 90005  MISC                           EACH       5.000      120.000      600.00         0.000         0.00        0.000        0.00 
        90005F TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH       9.000      125.000     1125.00         0.000         0.00        0.000        0.00 
        90005G TUBULAR STEEL SIGN POST 
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 90005  MISC                           EACH       3.000      135.000      405.00         0.000         0.00        0.000        0.00 
        90005H TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH      13.000      350.000     4550.00         0.000         0.00        0.000        0.00 
        90005J PULL BOXES, STEEL, 600 
        SALVAGED COVERS & FRAMES 
 90005  MISC                           EACH       9.000      250.000     2250.00         0.000         0.00        0.000        0.00 
        90005K PULL BOXES, STEEL, 300 
        SALVAGED COVERS & FRAMES 
 90005  MISC                           EACH       1.000     1650.000     1650.00         0.000         0.00        0.000        0.00 
        90005L BUS SHELTER 
 90005  MISC                           EACH      48.000       15.000      720.00         0.000         0.00        0.000        0.00 
        90005M CONCRETE MASONRY ANCHOR 
        NO. 19M BARS 
 90005  MISC                           EACH      34.000       15.000      510.00         0.000         0.00        0.000        0.00 
        90005N BAR COUPLERS, 13 MM 
 90005  MISC                           EACH     766.000       15.000    11490.00         0.000         0.00        0.000        0.00 
        90005P BAR COUPLERS, 16 MM 
 90005  MISC                           EACH      54.000       15.000      810.00         0.000         0.00        0.000        0.00 
        90005Q BAR COUPLERS, 19 MM 
 90005  MISC                           EACH      12.000       15.000      180.00         0.000         0.00        0.000        0.00 
        90005R BAR COUPLERS, 25 MM 
 90005  MISC                           EACH      20.000       15.000      300.00         0.000         0.00        0.000        0.00 
        90005S BAR COUPLERS, 29 MM 
 90005  MISC                           EACH      26.000       70.000     1820.00         0.000         0.00        0.000        0.00 
        90005T SALVAGED UNDERDRAIN END 
 90005  MISC                           EACH       1.000     2600.000     2600.00         0.000         0.00        0.000        0.00 
        90005U INLETS, TYPE 9, MODIFIE 
 90008  MISC                           DAY      190.000      632.000   120080.00         0.000         0.00        0.000        0.00 
        90008A PROJECT SUPERVISION 
 90008  MISC                           DAY     4000.000       12.500    50000.00         0.000         0.00        0.000        0.00 
        90008B PORTABLE CHANGEABLE MES 
 90010  MISC                           HRS        0.010    15000.000      150.00         0.000         0.00        0.000        0.00 
        90010A LANE RENTAL CHARGE 
 90020  MISC                           VM        12.000      500.000     6000.00         0.000         0.00        0.000        0.00 
        90020A SANITARY SEWER MANHOLE 
 90365  QMP, BASE COURSES              MG    198790.000        0.220    43733.80         0.000         0.00        0.000        0.00 
 90410  QMP, CONCRETE PAVEMENT         M2    117970.000        0.600    70782.00         0.000         0.00        0.000        0.00 
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL    65800.000        1.000    65800.00         0.000         0.00        0.000        0.00 
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    31225.000        1.000    31225.00         0.000         0.00        0.000        0.00 
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 90501  QMP READY MIXED CONC MASONRY F M3      2551.000       12.000    30612.00         0.000         0.00        0.000        0.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    30612.000        1.000    30612.00         0.000         0.00        0.000        0.00 
 90545  CONCRETE COLLAR                EACH       8.000      500.000     4000.00         0.000         0.00        0.000        0.00 
 90590  PIPE GRATES                    EACH       2.000     2200.000     4400.00         0.000         0.00        0.000        0.00 
 90591  TEMPORARY COVER PLATES         EACH       7.000      200.000     1400.00         0.000         0.00        0.000        0.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      60.000       40.000     2400.00         0.000         0.00        0.000        0.00 
 90621  REMOVE AND RESET STEEL PLATE B M        120.000       26.240     3148.80         0.000         0.00        0.000        0.00 
 90625  CRASH CUSHIONS, LOW MAINTENANC EACH       2.000    12500.000    25000.00         0.000         0.00        0.000        0.00 
 90710  TRAFF CNTRL, PERMANENT BARR, T EACH      11.000      285.000     3135.00         0.000         0.00        0.000        0.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH     136.000       12.000     1632.00         0.000         0.00        0.000        0.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.    1300.000        4.000     5200.00         0.000         0.00        0.000        0.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     5000.000        2.000    10000.00         0.000         0.00        0.000        0.00 
 20811  SELECTED BORROW EXCAVATION     M3     10360.000       10.500   108780.00         0.000         0.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......           16375120.04                       0.00                     0.00 
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              STATE PROJECT(S):  1392-06-71                            LOCATION  14/DODGE        COUNTY 
                                 1392-07-71                                      WATERTOWN - WAUPUN RD, S FAIRFIELD - HOME RD 
                                                                                 STH 26 
                                                                                 DODGE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  PTASCHINSKI CONSTRUCTION, INC. 
  BIDDER NO  2:  MUSSON BROS., INC. 
  BIDDER NO  3:  JAMES CAPE & SONS CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M        2.000      350.000      700.00       200.000       400.00      200.000      400.00 
 20102  CLEARING                       25MM     180.000        8.000     1440.00         7.000      1260.00        7.000     1260.00 
 20104  GRUBBING                       40M        2.000      350.000      700.00       200.000       400.00      200.000      400.00 
 20105  GRUBBING                       25MM     560.000        6.000     3360.00         7.000      3920.00        7.000     3920.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      750.000      750.00      1000.000      1000.00      400.000      400.00 
        2+467 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      750.000      750.00      1000.000      1000.00      400.000      400.00 
        3+893 
 20401  REMOVING PAVEMENT              M2     24445.000        1.870    45712.15         2.950     72112.75        1.750    42778.75 
 20402  REMOVING ASPHALTIC SURFACE     M2        28.000        2.000       56.00         5.000       140.00        4.900      137.20 
 20405  REMOVING CURB AND GUTTER       M        840.000        3.280     2755.20         7.500      6300.00        2.000     1680.00 
 20406  REMOVING CONCRETE SIDEWALK     M2      6392.000        1.200     7670.40         3.500     22372.00        3.500    22372.00 
 20501  COMMON EXCAVATION              M3     47163.000        3.960   186765.48         4.850    228740.55        4.540   214120.02 
 20801  BORROW EXCAVATION              M3      2090.000        6.320    13208.80         6.030     12602.70        6.000    12540.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      1000.000      1000.00     5001.000     5001.00 
        1392-06-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     5000.000     5000.00      1000.000      1000.00     5001.000     5001.00 
        1392-07-71 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     39005.000        6.779   264423.09         6.890    268744.45        7.490   292147.45 
 30409  SHAPING SHOULDERS              M       6300.000        0.300     1890.00         0.490      3087.00        0.800     5040.00 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG      4625.000        4.982    23043.83         3.320     15355.00        7.190    33253.75 
 30426  BREAKER RUN STONE              MG     37150.000        7.220   268228.20         6.890    255963.50        7.190   267108.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       3620.000        0.350     1267.00         0.350      1267.00        0.350     1267.00 
 40301  QMP, ASPHALTIC MIXTURE         MG     10195.000        0.900     9175.50         0.900      9175.50        0.900     9175.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       613.000      200.000   122600.00       200.000    122600.00      200.000   122600.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG     10195.000       23.790   242539.05        23.790    242539.05       23.790   242539.05 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     7210.000        1.000     7210.00         1.000      7210.00        1.000     7210.00 
 41020  SALVAGED ASPHALTIC PAVEMENT, M MG      4870.000        3.902    19003.62         5.350     26054.50        3.910    19041.70 
 41103  ASPHALTIC SURFACE, DETOURS     MG        50.000       72.000     3600.00        72.000      3600.00       72.000     3600.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG        22.000       95.000     2090.00        95.000      2090.00       95.000     2090.00 
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 41509  CONCRETE PAVEMENT, 225 MM      M2     22900.000       25.760   589904.00        27.390    627231.00       23.810   545249.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2      1590.000       28.080    44647.20        32.250     51277.50       33.700    53583.00 
 52105  CORRUGATED STEEL CULVERT PIPE, M        256.000       49.130    12577.28        67.000     17152.00       53.000    13568.00 
 52107  CORRUGATED STEEL CULVERT PIPE, M         71.000       59.240     4206.04        78.000      5538.00       75.000     5325.00 
 52109  CORRUGATED STEEL CULVERT PIPE, M         18.000       82.100     1477.80       117.000      2106.00      100.000     1800.00 
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      199.450      398.90       200.000       400.00      200.000      400.00 
 52178  STL APRN ENDWL FR CLVT PIPE SL EACH      43.000      243.020    10449.86       295.000     12685.00      310.000    13330.00 
 52180  STL APRN ENDWL FR CLVT PIPE SL EACH       4.000      479.580     1918.32       430.000      1720.00      450.000     1800.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       1.000      478.750      478.75       520.000       520.00      320.000      320.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       1.000      645.850      645.85       605.000       605.00      380.000      380.00 
 60123  CONCRETE CURB AND GUTTER, 750  M       3790.000       21.690    82205.10        22.150     83948.50       22.950    86980.50 
 60133  CONCRETE CURB AND GUTTER, 750  M        285.000       21.000     5985.00        32.000      9120.00       34.000     9690.00 
 60170  CONCRETE CURB AND GUTTER, 900  M         60.000       39.000     2340.00        39.500      2370.00       35.000     2100.00 
 60205  CONCRETE SIDEWALK, 125 MM      M2      4476.000       21.700    97129.20        24.900    111452.40       25.500   114138.00 
 60601  RIPRAP                         M3         7.000      100.000      700.00        75.000       525.00       75.000      525.00 
 60825  REINF CONC PIPE, CLASS III, SS M        313.000       92.180    28852.34       118.580     37115.54       90.980    28476.74 
 60826  REINF CONC PIPE, CLASS III, SS M        104.000       93.570     9731.28       119.100     12386.40       91.470     9512.88 
 60827  REINF CONC PIPE, CLASS III, SS M         56.000      122.670     6869.52        85.250      4774.00       98.490     5515.44 
 60829  REINF CONC PIPE, CLASS III, SS M       1035.000      127.670   132138.45       132.000    136620.00      129.660   134198.10 
 61110  MANHOLES, TYPE 1               EACH      20.000      954.900    19098.00       832.500     16650.00      832.480    16649.60 
 61112  MANHOLES, TYPE 3               EACH       2.000     1700.780     3401.56      1865.000      3730.00     1838.290     3676.58 
 61122  INLETS, TYPE 3                 EACH      54.000      471.120    25440.48       515.000     27810.00      534.630    28870.02 
 61123  INLETS, TYPE 8                 EACH       1.000     1060.460     1060.46       951.500       951.50     1081.470     1081.47 
 61128  RECONSTRUCTING MANHOLES        EACH       2.000      905.250     1810.50      1000.000      2000.00      750.000     1500.00 
 61148  INLETS, TYPE 4                 EACH       1.000     1090.180     1090.18       985.000       985.00     1159.380     1159.38 
 61151  MANHOLE COVERS, TYPE J         EACH      22.000      221.680     4876.96       275.000      6050.00      181.000     3982.00 
 61156  INLET COVERS, TYPE H-S         EACH       6.000      297.610     1785.66       350.000      2100.00      250.000     1500.00 
 61165  INLET COVERS, TYPE F           EACH       1.000      591.440      591.44       650.000       650.00      517.000      517.00 
 61167  INLET COVERS, TYPE H           EACH      48.000      297.610    14285.28       350.000     16800.00      250.000    12000.00 
 61170  INLET COVERS, TYPE MS          EACH       1.000      226.080      226.08       275.000       275.00      185.000      185.00 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      58.000       52.000     3016.00        90.000      5220.00       90.000     5220.00 
 61910  MOBILIZATION                   LS         1.000    65000.000    65000.00     25000.000     25000.00   133690.000   133690.00 
 62203  ASPHALTIC FLUMES               M2        77.600       44.000     3414.40        44.000      3414.40       44.000     3414.40 
 62401  WATER                          KL      4000.000        3.700    14800.00         4.000     16000.00        3.700    14800.00 
 62501  TOPSOIL                        M2      3150.000        3.000     9450.00         4.000     12600.00        3.000     9450.00 
 62505  SALVAGED TOPSOIL               M2     30850.000        0.690    21286.50         0.950     29307.50        0.840    25914.00 
 62702  MULCHING                       M2     30360.000        0.120     3643.20         0.100      3036.00        0.100     3036.00 
 62811  EROSION BALES, DELIVERED       EACH      20.000        6.000      120.00         4.000        80.00        4.000       80.00 
 62812  EROSION BALES, INSTALLED       EACH      20.000        6.000      120.00         4.000        80.00        4.000       80.00 
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 62815  SILT FENCE, DELIVERED          M        660.000        3.000     1980.00         2.460      1623.60        2.460     1623.60 
 62816  SILT FENCE, INSTALLED          M        660.000        3.000     1980.00         3.280      2164.80        3.280     2164.80 
 62817  SILT FENCE MAINTENANCE         M       1320.000        0.050       66.00         0.250       330.00        0.250      330.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000       25.000      150.00       100.000       600.00      100.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      10.000       25.000      250.00       150.000      1500.00      150.000     1500.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2      8190.000        0.650     5323.50         0.650      5323.50        0.650     5323.50 
 62825  EROSION MAT, INSTALLED, CLASS  M2      8190.000        0.450     3685.50         0.650      5323.50        0.650     5323.50 
 62905  FERTILIZER, TYPE B             KG      1518.000        0.600      910.80         0.700      1062.60        0.700     1062.60 
 63003  SEEDING, TEMPORARY             KG       256.000        4.500     1152.00         4.950      1267.20        4.950     1267.20 
 63008  SEEDING, MIXTURE NO. 10        KG       511.000        4.800     2452.80         9.750      4982.25        9.750     4982.25 
 63011  SEEDING, MIXTURE NO. 40        KG        10.000       20.000      200.00        33.000       330.00       33.000      330.00 
 63103  WATERING SODDED AREAS          KL       132.000       10.000     1320.00         6.000       792.00        6.000      792.00 
 63110  LAWN SOD                       M2      4120.000        3.000    12360.00         2.750     11330.00        2.750    11330.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH      74.000       48.000     3552.00        52.000      3848.00       52.000     3848.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        55.430      175.000     9700.25       150.780      8357.74      150.780     8357.74 
 63827  REMOVING SIGNS, TYPE II        EACH      68.000       25.000     1700.00        15.000      1020.00       15.000     1020.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      73.000        5.000      365.00        15.000      1095.00       15.000     1095.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     7000.000     7000.00      5000.000      5000.00    12000.000    12000.00 
 64210  FIELD LABORATORY               LS         1.000     2000.000     2000.00      1500.000      1500.00     3500.000     3500.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1795.000     1795.00      4201.000      4201.00     1795.000     1795.00 
        1392-06-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1800.000     1800.00      2000.000      2000.00     1800.000     1800.00 
        1392-07-71 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    5280.000        0.800     4224.00         0.400      2112.00        0.800     4224.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   10560.000        0.120     1267.20         0.100      1056.00        0.120     1267.20 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6070.000        0.500     3035.00         0.300      1821.00        0.500     3035.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        33.000        3.000       99.00         3.000        99.00        3.000       99.00 
 64601  PAVEMENT MARKING, 100 MM, PAIN M      10000.000        0.170     1700.00         0.170      1700.00        0.170     1700.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      10250.000        0.820     8405.00         0.820      8405.00        0.820     8405.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        155.000        3.200      496.00         3.200       496.00        3.200      496.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        110.000       18.000     1980.00        18.000      1980.00       18.000     1980.00 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        471.000       12.000     5652.00        12.000      5652.00       12.000     5652.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      170.000      340.00       170.000       340.00      170.000      340.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      180.000      360.00       180.000       360.00      180.000      360.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 64766  PVMT MRKNG, DIAGONAL, 200 MM,  M        267.000       14.000     3738.00        14.000      3738.00       14.000     3738.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        505.000       10.000     5050.00        10.000      5050.00       10.000     5050.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M         72.000       13.000      936.00        13.000       936.00       13.000      936.00 
 64786  PAVEMENT MARKING, PARKING STAL M         85.000       14.750     1253.75        14.750      1253.75       14.750     1253.75 
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 65045  CONSTRUCTION STAKING, SUBGRADE M       3710.000        1.300     4823.00         2.200      8162.00        2.200     8162.00 
 65050  CONSTRUCTION STAKING, CABC     M       3710.000        1.300     4823.00         0.900      3339.00        0.900     3339.00 
 65055  CONSTRUCTION STAKING, CURB, GU M       2220.000        0.010       22.20         2.700      5994.00        2.700     5994.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      29.000       50.000     1450.00       150.000      4350.00      150.000     4350.00 
 65070  CONSTRUCTION STAKING, CONCRETE M       2000.000        4.500     9000.00         7.500     15000.00        7.500    15000.00 
 66501  SAWING EXISTING PAVEMENT       M        270.000        6.000     1620.00         3.000       810.00        4.920     1328.40 
 90005  MISC                           EACH      54.000       75.000     4050.00        75.000      4050.00       75.000     4050.00 
        90005A COARSE AGGREGATE, SEDIM 
        INLET PROTECTION 
 90358  MILL AND RELAY ASPHALTIC PAVEM M2     13200.000        1.950    25740.00         1.950     25740.00        1.950    25740.00 
 90365  QMP, BASE COURSES              MG     39005.000        0.260    10141.30         0.200      7801.00        0.270    10531.35 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      11.000      385.000     4235.00       500.000      5500.00      500.000     5500.00 
 90416  COARSE AGGREGATE, SIZE NO.     M3       100.000       18.200     1820.00        25.000      2500.00       38.000     3800.00 
        1 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     22900.000        0.150     3435.00         0.100      2290.00        0.360     8244.00 
 90545  CONCRETE COLLAR                EACH       4.000      178.950      715.80       350.000      1400.00      200.000      800.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       6.000       28.000      168.00        45.000       270.00       45.000      270.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       3.000     1000.000     3000.00      1000.000      3000.00     1500.000     4500.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M        307.500       18.250     5611.88        18.250      5611.88       18.250     5611.88 
 65229  NONMETALLIC CONDUIT, SCHEDULE  M        149.400       19.750     2950.65        19.750      2950.65       19.750     2950.65 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH       4.000      350.000     1400.00       350.000      1400.00      350.000     1400.00 
 65307  PULL BOXES, STEEL, GROUNDED, 6 EACH       5.000      475.000     2375.00       475.000      2375.00      475.000     2375.00 
 65568  ELECTRICAL WIRE, LIGHTING, NO. M        382.700        2.250      861.08         2.250       861.08        2.250      861.08 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       1148.100        2.500     2870.25         2.500      2870.25        2.500     2870.25 
 90005  MISC                           EACH      10.000      450.000     4500.00       450.000      4500.00      450.000     4500.00 
        90005B REMOVING LIGHTING UNITS 
 90005  MISC                           EACH      11.000     2110.000    23210.00      2110.000     23210.00     2110.000    23210.00 
        90005C STANDARD ROADWAY LIGHTI 
 
                                     PROPOSAL TOTAL.......            2679910.87                 2833054.54               2863348.78 
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              STATE PROJECT(S):  5350-01-90                            LOCATION  53/ROCK         COUNTY 
                                                                                 BELOIT - JANESVILLE ROAD 
                                                                                 TOWNLINE ROAD INTERSECTION 
                                                                                 USH 51 ROCK COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000      700.000      700.00      1580.000      1580.00     5225.000     5225.00 
 62815  SILT FENCE, DELIVERED          L.F.     400.000        2.000      800.00         1.480       592.00        1.500      600.00 
 62816  SILT FENCE, INSTALLED          L.F.     400.000        1.200      480.00         1.480       592.00        1.500      600.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      250.000      250.00       236.000       236.00      125.000      125.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00       295.000       295.00      150.000      150.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH       3.000       90.000      270.00        57.000       171.00      175.000      525.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      44.000       18.000      792.00        18.000       792.00       21.000      924.00 
 63827  REMOVING SIGNS, TYPE II        EACH       4.000       75.000      300.00        29.500       118.00       40.000      160.00 
 64301  TRAFFIC CONTROL                LS         1.000      750.000      750.00      3127.000      3127.00     2000.000     2000.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     100.000        2.900      290.00         3.190       319.00        3.340      334.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     100.000        2.900      290.00         6.370       637.00        3.340      334.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     100.000        2.900      290.00         1.060       106.00        3.340      334.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     170.000        2.900      493.00         5.200       884.00        3.340      567.80 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1125.000        5.200     5850.00         9.000     10125.00        5.800     6525.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.      72.000        6.750      486.00        12.040       866.88        6.600      475.20 
 65250  LOOP DETECTOR CONDUIT          L.F.     444.000        5.100     2264.40         4.440      1971.36        4.550     2020.20 
 65255  LOOP DETECTOR SLOTS            L.F.     410.000       10.000     4100.00        14.540      5961.40       12.500     5125.00 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH       6.000      320.000     1920.00       248.000      1488.00      335.000     2010.00 
 65401  CONCRETE BASES, TYPE 1         EACH       8.000      495.000     3960.00       319.000      2552.00      430.000     3440.00 
 65402  CONCRETE BASES, TYPE 2         EACH       2.000      655.000     1310.00       548.000      1096.00      565.000     1130.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       1.000      920.000      920.00       778.000       778.00     1000.000     1000.00 
 65425  PEDESTAL BASES                 EACH       8.000      190.000     1520.00       105.000       840.00      140.000     1120.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH       2.000      275.000      550.00       268.000       536.00      220.000      440.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     755.000        0.550      415.25         0.730       551.15        1.000      755.00 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.     425.000        0.770      327.25         0.840       357.00        1.200      510.00 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.     365.000        1.250      456.25         1.320       481.80        1.800      657.00 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 L.F.     364.000        0.450      163.80         0.980       356.72        0.950      345.80 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    2205.000        0.550     1212.75         0.480      1058.40        0.630     1389.15 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.     240.000        0.400       96.00         0.450       108.00        0.600      144.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    2532.000        0.860     2177.52         0.770      1949.64        0.990     2506.68 



Date 03/20/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   21 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320004 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 65585  LOOP DETECTOR WIRE             L.F.    1480.000        0.600      888.00         0.600       888.00        0.620      917.60 
 65703  POLES, TYPE 3                  EACH       2.000     1210.000     2420.00      1132.000      2264.00     1295.000     2590.00 
 65732  TRAFF SIGNAL STANDARDS, ALUMIN EACH       8.000      260.000     2080.00       212.000      1696.00      295.000     2360.00 
 65804  TROMBONE ARMS, 25-FOOT         EACH       2.000      250.000      500.00      1058.000      2116.00      880.000     1760.00 
 65826  TRAFFIC SIGNAL FACES, 3-12 INC EACH      10.000      375.000     3750.00       279.000      2790.00      275.000     2750.00 
 65829  TRAFFIC SIGNAL FACES, 3-12 INC EACH       2.000      375.000      750.00       368.000       736.00      275.000      550.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      750.000      750.00       402.000       402.00      675.000      675.00 
 65903  LUMINAIRES, UTILITY, 150 WATTS EACH       2.000      260.000      520.00       222.000       444.00      205.000      410.00 
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH       2.000      160.000      320.00       215.000       430.00      130.000      260.00 
 90004  MISC                           LS         1.000      900.000      900.00      1400.000      1400.00     2250.000     2250.00 
        FINISH LANDSCAPING 
 
                                     PROPOSAL TOTAL.......              46562.22                   53692.35                 55994.43 
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 PROPOSAL: 20010320005 
 
              STATE PROJECT(S):  5992-05-13                            LOCATION  13/DANE         COUNTY 
                                                                                 E BUCKEYE RD, CITY OF MADISON 
                                                                                 CTH AB 
                                                                                 DANE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  MCGUIRE, INC. 
  BIDDER NO  2:  MUSSON BROS., INC. 
  BIDDER NO  3:  RAYMOND P. CATTELL, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      24.000      156.000     3744.00       156.000      3744.00      156.000     3744.00 
 20102  CLEARING                       I.D.      25.000        9.450      236.25         9.450       236.25        9.450      236.25 
 20104  GRUBBING                       STA.      24.000      156.000     3744.00       156.000      3744.00      156.000     3744.00 
 20105  GRUBBING                       I.D.      25.000        9.450      236.25         9.450       236.25        9.450      236.25 
 20330  REMOVING OLD CULVERTS          EACH       4.000      400.000     1600.00       200.000       800.00      540.000     2160.00 
 20401  REMOVING PAVEMENT              S.Y.     500.000        4.000     2000.00         4.250      2125.00        5.000     2500.00 
 20405  REMOVING CURB AND GUTTER       L.F.    1500.000        2.500     3750.00         2.150      3225.00        2.500     3750.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     470.000        4.000     1880.00         3.000      1410.00        5.000     2350.00 
 20416  REMOVING INLETS                EACH       6.000      200.000     1200.00        75.000       450.00      180.000     1080.00 
 20496  SEALING PIPES                  EACH      10.000      150.000     1500.00        75.000       750.00      200.000     2000.00 
 20501  COMMON EXCAVATION              C.Y.   27740.000        5.000   138700.00         5.690    157840.60        8.000   221920.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00      5000.000      5000.00     4000.000     4000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    20200.000        6.900   139380.00         6.900    139380.00        6.900   139380.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON      260.000       20.000     5200.00        16.000      4160.00       20.000     5200.00 
 30426  BREAKER RUN STONE              TON    16600.000        6.850   113710.00         6.850    113710.00        6.850   113710.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1900.000        1.000     1900.00         1.000      1900.00        1.050     1995.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      690.000      130.000    89700.00       130.000     89700.00      180.000   124200.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON    11440.000       19.000   217360.00        19.000    217360.00       15.680   179379.20 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     7330.000        1.000     7330.00         1.000      7330.00        1.000     7330.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     250.000       25.500     6375.00        25.500      6375.00       25.500     6375.00 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.    1190.000       27.000    32130.00        26.250     31237.50       27.000    32130.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       2.000      450.000      900.00       570.000      1140.00      521.000     1042.00 
 52265  RCCP, APRON ENDWALLS, 27-INCH  EACH       1.000      475.000      475.00       700.000       700.00      610.000      610.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       2.000      950.000     1900.00      1020.500      2041.00      950.000     1900.00 
 52365  RCCP HORZ ELLIP, ENDWALLS, 29X EACH       1.000      850.000      850.00      1040.000      1040.00      910.000      910.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     650.000       10.000     6500.00         6.600      4290.00       10.000     6500.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   52500.000        1.930   101325.00         2.300    120750.00        1.930   101325.00 
 60207  CONCRETE SIDEWALK, 7-INCH      S.F.    1500.000        2.300     3450.00         2.700      4050.00        2.300     3450.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.     135.000       42.000     5670.00        35.000      4725.00       40.000     5400.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     847.000       30.500    25833.50        36.500     30915.50       27.500    23292.50 
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 60826  REINF CONC PIPE, CLASS III, SS L.F.     605.000       31.000    18755.00        37.500     22687.50       28.500    17242.50 
 60827  REINF CONC PIPE, CLASS III, SS L.F.    1100.000       33.000    36300.00        33.500     36850.00       25.500    28050.00 
 60828  REINF CONC PIPE, CLASS III, SS L.F.    1728.000       36.000    62208.00        36.000     62208.00       28.700    49593.60 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     914.000       40.000    36560.00        39.100     35737.40       31.100    28425.40 
 60830  REINF CONC PIPE, CLASS III, SS L.F.     849.000       41.000    34809.00        44.450     37738.05       34.500    29290.50 
 60926  RELAID STORM SEWER, 18-INCH    L.F.      24.000       20.000      480.00        40.000       960.00       34.000      816.00 
 61006  REINF CONC HE, CL HE-III, SS,  L.F.     706.000       65.000    45890.00        71.200     50267.20       66.250    46772.50 
 61110  MANHOLES, TYPE 1               EACH      16.000     1100.000    17600.00      1000.000     16000.00     1200.000    19200.00 
 61111  MANHOLES, TYPE 2               EACH      16.000      800.000    12800.00      1200.000     19200.00     1100.000    17600.00 
 61112  MANHOLES, TYPE 3               EACH       9.000     1500.000    13500.00      2550.000     22950.00     2250.000    20250.00 
 61121  INLETS, TYPE 1                 EACH       1.000      600.000      600.00      1045.000      1045.00      650.000      650.00 
 61122  INLETS, TYPE 3                 EACH      72.000      525.000    37800.00       775.000     55800.00      650.000    46800.00 
 61150  MANHOLE COVERS, TYPE J-SPECIAL EACH      26.000      275.000     7150.00       275.000      7150.00      190.000     4940.00 
 61156  INLET COVERS, TYPE H-S         EACH       1.000      325.000      325.00       340.000       340.00      270.000      270.00 
 61163  INLET COVERS, TYPE C           EACH       2.000      250.000      500.00       265.000       530.00      190.000      380.00 
 61167  INLET COVERS, TYPE H           EACH      88.000      325.000    28600.00       345.000     30360.00      270.000    23760.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       3.000      300.000      900.00       225.000       675.00      300.000      900.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     935.000        5.000     4675.00         5.100      4768.50       10.000     9350.00 
 61910  MOBILIZATION                   LS         1.000    45500.000    45500.00     41500.000     41500.00    55100.000    55100.00 
 62401  WATER                          MGAL     310.000       15.000     4650.00        15.000      4650.00       15.000     4650.00 
 62501  TOPSOIL                        S.Y.   13150.000        1.250    16437.50         3.500     46025.00        2.750    36162.50 
 62505  SALVAGED TOPSOIL               S.Y.    2250.000        0.750     1687.50         1.250      2812.50        1.750     3937.50 
 62702  MULCHING                       S.Y.    2250.000        0.300      675.00         0.400       900.00        0.300      675.00 
 62811  EROSION BALES, DELIVERED       EACH      25.000        6.000      150.00         5.000       125.00        6.000      150.00 
 62812  EROSION BALES, INSTALLED       EACH      25.000        4.000      100.00         5.000       125.00        4.000      100.00 
 62815  SILT FENCE, DELIVERED          L.F.    1150.000        1.200     1380.00         0.700       805.00        1.200     1380.00 
 62816  SILT FENCE, INSTALLED          L.F.    1150.000        1.200     1380.00         0.800       920.00        1.200     1380.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2300.000        0.010       23.00         0.100       230.00        0.100      230.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      300.000      300.00       200.000       200.00      300.000      300.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     500.000        1.250      625.00         0.650       325.00        1.250      625.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     500.000        1.000      500.00         0.650       325.00        1.000      500.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    1330.000        0.900     1197.00         1.000      1330.00        0.900     1197.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    1330.000        0.900     1197.00         1.000      1330.00        0.900     1197.00 
 62844  EROSION MAT, DELIV, CLASS III, S.Y.     470.000        8.000     3760.00         9.000      4230.00        8.000     3760.00 
 62845  EROSION MAT, INSTLD, CLASS III S.Y.     470.000        4.000     1880.00         7.000      3290.00        4.000     1880.00 
 62870  INLET PROTECTION, TYPE A       EACH      73.000       60.000     4380.00        65.000      4745.00       50.000     3650.00 
 62905  FERTILIZER, TYPE B             CWT.       9.000       50.000      450.00        40.000       360.00       50.000      450.00 
 63003  SEEDING, TEMPORARY             LB.       65.000        4.000      260.00         5.000       325.00        4.000      260.00 
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 63009  SEEDING, MIXTURE NO. 20        LB.       65.000        8.000      520.00         9.000       585.00        8.000      520.00 
 63103  WATERING SODDED AREAS          MGAL     160.000       60.000     9600.00        40.000      6400.00       60.000     9600.00 
 63110  LAWN SOD                       S.Y.   13150.000        2.850    37477.50         3.200     42080.00        2.850    37477.50 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     765.750       18.000    13783.50        18.000     13783.50       17.000    13017.75 
 64202  FIELD OFFICE, TYPE B           LS         1.000     5000.000     5000.00      5000.000      5000.00     4000.000     4000.00 
 64210  FIELD LABORATORY               LS         1.000     1000.000     1000.00      1000.000      1000.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1750.000     1750.00      1750.000      1750.00     1750.000     1750.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    8300.000        0.350     2905.00         0.350      2905.00        0.350     2905.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   10980.000        0.650     7137.00         0.650      7137.00        0.650     7137.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   15620.000        0.100     1562.00         0.100      1562.00        0.100     1562.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    9820.000        0.650     6383.00         0.650      6383.00        0.650     6383.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000      400.000      400.00       400.000       400.00      400.000      400.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   19000.000        0.240     4560.00         0.240      4560.00        0.240     4560.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.    2000.000        2.000     4000.00         2.500      5000.00        1.000     2000.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     660.000        2.000     1320.00         3.000      1980.00        3.000     1980.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     260.000        2.100      546.00         1.800       468.00        2.000      520.00 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       4.000      300.000     1200.00       300.000      1200.00      300.000     1200.00 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     500.000        3.400     1700.00         3.400      1700.00        3.400     1700.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    2800.000        2.500     7000.00         2.500      7000.00        2.500     7000.00 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.     290.000        3.000      870.00         3.000       870.00        3.000      870.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000       90.000      270.00        90.000       270.00       90.000      270.00 
 64746  PVMT MRKNG, ARROWS, BIKE LANE, EACH      20.000       30.000      600.00        30.000       600.00       30.000      600.00 
 64754  PVMT MRKNG, SYMBOLS, BIKE LANE EACH      20.000       30.000      600.00        30.000       600.00       30.000      600.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000       90.000      180.00        90.000       180.00       90.000      180.00 
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH      40.000       30.000     1200.00        30.000      1200.00       30.000     1200.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    2880.000        2.000     5760.00         2.000      5760.00        2.000     5760.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     970.000        2.400     2328.00         2.400      2328.00        2.400     2328.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH     114.000       55.000     6270.00        55.000      6270.00       55.000     6270.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    6500.000        0.900     5850.00         0.900      5850.00        0.900     5850.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.    6500.000        0.300     1950.00         0.300      1950.00        0.300     1950.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.   14750.000        0.700    10325.00         0.700     10325.00        0.700    10325.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       1.000       90.000       90.00        90.000        90.00       90.000       90.00 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000      400.000      400.00       400.000       400.00      400.000      400.00 
        5992-05-13 
 65217  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1110.000        4.000     4440.00         4.000      4440.00        4.000     4440.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     135.000        4.500      607.50         4.500       607.50        4.500      607.50 
 65231  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1140.000        5.500     6270.00         5.500      6270.00        5.500     6270.00 
 65403  CONCRETE BASES, TYPE 5         EACH       2.000      650.000     1300.00       650.000      1300.00      650.000     1300.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    1660.000        0.780     1294.80         0.700      1162.00        1.750     2905.00 
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 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     210.000        1.750      367.50         1.550       325.50        3.000      630.00 
 90004  MISC                           LS         1.000      600.000      600.00      1000.000      1000.00     2000.000     2000.00 
        90004A CONSTRUCTION ENTRANCE 
 90005  MISC                           EACH      11.000      550.000     6050.00       550.000      6050.00      550.000     6050.00 
        90005A ELECTRICAL HANDHOLE, TY 
 90005  MISC                           EACH       4.000      260.000     1040.00       260.000      1040.00      260.000     1040.00 
        90005B ELECTRICAL HANDHOLE, TY 
 90005  MISC                           EACH      25.000      150.000     3750.00       250.000      6250.00       50.000     1250.00 
        90005C ADJUST WATER VALVE BOXE 
 90005  MISC                           EACH       6.000      800.000     4800.00       925.000      5550.00      860.000     5160.00 
        90005D RECONSTRUCT SANITARY MA 
 90005  MISC                           EACH      21.000      350.000     7350.00       350.000      7350.00      300.000     6300.00 
        90005E ADJUSTING SANITARY MANH 
 90005  MISC                           EACH       6.000      450.000     2700.00       385.000      2310.00      600.000     3600.00 
        90005F RELOCATE SADDLED INLETS 
 90005  MISC                           EACH      56.000      150.000     8400.00       100.000      5600.00      278.000    15568.00 
        90005G UTILITY LINE OPENING, ( 
 90005  MISC                           EACH     111.000       63.000     6993.00        63.000      6993.00       63.000     6993.00 
        90005H PRECAST SIGN POST BASES 
 90005  MISC                           EACH       4.000     1100.000     4400.00       400.000      1600.00      900.000     3600.00 
        90005J SALVAGE AND RESET DRIVE 
        STONE 
 90005  MISC                           EACH       8.000      700.000     5600.00       700.000      5600.00      400.000     3200.00 
        90005K EROSION CONTROL BERM 
 90005  MISC                           EACH      12.000      300.000     3600.00       160.000      1920.00      250.000     3000.00 
        90005L STORM SEWER TAP 
 90005  MISC                           EACH     111.000       70.000     7770.00        70.000      7770.00       70.000     7770.00 
        90005M STEEL SIGN POST 
 90030  MISC                           L.F.   12350.000        7.150    88302.50         6.950     85832.50        7.150    88302.50 
        90030A CONCRETE CURB AND GUTTE 
        24-INCH, TYPE H 
 90030  MISC                           L.F.    1500.000       10.500    15750.00        10.500     15750.00       10.500    15750.00 
        90030B CONCRETE CURB AND GUTTE 
        36-INCH, TYPE B 
 90030  MISC                           L.F.      38.000      800.000    30400.00       121.000      4598.00      720.000    27360.00 
        90030C BORE AND JACK REINFORCE 
        CULVERT PIPE, CLASS V, 42-INCH 
 90030  MISC                           L.F.   23700.000        2.440    57828.00         2.440     57828.00        2.440    57828.00 
        90030D PAVEMENT MARKING, 4-INC 
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 90030  MISC                           L.F.     230.000        4.850     1115.50         4.850      1115.50        4.850     1115.50 
        90030E PAVEMENT MARKING, CHANN 
        8-INCH, STAMARK 
 90031  MISC                           S.F.    2213.000       24.000    53112.00        19.000     42047.00       24.000    53112.00 
        90031A MODULAR BLOCK GRAVITY W 
 90031  MISC                           S.F.     270.000        9.000     2430.00         8.000      2160.00        9.000     2430.00 
        90031B SALVAGE AND RESET BRICK 
        PAVERS 
 90031  MISC                           S.F.     420.000       26.000    10920.00        22.000      9240.00       24.000    10080.00 
        90031C MECHANICALLY STABILIZED 
        MODULAR BLOCK WALL, R-13-91 
 90365  QMP, BASE COURSES              TON    20460.000        0.240     4910.40         0.240      4910.40        0.240     4910.40 
 90416  COARSE AGGREGATE, SIZE NO.     C.Y.       9.000       40.000      360.00        35.000       315.00       60.000      540.00 
        2 
 90480  PIPE RAILING                   L.F.     285.000       56.000    15960.00        48.500     13822.50       56.000    15960.00 
 90590  PIPE GRATES                    EACH       1.000     1500.000     1500.00      1600.000      1600.00      700.000      700.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    11440.000        0.760     8694.40         0.500      5720.00        0.760     8694.40 
 90031  MISC                           S.F.     344.000       24.000     8256.00        20.000      6880.00       24.000     8256.00 
        90031D GRAVITY WALL, SPECIAL 
 
                                     PROPOSAL TOTAL.......            1886671.60                 1952927.65               1983051.25 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20010320006 
 
              STATE PROJECT(S):  5995-02-66                            LOCATION  23/GREEN        COUNTY 
                                                                                 13TH STREET, CITY OF MONROE 
                                                                                 LOCAL ST 
                                                                                 GREEN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  MCGUIRE, INC. 
  BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M        8.000        5.000       40.00       218.000      1744.00      100.000      800.00 
 20104  GRUBBING                       40M        8.000        5.000       40.00       218.000      1744.00      100.000      800.00 
 20401  REMOVING PAVEMENT              M2     13050.000        0.500     6525.00         2.250     29362.50        3.090    40324.50 
 20405  REMOVING CURB AND GUTTER       M         21.000       25.000      525.00        16.400       344.40       10.000      210.00 
 20406  REMOVING CONCRETE SIDEWALK     M2      2090.000        6.000    12540.00         4.310      9007.90        3.000     6270.00 
 20414  REMOVING MANHOLES              EACH       1.000     1200.000     1200.00       150.000       150.00      500.000      500.00 
 20416  REMOVING INLETS                EACH      14.000      250.000     3500.00       100.000      1400.00      300.000     4200.00 
 20496  SEALING PIPES                  EACH       5.000      150.000      750.00       100.000       500.00      400.000     2000.00 
 20501  COMMON EXCAVATION              M3      9180.000        6.750    61965.00         6.510     59761.80        7.950    72981.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00     12500.000     12500.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     11610.000        7.330    85101.30         7.170     83243.70        8.270    96014.70 
 30420  CABC, OPEN GRADED NUMBER 2     MG      4340.000        8.180    35501.20        10.970     47609.80       11.320    49128.80 
 30426  BREAKER RUN STONE              MG       830.000        9.000     7470.00         6.610      5486.30       10.270     8524.10 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       3566.000        0.330     1176.78         0.330      1176.78        0.330     1176.78 
 40301  QMP, ASPHALTIC MIXTURE         MG      4450.000        0.550     2447.50         0.550      2447.50        0.550     2447.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       266.000      198.420    52779.72       198.420     52779.72      198.420    52779.72 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      4450.000       21.550    95897.50        21.550     95897.50       21.550    95897.50 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3150.000        1.000     3150.00         1.000      3150.00        1.000     3150.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG        55.000       66.140     3637.70        66.140      3637.70       66.140     3637.70 
 41605  CONCRETE DRIVEWAY, 150 MM      M2      1154.000       24.750    28561.50        24.750     28561.50       25.000    28850.00 
 41653  PAVEMENT TIES                  EACH      56.000       10.000      560.00        10.000       560.00       10.100      565.60 
 60133  CONCRETE CURB AND GUTTER, 750  M       2225.000       23.590    52487.75        23.590     52487.75       23.830    53021.75 
 60170  CONCRETE CURB AND GUTTER, 900  M         46.000       32.600     1499.60        32.600      1499.60       32.930     1514.78 
 60205  CONCRETE SIDEWALK, 125 MM      M2      2730.000       21.330    58230.90        21.330     58230.90       21.540    58804.20 
 60215  CONCRETE STEPS                 M2        35.700      245.000     8746.50       245.000      8746.50      247.450     8833.97 
 60850  REINF CONC PIPE, CLASS IV, SS, M        197.400       98.000    19345.20        75.460     14895.80       90.500    17864.70 
 60851  REINF CONC PIPE, CLASS IV, SS, M        222.000      100.000    22200.00        78.740     17480.28       98.500    21867.00 
 60852  REINF CONC PIPE, CLASS IV, SS, M         60.700      110.000     6677.00        82.000      4977.40      115.000     6980.50 
 60854  REINF CONC PIPE, CLASS IV, SS, M        279.800      115.000    32177.00       101.710     28458.46      145.000    40571.00 
 61110  MANHOLES, TYPE 1               EACH      20.000     1000.000    20000.00       750.000     15000.00      932.000    18640.00 
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 PROPOSAL: 20010320006 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61112  MANHOLES, TYPE 3               EACH       1.000     1800.000     1800.00      1400.000      1400.00     2000.000     2000.00 
 61122  INLETS, TYPE 3                 EACH      33.000      500.000    16500.00       465.000     15345.00      700.000    23100.00 
 61128  RECONSTRUCTING MANHOLES        EACH       4.000      800.000     3200.00       475.000      1900.00      500.000     2000.00 
 61150  MANHOLE COVERS, TYPE J-SPECIAL EACH      12.000      275.000     3300.00       245.000      2940.00      280.000     3360.00 
 61167  INLET COVERS, TYPE H           EACH      42.000      325.000    13650.00       360.000     15120.00      340.000    14280.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       4.000      200.000      800.00       150.000       600.00      300.000     1200.00 
 61183  ADJUSTING INLET COVERS         EACH       2.000      300.000      600.00       150.000       300.00      300.000      600.00 
 61201  PIPE UNDERDRAIN, 150 MM        M       2220.000        6.560    14563.20        14.600     32412.00        6.560    14563.20 
 61910  MOBILIZATION                   LS         1.000     9500.000     9500.00      3500.000      3500.00    16040.000    16040.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       9.000      100.000      900.00       150.000      1350.00      100.000      900.00 
 62203  ASPHALTIC FLUMES               M2        18.000       41.860      753.48        41.860       753.48       41.860      753.48 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        10.000      600.000     6000.00       165.350      1653.50      250.000     2500.00 
 62401  WATER                          KL       215.000        4.500      967.50         5.280      1135.20        5.000     1075.00 
 62501  TOPSOIL                        M2      6630.000        1.100     7293.00         2.270     15050.10        2.200    14586.00 
 62702  MULCHING                       M2      6630.000        0.120      795.60         0.120       795.60        0.120      795.60 
 62811  EROSION BALES, DELIVERED       EACH      30.000        2.000       60.00         2.000        60.00        3.000       90.00 
 62812  EROSION BALES, INSTALLED       EACH      30.000        3.000       90.00         3.000        90.00        4.000      120.00 
 62815  SILT FENCE, DELIVERED          M        100.000        1.600      160.00         1.600       160.00       10.000     1000.00 
 62816  SILT FENCE, INSTALLED          M        100.000        2.600      260.00         2.600       260.00       10.000     1000.00 
 62817  SILT FENCE MAINTENANCE         M        200.000        0.150       30.00         0.150        30.00        0.010        2.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      100.000      300.00       100.000       300.00      150.000      450.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2       200.000        0.600      120.00         0.600       120.00        1.000      200.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2       200.000        0.600      120.00         0.600       120.00        1.000      200.00 
 62870  INLET PROTECTION, TYPE A       EACH      42.000       40.000     1680.00        40.000      1680.00       75.000     3150.00 
 62872  INLET PROTECTION, TYPE C       EACH      70.000       40.000     2800.00        40.000      2800.00       45.000     3150.00 
 62902  FERTILIZER, TYPE A             KG       241.000        0.650      156.65         0.650       156.65        0.610      147.01 
 63003  SEEDING, TEMPORARY             KG        33.000        4.000      132.00         4.000       132.00        4.950      163.35 
 63011  SEEDING, MIXTURE NO. 40        KG       100.000        9.500      950.00         9.500       950.00       11.000     1100.00 
 63201  TREES,                         EACH       4.000      270.000     1080.00       270.000      1080.00      325.000     1300.00 
        ASH, WHITE AUTUMN PURPLE, 50MM 
 63202  TREES,                         EACH       1.000      270.000      270.00       270.000       270.00      325.000      325.00 
        MAPLE, FLAME GINNALA, 50MM CAL 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4000.000     4000.00      2500.000      2500.00     6000.000     6000.00 
 64210  FIELD LABORATORY               LS         1.000      500.000      500.00      1500.000      1500.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     4000.000     4000.00      4000.000      4000.00     4000.000     4000.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    5580.000        0.350     1953.00         0.350      1953.00        0.350     1953.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   11250.000        0.050      562.50         0.050       562.50        0.050      562.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4050.000        1.000     4050.00         1.000      4050.00        1.000     4050.00 
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64501  GEOTEXTILE FABRIC, TYPE SAS    M2      1320.000        2.000     2640.00         1.080      1425.60        2.600     3432.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      4200.000        1.950     8190.00         1.610      6762.00        1.950     8190.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       2362.000        0.900     2125.80         0.900      2125.80        0.900     2125.80 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         61.000       11.400      695.40        11.400       695.40       11.400      695.40 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        143.000       10.200     1458.60        10.200      1458.60       10.200     1458.60 
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M        185.000       10.200     1887.00        10.200      1887.00       10.200     1887.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         12.000       10.200      122.40        10.200       122.40       10.200      122.40 
 64782  PAVEMENT MARKING, CURB RAMP, E M        120.000       10.200     1224.00        10.200      1224.00       10.200     1224.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      58.000       55.000     3190.00        55.000      3190.00       55.000     3190.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       1106.000        3.200     3539.20         3.200      3539.20        3.200     3539.20 
 65050  CONSTRUCTION STAKING, CABC     M       1106.000        1.000     1106.00         1.000      1106.00        1.000     1106.00 
 65055  CONSTRUCTION STAKING, CURB, GU M       2271.000        2.250     5109.75         2.250      5109.75        2.250     5109.75 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 66501  SAWING EXISTING PAVEMENT       M        183.000        2.960      541.68         3.116       570.37        2.960      541.68 
 66502  SAWING CONCRETE PAVEMENT, FULL M        443.000        5.250     2325.75         5.577      2470.80        5.250     2325.75 
 90001  MISC                           M        196.000       20.000     3920.00         7.710      1511.16       16.500     3234.00 
        90001A REMOVING STORM SEWER, 3 
 90001  MISC                           M         14.600       22.000      321.20        21.330       311.42       20.000      292.00 
        90001B REMOVING STORM SEWER, 4 
 90001  MISC                           M          6.900      286.000     1973.40       286.000      1973.40      246.000     1697.40 
        90001C WROUGHT IRON RAILING 
 90002  MISC                           M2        25.000      210.000     5250.00       210.000      5250.00      256.800     6420.00 
        90002A MODULAR BLOCK RETAINING 
 90365  QMP, BASE COURSES              MG     15190.000        0.300     4557.00         0.220      3341.80        0.200     3038.00 
 90545  CONCRETE COLLAR                EACH       6.000      200.000     1200.00       130.000       780.00      500.000     3000.00 
 
                                     PROPOSAL TOTAL.......             780906.26                  805125.52                881100.92 
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 PROPOSAL: 20010320007 
 
              STATE PROJECT(S):  1000-29-90                            LOCATION  40/MILWAUKEE    COUNTY 
                                                                                 SUBSTATION REPLACEMENT 
                                                                                 VAR HWYS 
                                                                                 MILWAUKEE, WAUKESHA COUNTY 
              TYPE OF WORK: STREET AND AIRPORT LIGHTING 
 
  BIDDER NO  1:  OUTDOOR LIGHTING CONSTRUCTION CO., INC. 
  BIDDER NO  2:  CABLE-LITE, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20100  CLEARING                       S.Y.      30.000       10.000      300.00        15.000       450.00        0.000        0.00 
 20107  GRUBBING                       S.Y.      30.000       10.000      300.00        15.000       450.00        0.000        0.00 
 20412  REMOVING FENCE                 L.F.     139.000        2.500      347.50        20.000      2780.00        0.000        0.00 
 20413  REMOVING UTILITY POLES         EACH       1.000      119.000      119.00       300.000       300.00        0.000        0.00 
 20422  REMOVING CONCRETE BASES        EACH      13.000      266.500     3464.50      1200.000     15600.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.       3.000       75.000      225.00        95.000       285.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000      750.000      750.00      2000.000      2000.00        0.000        0.00 
 61621  CHAIN LINK FENCE, GATES,       EACH       1.000      800.000      800.00      1450.000      1450.00        0.000        0.00 
        3.5-FT. 
 61910  MOBILIZATION                   LS         1.000     7836.000     7836.00      2500.000      2500.00        0.000        0.00 
 62501  TOPSOIL                        S.Y.     250.000        4.000     1000.00         8.000      2000.00        0.000        0.00 
 62702  MULCHING                       S.Y.     600.000        0.500      300.00         1.000       600.00        0.000        0.00 
 62902  FERTILIZER, TYPE A             CWT.      10.000       40.000      400.00        40.000       400.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.      10.000       40.000      400.00        50.000       500.00        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      500.000        5.150     2575.00         6.000      3000.00        0.000        0.00 
 63011  SEEDING, MIXTURE NO. 40        LB.      500.000        6.000     3000.00         6.000      3000.00        0.000        0.00 
 63103  WATERING SODDED AREAS          MGAL      10.000       90.000      900.00       100.000      1000.00        0.000        0.00 
 63110  LAWN SOD                       S.Y.     400.000        4.000     1600.00         5.000      2000.00        0.000        0.00 
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       8.000       77.000      616.00       100.000       800.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     3500.000     3500.00      1500.000      1500.00        0.000        0.00 
 65206  METALLIC CONDUIT, 2 1/2-INCH   L.F.      51.000       15.110      770.61        15.000       765.00        0.000        0.00 
 65220  NONMETALLIC CONDUIT, SCHEDULE  L.F.     446.000       10.480     4674.08         8.000      3568.00        0.000        0.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     811.000        9.770     7923.47         9.500      7704.50        0.000        0.00 
 65222  NONMETALLIC CONDUIT, SCHEDULE  L.F.      60.000       10.980      658.80        10.000       600.00        0.000        0.00 
 65236  CONDUIT, SPECIAL, 2 1/2-INCH   L.F.      35.000       18.560      649.60        26.000       910.00        0.000        0.00 
 65239  CONDUIT, SPECIAL, 4-INCH       L.F.      35.000       21.660      758.10        33.000      1155.00        0.000        0.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       1.000      550.500      550.50       500.000       500.00        0.000        0.00 
 65307  PULL BOXES, STEEL, GROUNDED, 2 EACH       4.000      627.500     2510.00       550.000      2200.00        0.000        0.00 
 65418  CONCRETE CONTROL CABINET BASES EACH      11.000     1116.500    12281.50      1090.000     11990.00        0.000        0.00 
 65567  ELECTRICAL WIRE, LIGHTING, NO. L.F.     780.000        0.720      561.60         0.600       468.00        0.000        0.00 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1252.000        0.880     1101.76         0.700       876.40        0.000        0.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.     880.000        1.040      915.20         0.800       704.00        0.000        0.00 
 65571  ELECTRICAL WIRE, LIGHTING, NO. L.F.     400.000        1.550      620.00         1.100       440.00        0.000        0.00 
 65572  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1503.000        1.840     2765.52         1.300      1953.90        0.000        0.00 
 65601  ELECTRICAL SERVICE, METER SOCK LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-ZO 
 65602  ELECTRICAL SERVICE, METER SOCK LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-ZZ 
 65603  ELECTRICAL SERVICE, METER SOCK LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-UC 
 65604  ELECTRICAL SERVICE, METER SOCK LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-NA 
 65605  ELECTRICAL SERVICE, METER SOCK LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-CD 
 65606  ELECTRICAL SERVICE, METER SOCK LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-CM 
 65607  ELECTRICAL SERVICE, METER SOCK LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-MB 
 65608  ELECTRICAL SERVICE, METER SOCK LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-HB 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-67-KS 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      724.500      724.50       850.000       850.00        0.000        0.00 
         HL-67-JC 
 65617  ELEC SERVICE, METER BREAKER PE LS         1.000      724.500      724.50       850.000       850.00        0.000        0.00 
         HL-67-BL 
 65618  ELEC SERVICE, METER BREAKER PE LS         1.000      724.500      724.50       850.000       850.00        0.000        0.00 
         HL-67-RD 
 65619  ELEC SERVICE, METER BREAKER PE LS         1.000      724.500      724.50       850.000       850.00        0.000        0.00 
         HL-67-EM 
 65620  ELEC SERVICE, METER BREAKER PE LS         1.000      724.500      724.50       850.000       850.00        0.000        0.00 
         HL-67-GV 
 65621  ELEC SERVICE, METER BREAKER PE LS         1.000      724.500      724.50       850.000       850.00        0.000        0.00 
         HL-67-UP 
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-WH 
 65646  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-VA 
 65647  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-CL 
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 65648  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-GR 
 65649  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-LA 
 65650  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-BC 
 65651  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-GN 
 65652  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-BY 
 65653  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-SH 
 65654  ELEC SERV MAIN LUGS ONLY METER LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
         HL-40-GH 
 90004  MISC                           LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
        90004A ELECTRICAL SERVICE, 
        M.L.O. METER PEDESTAL, HL-40-B 
 90004  MISC                           LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
        90004B ELECTRICAL SERVICE, 
        M.L.O. METER PEDESTAL, HL-40-M 
 90004  MISC                           LS         1.000      724.500      724.50       700.000       700.00        0.000        0.00 
        90004C ELECTRICAL SERVICE, 
        M.L.O. METER PEDESTAL, HL-67-M 
 90004  MISC                           LS         1.000      598.800      598.80       350.000       350.00        0.000        0.00 
        90004D RECONNECTING CIRCUITS, 
        SILVER SPRING AT I43 
 90004  MISC                           LS         1.000      598.800      598.80       350.000       350.00        0.000        0.00 
        90004E RECONNECTING CIRCUITS, 
        USH 45 AT SILVER SPRING 
 90005  MISC                           EACH       5.000       12.000       60.00        30.000       150.00        0.000        0.00 
        90005A POLE PLAQUES ONLY 
 90005  MISC                           EACH       1.000      199.500      199.50       300.000       300.00        0.000        0.00 
        90005B REMOVING PHOTOCELL POLE 
 90005  MISC                           EACH      28.000     1347.000    37716.00      2600.000     72800.00        0.000        0.00 
        90005C INSTALLING STATE-FURNIS 
        SECONDARY DISTRIBUTION CENTERS 
 90005  MISC                           EACH      21.000      898.000    18858.00      1200.000     25200.00        0.000        0.00 
        90005D REMOVING PRIMARY 
        DISTRIBUTION CENTERS 
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 90005  MISC                           EACH       8.000      673.500     5388.00       700.000      5600.00        0.000        0.00 
        90005E REMOVING SECONDARY 
        DISTRIBUTION CENTERS 
 90005  MISC                           EACH       3.000      125.000      375.00        60.000       180.00        0.000        0.00 
        90005F REMOVING PULL BOXES 
 90005  MISC                           EACH      13.000      253.250     3292.25       350.000      4550.00        0.000        0.00 
        90005G UNDERGROUND SERVICE 
        RACEWAY 
 90005  MISC                           EACH       6.000       96.250      577.50       100.000       600.00        0.000        0.00 
        90005H REMOVING UNDERPASS 
        LUMINAIRES 
 90005  MISC                           EACH       8.000      224.750     1798.00       275.000      2200.00        0.000        0.00 
        90005J LUMINAIRE CONVERSION, 
        CLEAN AND RELAMP 
 90005  MISC                           EACH      14.000        5.000       70.00        10.000       140.00        0.000        0.00 
        90005K LAMP DISPOSAL, HIGH 
        INTENSITY DISCHARGE 
 90030  MISC                           L.F.      50.000        9.750      487.50         6.000       300.00        0.000        0.00 
        90030A CABLE IN DUCT, NO. 6-2- 
 
                                     PROPOSAL TOTAL.......             155479.09                  207669.80                     0.00 
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 PROPOSAL: 20010320008 
 
              STATE PROJECT(S):  1000-65-78                            LOCATION  30/KENOSHA      COUNTY 
                                 1000-65-80                                      EPOXY PAVEMENT MARKING 2001 
                                                                                 VAR HWYS 
                                                                                 KENOSHA, MILWAUKEE, RACINE, WALWORTH, WAUKESH 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  CENTURY FENCE CO. 
  BIDDER NO  2:  OGLESBY CONSTRUCTION, INC. 
  BIDDER NO  3:  ALL IOWA CONTRACTING COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     4000.000     4000.00      5360.000      5360.00     7916.450     7916.45 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1800.000     1800.00      3000.000      3000.00    10802.470    10802.47 
        1000-65-80 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1800.000     1800.00      3000.000      3000.00    10802.470    10802.47 
        1000-65-78 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F. 1343809.000        0.154   206946.59         0.170    228447.53        0.152   204258.97 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   35105.000        0.550    19307.75         0.500     17552.50        0.635    22291.68 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.    8275.000        2.000    16550.00         3.100     25652.50        3.230    26728.25 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.    4680.000        3.500    16380.00         4.100     19188.00        5.890    27565.20 
 
                                     PROPOSAL TOTAL.......             266784.34                  302200.53                310365.49 
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 PROPOSAL: 20010320009 
 
              STATE PROJECT(S):  1065-04-72                            LOCATION  67/WAUKESHA     COUNTY 
                                 1065-04-74                                      MADISON - MILWAUKEE RD 
                                 1065-10-94                                      I 94 
                                                                                 WAUKESHA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  MUSSON BROS., INC. 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       50.000      100.000     5000.00       100.000      5000.00      100.000     5000.00 
 20102  CLEARING                       25MM     100.000        6.000      600.00         6.000       600.00        8.000      800.00 
 20104  GRUBBING                       40M       50.000      100.000     5000.00       100.000      5000.00      100.000     5000.00 
 20105  GRUBBING                       25MM     100.000        6.000      600.00         6.000       600.00        8.000      800.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00 
        35+780.5 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    45000.000    45000.00     45000.000     45000.00    45000.000    45000.00 
        35+907 
 20401  REMOVING PAVEMENT              M2      5165.000        3.000    15495.00         3.380     17457.70        3.500    18077.50 
 20403  REMOVING CURB                  M        116.000        9.000     1044.00        10.000      1160.00       10.000     1160.00 
 20405  REMOVING CURB AND GUTTER       M        226.000        9.500     2147.00        10.000      2260.00       10.000     2260.00 
 20406  REMOVING CONCRETE SIDEWALK     M2        66.000        5.000      330.00         3.600       237.60        7.000      462.00 
 20411  REMOVING GUARDRAIL             M        553.000        3.500     1935.50         3.500      1935.50        3.500     1935.50 
 20412  REMOVING FENCE                 M       2466.000        2.750     6781.50         2.750      6781.50        1.500     3699.00 
 20414  REMOVING MANHOLES              EACH       1.000      500.000      500.00       350.000       350.00      500.000      500.00 
 20416  REMOVING INLETS                EACH       5.000      300.000     1500.00       200.000      1000.00      400.000     2000.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2       256.000       17.900     4582.40        17.900      4582.40       17.900     4582.40 
 20420  REMOVING ASPHALTIC SURFACE, MI M2     47760.000        1.900    90744.00         1.900     90744.00        1.900    90744.00 
 20494  ABANDONING CULVERT PIPES       EACH       2.000      100.000      200.00      1000.000      2000.00      500.000     1000.00 
 20501  COMMON EXCAVATION              M3    184350.000        4.400   811140.00         3.780    696843.00        5.250   967837.50 
 20505  MARSH EXCAVATION               M3      5000.000        4.450    22250.00         4.500     22500.00        5.250    26250.00 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000    12000.000    12000.00     12000.000     12000.00    12000.000    12000.00 
        C-67-866 
 20801  BORROW EXCAVATION              M3     65305.000        3.820   249465.10         2.000    130610.00        5.250   342851.25 
 20811  SELECTED BORROW EXCAVATION     M3      3125.000       11.610    36281.25        16.000     50000.00        5.250    16406.25 
 20901  GRANULAR BACKFILL              M3      7500.000       11.610    87075.00        16.000    120000.00        5.250    39375.00 
 21001  STRUCTURE BACKFILL             M3       145.000       20.000     2900.00        20.000      2900.00       20.000     2900.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     2800.000     2800.00      7800.000      7800.00     2800.000     2800.00 
 21132  PREP OF FOUNDATION FOR CABC, O M       1812.000       37.000    67044.00        37.000     67044.00       37.000    67044.00 
 21202  GRANULAR SUBBASE COURSE        MG     54752.000        5.100   279235.20         6.900    377788.80        6.180   338367.36 
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 21302  FINISHING ROADWAY, PROJECT     LS         1.000     3500.000     3500.00     10000.000     10000.00     2000.000     2000.00 
        1065-04-74 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     3500.000     3500.00     10000.000     10000.00     1200.000     1200.00 
        1065-04-72 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     61142.000        8.000   489136.00         8.560    523375.52        7.910   483633.22 
 30420  CABC, OPEN GRADED NUMBER 2     MG      7143.000       11.770    84073.11        11.770     84073.11       11.770    84073.11 
 30426  BREAKER RUN STONE              MG     24698.000        9.200   227221.60         8.700    214872.60        8.550   211167.90 
 30820  BASE PATCHING, CONCRETE        M2      3750.000       52.220   195825.00        52.220    195825.00       52.220   195825.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      27201.000        0.300     8160.30         0.300      8160.30        0.300     8160.30 
 40301  QMP, ASPHALTIC MIXTURE         MG     35017.000        0.550    19259.35         0.550     19259.35        0.550    19259.35 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      1564.000      202.000   315928.00       202.000    315928.00      202.000   315928.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG     16335.000       30.500   498217.50        30.500    498217.50       30.500   498217.50 
 40724  ASPHALTIC CONCRETE PAVEMENT, T MG     22723.000       28.600   649877.80        28.600    649877.80       28.600   649877.80 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    25790.000        1.000    25790.00         1.000     25790.00        1.000    25790.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG       290.000       53.200    15428.00        53.200     15428.00       53.200    15428.00 
 41508  CONCRETE PAVEMENT, 200 MM      M2     12950.000       28.970   375161.50        28.970    375161.50       28.970   375161.50 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       418.000      115.000    48070.00       115.000     48070.00      115.000    48070.00 
 41653  PAVEMENT TIES                  EACH    3550.000        6.950    24672.50         6.950     24672.50        6.950    24672.50 
 41654  DOWEL BARS                     EACH    8320.000        8.750    72800.00         8.750     72800.00        8.750    72800.00 
 50250  CONC MAS ANCHORS, TYPE L, NO.  EACH      86.000       12.000     1032.00        12.000      1032.00       12.000     1032.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       163.000      300.000    48900.00       300.000     48900.00      300.000    48900.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     12760.000        1.210    15439.60         1.210     15439.60        1.210    15439.60 
 50915  CONCRETE SURFACE REPAIR        M2         2.000      400.000      800.00       400.000       800.00      400.000      800.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        14.000       25.000      350.00        25.000       350.00       25.000      350.00 
 52002  CULVERT PIPE, CLASS III, 375 M M         70.000       91.690     6418.30       110.000      7700.00       81.000     5670.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         66.000       94.370     6228.42       115.000      7590.00       88.000     5808.00 
 52005  CULVERT PIPE, CLASS III, 600 M M         11.000      100.730     1108.03       130.000      1430.00      101.000     1111.00 
 52060  APRON ENDWALLS FOR CULVERT PIP EACH      17.000      113.500     1929.50       125.000      2125.00       91.000     1547.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      12.000      121.930     1463.16       150.000      1800.00      106.000     1272.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      140.390      280.78       200.000       400.00      141.000      282.00 
 52105  CORRUGATED STEEL CULVERT PIPE, M         13.000      111.610     1450.93       140.000      1820.00       91.000     1183.00 
 52111  CORRUGATED STEEL CULVERT PIPE, M         15.000      132.600     1989.00       167.000      2505.00       98.000     1470.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000      121.930      121.93       200.000       200.00      106.000      106.00 
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      309.650      619.30       850.000      1700.00      271.000      542.00 
 52207  RCCP, CL III, 750 MM           M        134.000      164.430    22033.62       180.000     24120.00      145.000    19430.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH      17.000      392.330     6669.61       250.000      4250.00      258.000     4386.00 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       1.000      412.380      412.38       400.000       400.00      288.000      288.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       3.000      463.750     1391.25       450.000      1350.00      321.000      963.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       3.000      562.600     1687.80       500.000      1500.00      408.000     1224.00 
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 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       9.000      620.000     5580.00       550.000      4950.00      447.000     4023.00 
 60113  CONCRETE GUTTER, 600 MM        M        124.000       48.000     5952.00        48.000      5952.00       48.000     5952.00 
 60120  CONCRETE CURB AND GUTTER, 450  M        152.000       48.000     7296.00        48.000      7296.00       48.000     7296.00 
 60123  CONCRETE CURB AND GUTTER, 750  M         61.000       48.000     2928.00        48.000      2928.00       48.000     2928.00 
 60133  CONCRETE CURB AND GUTTER, 750  M       2197.000       32.140    70611.58        32.140     70611.58       32.140    70611.58 
 60204  CONCRETE SIDEWALK, 100 MM      M2      2764.000       18.900    52239.60        18.900     52239.60       18.900    52239.60 
 60302  CONCRETE BARRIER, SINGLE FACED M        166.000      112.810    18726.46       112.810     18726.46      112.810    18726.46 
 60309  TEMP PRECAST CONC BARR, ST OWN M       3790.000        5.000    18950.00         5.000     18950.00        5.000    18950.00 
 60601  RIPRAP                         M3        33.200       52.000     1726.40        52.000      1726.40       51.000     1693.20 
 60602  HEAVY RIPRAP                   M3       250.000       48.000    12000.00        48.000     12000.00       46.000    11500.00 
 60604  MEDIUM RANDOM RIPRAP           M3       470.000       48.000    22560.00        48.000     22560.00       42.000    19740.00 
 60825  REINF CONC PIPE, CLASS III, SS M        135.300      123.310    16683.84       115.000     15559.50      100.000    13530.00 
 60829  REINF CONC PIPE, CLASS III, SS M        323.000      140.860    45497.78       180.000     58140.00      133.000    42959.00 
 60831  REINF CONC PIPE, CLASS III, SS M        225.000      213.610    48062.25       220.000     49500.00      159.000    35775.00 
 60833  REINF CONC PIPE, CLASS III, SS M        433.000      192.420    83317.86       240.000    103920.00      199.000    86167.00 
 60850  REINF CONC PIPE, CLASS IV, SS, M        452.400      127.730    57785.05       115.000     52026.00      100.000    45240.00 
 60851  REINF CONC PIPE, CLASS IV, SS, M         23.000      141.460     3253.58       130.000      2990.00      108.000     2484.00 
 60852  REINF CONC PIPE, CLASS IV, SS, M        125.000      129.210    16151.25       130.000     16250.00      119.000    14875.00 
 60854  REINF CONC PIPE, CLASS IV, SS, M        403.000      151.830    61187.49       180.000     72540.00      138.000    55614.00 
 60858  REINF CONC PIPE, CLASS IV, SS, M         35.000      251.290     8795.15       260.000      9100.00      214.000     7490.00 
 61110  MANHOLES, TYPE 1               EACH      16.000      881.390    14102.24      1200.000     19200.00     1175.000    18800.00 
 61112  MANHOLES, TYPE 3               EACH       9.000     2770.000    24930.00      2800.000     25200.00     3300.000    29700.00 
 61121  INLETS, TYPE 1                 EACH      38.000      590.000    22420.00       800.000     30400.00      665.000    25270.00 
 61123  INLETS, TYPE 8                 EACH       1.000     1113.000     1113.00      1500.000      1500.00      850.000      850.00 
 61124  INLETS, TYPE 9                 EACH       1.000     1620.000     1620.00      2000.000      2000.00     1000.000     1000.00 
 61148  INLETS, TYPE 4                 EACH      18.000      760.000    13680.00       750.000     13500.00      925.000    16650.00 
 61150  MANHOLE COVERS, TYPE J-SPECIAL EACH       2.000      265.000      530.00       305.000       610.00      270.000      540.00 
 61151  MANHOLE COVERS, TYPE J         EACH      22.000      265.000     5830.00       305.000      6710.00      270.000     5940.00 
 61159  INLET COVERS, TYPE MS-A        EACH       4.000      275.000     1100.00       310.000      1240.00      275.000     1100.00 
 61161  INLET COVERS, TYPE A           EACH      26.000      320.000     8320.00       355.000      9230.00      300.000     7800.00 
 61162  INLET COVERS, TYPE B           EACH       2.000      340.000      680.00       380.000       760.00      340.000      680.00 
 61165  INLET COVERS, TYPE F           EACH      18.000      650.000    11700.00       712.000     12816.00      700.000    12600.00 
 61168  INLET COVERS, TYPE Z           EACH       1.000      325.000      325.00       370.000       370.00      330.000      330.00 
 61176  INLET COVERS, TYPE V           EACH      11.000      375.000     4125.00       405.000      4455.00      380.000     4180.00 
 61183  ADJUSTING INLET COVERS         EACH       2.000      300.000      600.00       300.000       600.00      300.000      600.00 
 61201  PIPE UNDERDRAIN, 150 MM        M       5254.000        6.500    34151.00         6.500     34151.00        6.500    34151.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        103.000       28.700     2956.10        28.700      2956.10       28.700     2956.10 
 61251  DRAIN TILE EXPLORATION         M         30.000       17.000      510.00        80.000      2400.00       30.000      900.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH      41.000       95.000     3895.00        95.000      3895.00       95.000     3895.00 
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 61407  STEEL THRIE BEAM STRUCTURE APP M         64.428      101.680     6551.04       101.680      6551.04      101.680     6551.04 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        685.338       33.000    22616.15        33.000     22616.15       33.000    22616.15 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH      10.000      450.000     4500.00       450.000      4500.00      450.000     4500.00 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      27.000       75.000     2025.00        75.000      2025.00       75.000     2025.00 
 61423  IMPACT ATTENUATORS             EACH       1.000     7250.000     7250.00      7250.000      7250.00     7250.000     7250.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       4.000     3700.000    14800.00      6000.000     24000.00     2400.000     9600.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       7.000     1750.000    12250.00      1750.000     12250.00     1750.000    12250.00 
 61612  CHAIN LINK FENCE, 1.8 M        M       2900.000       19.800    57420.00        19.800     57420.00       19.800    57420.00 
 61620  CHAIN LINK FENCE, GATES,       EACH       1.000      820.000      820.00       820.000       820.00      820.000      820.00 
        4.2 M 
 61910  MOBILIZATION                   LS         1.000   231700.000   231700.00    219000.000    219000.00   396310.000   396310.00 
 62001  CONCRETE CORRUGATED MEDIAN     M2       655.000       60.000    39300.00        60.000     39300.00       60.000    39300.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        44.000       60.000     2640.00        60.000      2640.00       60.000     2640.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      23.000       75.000     1725.00        75.000      1725.00       75.000     1725.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M      12890.000        0.500     6445.00         0.300      3867.00        0.300     3867.00 
 62203  ASPHALTIC FLUMES               M2       135.000       50.000     6750.00        50.000      6750.00       50.000     6750.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        15.000      360.000     5400.00       200.000      3000.00      400.000     6000.00 
 62401  WATER                          KL      4570.000        5.000    22850.00         8.000     36560.00        4.000    18280.00 
 62505  SALVAGED TOPSOIL               M2    129110.000        0.720    92959.20         0.900    116199.00        0.800   103288.00 
 62702  MULCHING                       M2    129110.000        0.100    12911.00         0.100     12911.00        0.100    12911.00 
 62811  EROSION BALES, DELIVERED       EACH     240.000        4.000      960.00         4.000       960.00        4.000      960.00 
 62812  EROSION BALES, INSTALLED       EACH     240.000        4.000      960.00         4.000       960.00        4.000      960.00 
 62815  SILT FENCE, DELIVERED          M       1800.000        2.500     4500.00         2.500      4500.00        3.180     5724.00 
 62816  SILT FENCE, INSTALLED          M       1800.000        3.280     5904.00         3.280      5904.00        2.530     4554.00 
 62817  SILT FENCE MAINTENANCE         M       1800.000        0.250      450.00         0.250       450.00        0.010       18.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH      12.000      100.000     1200.00       100.000      1200.00      100.000     1200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      12.000      110.000     1320.00       110.000      1320.00      110.000     1320.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2      2450.000        0.750     1837.50         0.750      1837.50        0.750     1837.50 
 62825  EROSION MAT, INSTALLED, CLASS  M2      2450.000        0.700     1715.00         0.700      1715.00        0.700     1715.00 
 62844  EROSION MAT, DELIV, CLASS III, M2       480.000       11.000     5280.00        11.000      5280.00       11.000     5280.00 
 62845  EROSION MAT, INSTLD, CLASS III M2       480.000        8.500     4080.00         8.500      4080.00        8.500     4080.00 
 62866  SOIL STABILIZER, TYPE B        HA        14.000     1100.000    15400.00      1100.000     15400.00     1100.000    15400.00 
 62870  INLET PROTECTION, TYPE A       EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62871  INLET PROTECTION, TYPE B       EACH      13.000       45.000      585.00        45.000       585.00       45.000      585.00 
 62872  INLET PROTECTION, TYPE C       EACH      45.000       40.000     1800.00        40.000      1800.00       40.000     1800.00 
 62905  FERTILIZER, TYPE B             KG      5950.000        0.600     3570.00         0.600      3570.00        0.600     3570.00 
 63003  SEEDING, TEMPORARY             KG      1210.000        4.950     5989.50         4.950      5989.50        4.950     5989.50 
 63009  SEEDING, MIXTURE NO. 20        KG      2540.000        9.130    23190.20         9.130     23190.20        9.130    23190.20 
 63110  LAWN SOD                       M2      9320.000        2.800    26096.00         2.800     26096.00        2.800    26096.00 
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 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       6.000       48.000      288.00        48.000       288.00       48.000      288.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH     136.000       55.000     7480.00        55.000      7480.00       55.000     7480.00 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH      65.000       57.000     3705.00        57.000      3705.00       57.000     3705.00 
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH      16.000       59.000      944.00        59.000       944.00       59.000      944.00 
 63414  WOOD POSTS, 100 X 150 MM X 6.1 EACH       8.000       62.000      496.00        62.000       496.00       62.000      496.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI KG      2939.400        4.950    14550.03         4.950     14550.03        4.950    14550.03 
 63601  CONCRETE MASONRY, SIGN SUPPORT M3         3.600      650.000     2340.00       650.000      2340.00      650.000     2340.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  KG       132.900        4.950      657.86         4.950       657.86        4.950      657.86 
 63610  HIGH-STRNGTH BAR STL REINF, SI KG      1430.000        5.950     8508.50         5.950      8508.50        5.950     8508.50 
 63701  SIGNS, TYPE I                  M2        66.240      190.000    12585.60       190.000     12585.60      190.000    12585.60 
 63702  SIGNS, TYPE II, REFLECTIVE     M2       215.443      140.050    30172.79       140.050     30172.79      140.050    30172.79 
 63821  MOVING SIGNS, TYPE I           EACH       2.000      350.000      700.00       350.000       700.00      350.000      700.00 
 63822  MOVING SIGNS, TYPE II          EACH       5.000       95.000      475.00        95.000       475.00       95.000      475.00 
 63826  REMOVING SIGNS, TYPE I         EACH       3.000      100.000      300.00       100.000       300.00      100.000      300.00 
 63827  REMOVING SIGNS, TYPE II        EACH     116.000       15.000     1740.00        15.000      1740.00       15.000     1740.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     102.000       15.000     1530.00        15.000      1530.00       15.000     1530.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH       4.000      150.000      600.00       150.000       600.00      150.000      600.00 
 64112  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    16120.000    16120.00     16120.000     16120.00    16120.000    16120.00 
        S-67-41 
 64113  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    15920.000    15920.00     15920.000     15920.00    15920.000    15920.00 
        S-67-42 
 64181  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     7600.000     7600.00      7600.000      7600.00     7600.000     7600.00 
        S-67-244 
 64182  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     7700.000     7700.00      7700.000      7700.00     7700.000     7700.00 
        S-67-245 
 64183  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     7600.000     7600.00      7600.000      7600.00     7600.000     7600.00 
        S-67-246 
 64220  FIELD OFFICE, TYPE C           LS         1.000    10000.000    10000.00     16000.000     16000.00    10000.000    10000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     7500.000     7500.00      7500.000      7500.00     7500.000     7500.00 
        1065-10-72 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     7500.000     7500.00      7500.000      7500.00     7500.000     7500.00 
        1065-10-74 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS    1700.000       20.000    34000.00        20.000     34000.00       20.000    34000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS  142200.000        0.250    35550.00         0.250     35550.00        0.250    35550.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   15800.000        0.400     6320.00         0.400      6320.00        0.400     6320.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   24050.000        0.100     2405.00         0.100      2405.00        0.100     2405.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   23900.000        0.100     2390.00         0.100      2390.00        0.100     2390.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   26000.000        0.450    11700.00         0.450     11700.00        0.450    11700.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  M2        10.180        1.450       14.76       145.000      1476.10      145.000     1476.10 
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 64503  GEOTEXTILE FABRIC, TYPE DF     M2      6567.000        1.750    11492.25         1.750     11492.25        1.750    11492.25 
 64505  GEOTEXTILE FABRIC, TYPE R      M2      1113.500        2.200     2449.70         2.200      2449.70        3.000     3340.50 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       725.000        2.250     1631.25         2.250      1631.25        3.000     2175.00 
 64507  GEOTEXTILE FABRIC, TYPE C      M2       285.000        5.000     1425.00         5.000      1425.00        5.000     1425.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      28956.000        1.050    30403.80         1.010     29245.56        1.010    29245.56 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       4259.000        2.100     8943.90         3.000     12777.00        3.000    12777.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     732.000       49.000    35868.00        49.000     35868.00       45.000    32940.00 
 64642  REMOVING PAVEMENT MARKINGS     M      30110.000        0.390    11742.90         0.390     11742.90        0.390    11742.90 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        201.000       10.800     2170.80        17.000      3417.00       17.000     3417.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       5.000      110.000      550.00        95.000       475.00       95.000      475.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      50.000      110.000     5500.00        95.000      4750.00       95.000     4750.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      160.000      320.00       100.000       200.00      100.000      200.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      42.000      110.000     4620.00       100.000      4200.00      100.000     4200.00 
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M       1057.000       10.500    11098.50         6.300      6659.10        6.300     6659.10 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M        425.000       11.100     4717.50        17.500      7437.50       17.500     7437.50 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        245.000       10.500     2572.50        12.000      2940.00       12.000     2940.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      36.000       38.000     1368.00        80.000      2880.00       80.000     2880.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M      43090.000        0.750    32317.50         0.750     32317.50        0.750    32317.50 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M        150.000        3.180      477.00         3.180       477.00        3.180      477.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, M        480.000        6.360     3052.80         6.360      3052.80        6.360     3052.80 
 65040  CONSTRUCTION STAKING, STORM SE EACH     106.000      121.630    12892.78        90.000      9540.00       90.000     9540.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       6820.000        2.390    16299.80         2.100     14322.00        2.100    14322.00 
 65050  CONSTRUCTION STAKING, CABC     M       6820.000        2.390    16299.80         2.300     15686.00        2.300    15686.00 
 65055  CONSTRUCTION STAKING, CURB, GU M       6358.000        3.570    22698.06         2.800     17802.40        2.800    17802.40 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      19.000      157.470     2991.93       130.000      2470.00      130.000     2470.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1216.000     1216.00       250.000       250.00      250.000      250.00 
        C-67-866 
 65070  CONSTRUCTION STAKING, CONCRETE M       1790.000        3.440     6157.60         2.900      5191.00        2.900     5191.00 
 65075  CONSTRUCTION STAKING, CONCRETE M       2444.000        1.910     4668.04         2.000      4888.00        2.000     4888.00 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     8852.000     8852.00      4800.000      4800.00     4800.000     4800.00 
        1065-04-72 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       1553.400       12.900    20038.86        11.150     17320.41       12.900    20038.86 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M       3966.500       13.200    52357.80        13.150     52159.48       13.200    52357.80 
 65235  CONDUIT, SPECIAL, 53 MM        M         60.000       45.000     2700.00        65.600      3936.00       45.000     2700.00 
 65237  CONDUIT, SPECIAL, 78 MM        M        574.000       48.000    27552.00        72.200     41442.80       48.000    27552.00 
 65250  LOOP DETECTOR CONDUIT          M       2041.900        7.500    15314.25        10.500     21439.95        7.500    15314.25 
 65255  LOOP DETECTOR SLOTS            M        279.200       72.000    20102.40        37.750     10539.80       72.000    20102.40 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      79.000      510.000    40290.00       380.000     30020.00      510.000    40290.00 
 65322  JUNCTION BOXES, 350 X 200 X 15 EACH       2.000      480.000      960.00       400.000       800.00      480.000      960.00 
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 65401  CONCRETE BASES, TYPE 1         EACH      11.000      360.000     3960.00       300.000      3300.00      360.000     3960.00 
 65402  CONCRETE BASES, TYPE 2         EACH      13.000      600.000     7800.00       530.000      6890.00      600.000     7800.00 
 65403  CONCRETE BASES, TYPE 5         EACH       4.000      525.000     2100.00       480.000      1920.00      525.000     2100.00 
 65404  CONCRETE BASES, TYPE 7         EACH      11.000      630.000     6930.00       560.000      6160.00      630.000     6930.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       1.000      780.000      780.00       850.000       850.00      780.000      780.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       3.000      840.000     2520.00       850.000      2550.00      840.000     2520.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       4.000      240.000      960.00       355.000      1420.00      240.000      960.00 
 65432  TRNSFRMR BASE BRKAWAY 375-425M EACH      11.000      390.000     4290.00       410.000      4510.00      390.000     4290.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M       1012.700        2.400     2430.48         2.300      2329.21        2.400     2430.48 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M         62.300        3.000      186.90         3.120       194.38        3.000      186.90 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        765.400        4.200     3214.68         3.940      3015.68        4.200     3214.68 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        231.800        1.950      452.01         2.000       463.60        1.950      452.01 
        GROUNDED 
 65552  COMMUNICATION CABLE, INSTALED  M        343.700        4.500     1546.65         3.940      1354.18        4.500     1546.65 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M       1927.600        1.650     3180.54         2.000      3855.20        1.650     3180.54 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M       1263.600        1.590     2009.12         1.800      2274.48        1.590     2009.12 
 65567  ELECTRICAL WIRE, LIGHTING, NO. M        749.000        1.650     1235.85         2.000      1498.00        1.650     1235.85 
 65568  ELECTRICAL WIRE, LIGHTING, NO. M       1135.000        2.100     2383.50         2.200      2497.00        2.100     2383.50 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       1463.000        2.700     3950.10         2.360      3452.68        2.700     3950.10 
 65570  ELECTRICAL WIRE, LIGHTING, NO. M        660.000        3.300     2178.00         3.600      2376.00        3.300     2178.00 
 65572  ELECTRICAL WIRE, LIGHTING, NO. M          6.000        7.800       46.80         5.580        33.48        7.800       46.80 
 65580  LOOP DETECTOR LEAD IN CABLE    M      11044.500        1.650    18223.43         2.300     25402.35        1.650    18223.43 
 65585  LOOP DETECTOR WIRE             M       6854.600        1.680    11515.73         2.000     13709.20        1.680    11515.73 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      600.000      600.00       850.000       850.00      600.000      600.00 
        IH-94 EB RAMPS & CTH SS 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      600.000      600.00       850.000       850.00      600.000      600.00 
        IH-94 WB RAMPS & CTH SS 
 65617  ELEC SERVICE, METER BREAKER PE LS         1.000      600.000      600.00       850.000       850.00      600.000      600.00 
        CTH SS & GOLF ROAD 
 65618  ELEC SERVICE, METER BREAKER PE LS         1.000      600.000      600.00       850.000       850.00      600.000      600.00 
        PEDESTAL, RM 120 
 65619  ELEC SERVICE, METER BREAKER PE LS         1.000      600.000      600.00       850.000       850.00      600.000      600.00 
        PEDESTAL, RM 121 
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000      450.000      450.00       850.000       850.00      450.000      450.00 
        HL-67-PT 
 65705  POLES, TYPE 5                  EACH       4.000      900.000     3600.00       890.000      3560.00      900.000     3600.00 
 65707  POLES, TYPE 7                  EACH      15.000     1080.000    16200.00      1400.000     21000.00     1080.000    16200.00 
 65903  LUMINAIRES, UTILITY, 150 W     EACH      22.000      180.000     3960.00       255.000      5610.00      180.000     3960.00 
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH       2.000      150.000      300.00       120.000       240.00      150.000      300.00 
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 65928  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      135.000      540.00       120.000       480.00      135.000      540.00 
 65929  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      150.000      600.00       120.000       480.00      150.000      600.00 
 65930  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      210.000      840.00       160.000       640.00      210.000      840.00 
 65931  LUMINAIRE ARMS, SINGLE MEMBER, EACH       5.000      270.000     1350.00       300.000      1500.00      270.000     1350.00 
 65937  LUMNR ARMS TRUSS TYP, 115 MM C EACH       3.000      330.000      990.00       380.000      1140.00      330.000      990.00 
 65965  UNDERDECK LIGHTING,            LS         1.000      540.000      540.00      1850.000      1850.00      540.000      540.00 
        CTH SS 
 66501  SAWING EXISTING PAVEMENT       M       3570.000        2.050     7318.50         2.050      7318.50        2.050     7318.50 
 66502  SAWING CONCRETE PAVEMENT, FULL M       5680.000        5.250    29820.00         5.250     29820.00        5.250    29820.00 
 90001  MISC                           M       3109.000        3.000     9327.00         3.000      9327.00        3.000     9327.00 
        90001A REMOVING TEMPORARY PREC 
        CONCRETE BARRIER 
 90001  MISC                           M       3338.000       29.950    99973.10        29.950     99973.10       29.950    99973.10 
        90001B CONCRETE CURB AND GUTTE 
        TYPE D, 100MM MOUNTABLE 
 90001  MISC                           M         49.000      183.430     8988.07       225.000     11025.00      183.430     8988.07 
        90001C CONCRETE BARRIER, TRANS 
        SPECIAL 
 90001  MISC                           M       1348.000      179.000   241292.00       183.430    247263.64      179.000   241292.00 
        90001D CONCRETE BARRIER, DOUBL 
        SPECIAL 
 90001  MISC                           M        168.000      193.000    32424.00       179.000     30072.00      193.000    32424.00 
        90001E CONCRETE BARRIER, SINGL 
        TYPE HF, SPECIAL 
 90001  MISC                           M        308.000     1325.000   408100.00      1565.000    482020.00     1565.000   482020.00 
        90001F CONCRETE BARRIER W/ FOO 
        DOUBLE FACED, SPECIAL 
 90001  MISC                           M        100.000       32.500     3250.00        32.500      3250.00       32.500     3250.00 
        90001G PIPE UNDERDRAIN, 150MM, 
 90001  MISC                           M       3212.000       25.800    82869.60        10.700     34368.40       10.700    34368.40 
        90001H PAVEMENT MARKING, TAPE, 
        RAISED PATTERNED 
 90001  MISC                           M       2184.000       54.000   117936.00        28.740     62768.16       25.800    56347.20 
        90001J MULTI-CELL CONDUIT, SCH 
        100MM 
 90001  MISC                           M        152.000       15.000     2280.00       110.760     16835.52       54.000     8208.00 
        90001K MULTI-CELL CONDUIT, SPE 
 90001  MISC                           M         16.000        3.000       48.00        13.780       220.48       15.000      240.00 
        90001M POWER DISTRIBUTION CABL 
        CONDUCTOR, NO. 6 
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 90001  MISC                           M       1798.000        3.000     5394.00         3.700      6652.60        3.000     5394.00 
        90001N 6-PAIR CABLE 
 90001  MISC                           M         85.000        9.250      786.25        12.000      1020.00       30.000     2550.00 
        90001Q ABANDONING SANITARY SEW 
 90001  MISC                           M        168.000       33.000     5544.00        40.000      6720.00       30.000     5040.00 
        90001R REMOVING CONCRETE BARRI 
 90001  MISC                           M       6490.000        2.390    15511.10         1.500      9735.00        1.500     9735.00 
        90001S CONSTRUCTION STAKING, G 
        SUBBASE 
 90001  MISC                           M        305.000       87.510    26690.55        87.510     26690.55       87.510    26690.55 
        90001T CONCRETE BARRIER, SINGL 
        1295MM 
 90002  MISC                           M2       235.000       26.000     6110.00        38.000      8930.00       38.000     8930.00 
        90002A PAVEMENT MARKING, CONCR 
        CORRUGATED MEDIAN, EPOXY 
 90004  MISC                           LS         1.000     3900.000     3900.00      8500.000      8500.00     3900.000     3900.00 
        90004B TRAFFIC SIGNALS, IH-94 
        AND CTH SS 
 90004  MISC                           LS         1.000     3600.000     3600.00      8000.000      8000.00     3600.000     3600.00 
        90004C TRAFFIC SIGNALS,IH-94 W 
        AND CTH SS 
 90004  MISC                           LS         1.000     7200.000     7200.00     13500.000     13500.00     7200.000     7200.00 
        90004D TRAFFIC SIGNALS, CTH SS 
        GOLF ROAD 
 90004  MISC                           LS         1.000     7800.000     7800.00      7550.000      7550.00     7800.000     7800.00 
        90004F FIELD SYSTEM INTEGRATOR 
 90004  MISC                           LS         1.000    10500.000    10500.00     11468.000     11468.00    10500.000    10500.00 
        90004G FTMS DOCUMENTATION 
 90004  MISC                           LS         1.000     7800.000     7800.00      7800.000      7800.00     7800.000     7800.00 
        90004H MOVE CANTILEVERED SIGN 
        STRUCTURE S-67-43 
 90004  MISC                           LS         1.000     1000.000     1000.00      2000.000      2000.00     1000.000     1000.00 
        90004J ANCHOR BOLT ASSEMBLY, S 
        S-67-43 
 90005  MISC                           EACH       3.000     1550.000     4650.00      6200.000     18600.00     1531.250     4593.75 
        90005A BUS SHELTER 
 90005  MISC                           EACH       7.000       55.000      385.00        55.000       385.00       55.000      385.00 
        90005AA MARKER POST, FLEXIBLE, 
        RAIL TERMINAL 
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 90005  MISC                           EACH       1.000     1200.000     1200.00      2500.000      2500.00      800.000      800.00 
        90005B RECONSTRUCTING SANITARY 
        MANHOLE 
 90005  MISC                           EACH       1.000      900.000      900.00      1500.000      1500.00      500.000      500.00 
        90005BB ABANDONING SANITARY SE 
        MANHOLE, STATION 1+250 
 90005  MISC                           EACH       1.000      120.000      120.00       325.000       325.00      120.000      120.00 
        90005C REMOTE PHOTOCONTROL 
 90005  MISC                           EACH       1.000     4600.000     4600.00      4600.000      4600.00     4600.000     4600.00 
        90005CC OUTLET STRUCTURE, SPEC 
 90005  MISC                           EACH       1.000      900.000      900.00      2100.000      2100.00      900.000      900.00 
        90005D INSTALLING STATE-FURNIS 
        SECONDARY DISTRIBUTION CENTER 
 90005  MISC                           EACH      12.000     2700.000    32400.00      4300.000     51600.00     2700.000    32400.00 
        90005E CONCRETE BASES, TYPE HF 
 90005  MISC                           EACH       2.000      680.000     1360.00       680.000      1360.00      680.000     1360.00 
        90005F BIKE RACK 
 90005  MISC                           EACH       2.000     8700.000    17400.00      9494.000     18988.00     8700.000    17400.00 
        90005G FIELD CABINET 
 90005  MISC                           EACH       2.000     1800.000     3600.00      4810.000      9620.00     1800.000     3600.00 
        90005H JUNCTION BOXES, 914 X 7 
        MILLIMETER 
 90005  MISC                           EACH       3.000      540.000     1620.00      1800.000      5400.00      540.000     1620.00 
        90005J BUS SHELTER ELECTRICAL 
 90005  MISC                           EACH     194.000       45.000     8730.00        45.000      8730.00       45.000     8730.00 
        90005P FLEXIBLE DELINEATOR POS 
 90005  MISC                           EACH       2.000      360.000      720.00       850.000      1700.00      360.000      720.00 
        90005S BREAKER PEDESTAL 
 90005  MISC                           EACH       1.000      150.000      150.00       650.000       650.00      150.000      150.00 
        90005T INSTALL PROPOSED CONDUI 
        EXISTING ITEM 
 90005  MISC                           EACH       6.000     1950.000    11700.00      2058.000     12348.00     1950.000    11700.00 
        90005U COMMUNICATION VAULT 
 90005  MISC                           EACH       2.000      750.000     1500.00       850.000      1700.00      750.000     1500.00 
        90005V CONCRETE BASE, CONTROLL 
 90005  MISC                           EACH       3.000     9000.000    27000.00      9423.000     28269.00     9000.000    27000.00 
        90005W FURNISH RAMP METER PROC 
        ASSEMBLY 
 90005  MISC                           EACH       2.000      750.000     1500.00      1013.000      2026.00      750.000     1500.00 
        90005X INSTALL RAMP METER PROC 
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        ASSEMBLY 
 90005  MISC                           EACH      42.000       60.000     2520.00        54.000      2268.00       60.000     2520.00 
        90005Y LOOP DETECTOR SPLICE 
 90005  MISC                           EACH       2.000     2400.000     4800.00      2354.000      4708.00     2400.000     4800.00 
        90005Z HOV PROGRAMMABLE LOGIC 
 90006  MISC                           MG       778.000      274.000   213172.00       274.000    213172.00      274.000   213172.00 
        90006A ASPHALTIC MATERIAL FOR 
        MIXES, UPPER LAYER 
 90008  MISC                           DAY      760.000       50.000    38000.00        50.000     38000.00       50.000    38000.00 
        90008A PORTABLE CHANGEABLE MES 
 90012  MISC                           40M      162.000       22.000     3564.00        60.000      9720.00       33.000     5346.00 
        90012A PILOT SUBGRADE DEFLECTI 
        TESTING, TRUCK 
 90012  MISC                           40M        4.000      800.000     3200.00       250.000      1000.00     1000.000     4000.00 
        90012B DITCHING, SHAPING AND F 
 90066  MISC                           DOL      500.000        1.000      500.00         1.000       500.00        1.000      500.00 
        90066A MONTHLY MOBILE TELEPHON 
 90365  QMP, BASE COURSES              MG     64037.000        0.150     9605.55         0.150      9605.55        0.150     9605.55 
 90545  CONCRETE COLLAR                EACH       1.000      400.000      400.00       500.000       500.00     1000.000     1000.00 
 90590  PIPE GRATES                    EACH       8.000      600.000     4800.00       500.000      4000.00      500.000     4000.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      71.000       45.000     3195.00        45.000      3195.00       45.000     3195.00 
 90625  CRASH CUSHIONS, LOW MAINTENANC EACH       1.000    34000.000    34000.00     35000.000     35000.00    29400.000    29400.00 
 90637  SAFETY FENCE                   M       1895.000        9.020    17092.90         9.020     17092.90        9.020    17092.90 
 90900  INCENT/DISINCENT FOR INTRIM CO DAYS      30.000     1000.000    30000.00      1000.000     30000.00     1000.000    30000.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     550.000        4.000     2200.00         4.000      2200.00        4.000     2200.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     2200.000        2.000     4400.00         2.000      4400.00        2.000     4400.00 
        , ASP-1 
 
                                     PROPOSAL TOTAL.......            8757553.11                 8876642.43               9058090.38 
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              STATE PROJECT(S):  2150-04-90                            LOCATION  40/MILWAUKEE    COUNTY 
                                                                                 BROWN DEER RD 
                                                                                 STH 100 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  OUTDOOR LIGHTING CONSTRUCTION CO., INC. 
  BIDDER NO  2:  DARWIN ELECTRIC, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20401  REMOVING PAVEMENT              S.Y.     144.000       12.000     1728.00        35.000      5040.00        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.      33.000       10.000      330.00        25.000       825.00        0.000        0.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     146.000        8.000     1168.00        10.000      1460.00        0.000        0.00 
 20422  REMOVING CONCRETE BASES        EACH      36.000       75.000     2700.00       150.000      5400.00        0.000        0.00 
 20901  GRANULAR BACKFILL              C.Y.      23.000       60.000     1380.00        35.000       805.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      5000.000      5000.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON       39.000       25.000      975.00        34.500      1345.50        0.000        0.00 
 30729  H.E.S. CONCRETE BASE COURSE, 9 S.Y.     101.000       32.750     3307.75        58.000      5858.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.       6.000        3.500       21.00         4.250        25.50        0.000        0.00 
 41101  ASPHALTIC SURFACE              TON       28.000       85.000     2380.00       100.000      2800.00        0.000        0.00 
 41653  PAVEMENT TIES                  EACH      49.000        6.000      294.00         8.100       396.90        0.000        0.00 
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.      81.000       18.000     1458.00        34.500      2794.50        0.000        0.00 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.    1248.000        2.600     3244.80         4.320      5391.36        0.000        0.00 
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.      72.000        3.250      234.00         4.600       331.20        0.000        0.00 
 60224  CONCRETE SAFETY ISLANDS        S.F.     350.000        7.000     2450.00         9.750      3412.50        0.000        0.00 
 61183  ADJUSTING INLET COVERS         EACH       2.000      250.000      500.00       350.000       700.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000     5487.000     5487.00     75000.000     75000.00        0.000        0.00 
 62502  TOPSOIL                        C.Y.     194.000       28.000     5432.00        32.500      6305.00        0.000        0.00 
 62871  INLET PROTECTION, TYPE B       EACH       8.000       40.000      320.00        47.500       380.00        0.000        0.00 
 62872  INLET PROTECTION, TYPE C       EACH      88.000       45.000     3960.00        55.000      4840.00        0.000        0.00 
 62902  FERTILIZER, TYPE A             CWT.       4.000       50.000      200.00        50.000       200.00        0.000        0.00 
 63103  WATERING SODDED AREAS          MGAL      90.000       25.000     2250.00        25.000      2250.00        0.000        0.00 
 63111  EROSION CONTROL SOD            S.Y.    5250.000        3.000    15750.00         3.000     15750.00        0.000        0.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      43.000       58.000     2494.00        64.400      2769.20        0.000        0.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      14.000       64.000      896.00        69.000       966.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    1630.150       12.220    19920.43        12.650     20621.40        0.000        0.00 
 63822  MOVING SIGNS, TYPE II          EACH      16.000       60.000      960.00        34.500       552.00        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH     277.000       18.000     4986.00        23.000      6371.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      58.000       21.000     1218.00        23.000      1334.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     3000.000     3000.00      4500.000      4500.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     8078.000     8078.00     19550.000     19550.00        0.000        0.00 
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 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     122.000       45.000     5490.00        57.500      7015.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    4010.000        0.300     1203.00         0.290      1162.90        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     210.000        1.000      210.00         1.150       241.50        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS      80.000        0.450       36.00         1.720       137.60        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     380.000        0.600      228.00         0.850       323.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     985.000        1.000      985.00         1.420      1398.70        0.000        0.00 
 64781  PAVEMENT MARKING, CURB RAMP, P L.F.      20.000        9.000      180.00         6.500       130.00        0.000        0.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.   13300.000        4.010    53333.00         5.700     75810.00        0.000        0.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     160.000        7.410     1185.60         6.250      1000.00        0.000        0.00 
 65235  CONDUIT, SPECIAL, 2-INCH       L.F.    1135.000       16.180    18364.30        15.000     17025.00        0.000        0.00 
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.     460.000       20.950     9637.00        17.000      7820.00        0.000        0.00 
 65250  LOOP DETECTOR CONDUIT          L.F.    4700.000        3.250    15275.00         4.350     20445.00        0.000        0.00 
 65255  LOOP DETECTOR SLOTS            L.F.    4510.000       15.110    68146.10        12.700     57277.00        0.000        0.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      83.000      692.000    57436.00       475.000     39425.00        0.000        0.00 
 65401  CONCRETE BASES, TYPE 1         EACH      25.000      477.750    11943.75       425.000     10625.00        0.000        0.00 
 65402  CONCRETE BASES, TYPE 2         EACH       9.000      574.000     5166.00       565.000      5085.00        0.000        0.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       2.000     1155.000     2310.00      1000.000      2000.00        0.000        0.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH       1.000      188.500      188.50       225.000       225.00        0.000        0.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     635.000        0.670      425.45         1.000       635.00        0.000        0.00 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.    1970.000        0.910     1792.70         1.100      2167.00        0.000        0.00 
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO L.F.    1450.000        1.030     1493.50         1.400      2030.00        0.000        0.00 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.    2430.000        1.240     3013.20         1.700      4131.00        0.000        0.00 
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT L.F.    1250.000        1.510     1887.50         2.000      2500.00        0.000        0.00 
 65552  COMMUNICATION CABLE, INSTALED  L.F.   20300.000        1.500    30450.00         1.400     28420.00        0.000        0.00 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.   11150.000        0.680     7582.00         0.600      6690.00        0.000        0.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.   26150.000        1.250    32687.50         0.950     24842.50        0.000        0.00 
 65585  LOOP DETECTOR WIRE             L.F.   14050.000        0.510     7165.50         0.600      8430.00        0.000        0.00 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      723.750      723.75       625.000       625.00        0.000        0.00 
        STH 100 AT 76TH ST. (WEST RAMP 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      723.750      723.75       625.000       625.00        0.000        0.00 
        GREEN BAY RD. (WEST RAMPS) 
 65702  POLES, TYPE 2                  EACH      11.000      866.500     9531.50      1250.000     13750.00        0.000        0.00 
 65802  TROMBONE ARMS, 15-FOOT         EACH       9.000      449.750     4047.75       760.000      6840.00        0.000        0.00 
 65803  TROMBONE ARMS, 20-FOOT         EACH       1.000      590.000      590.00       950.000       950.00        0.000        0.00 
 65827  TRAFFIC SIGNAL FACES, 4-12 INC EACH       1.000      579.200      579.20       400.000       400.00        0.000        0.00 
 65828  TRAFFIC SIGNAL FACES, 5-12 INC EACH       6.000      759.750     4558.50       400.000      2400.00        0.000        0.00 
 65829  TRAFFIC SIGNAL FACES, 3-12 INC EACH       6.000      442.150     2652.90       300.000      1800.00        0.000        0.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH       2.000       88.000      176.00        75.000       150.00        0.000        0.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      313.750      313.75       300.000       300.00        0.000        0.00 
        STH 100 AT 91ST ST. 
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 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      313.750      313.75       175.000       175.00        0.000        0.00 
        STH 100 AT SERVITE DR. 
 65852  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      313.750      313.75       150.000       150.00        0.000        0.00 
        STH 100 AT 60TH ST. 
 65853  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      313.750      313.75       100.000       100.00        0.000        0.00 
        STH 100 AT 51ST ST. 
 66501  SAWING EXISTING PAVEMENT       L.F.      72.000        3.000      216.00         5.000       360.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     422.000        4.000     1688.00         4.750      2004.50        0.000        0.00 
 90004  MISC                           LS         1.000    18024.000    18024.00     35000.000     35000.00        0.000        0.00 
        90004A TEMPORARY TRAFFIC SIGNA 
        STH 100 AT 91ST ST. 
 90004  MISC                           LS         1.000    21116.000    21116.00     33000.000     33000.00        0.000        0.00 
        90004B TEMPOORARY TRAFFIC SIGN 
        STH 100 AT 85TH ST. 
 90004  MISC                           LS         1.000    16354.000    16354.00     20000.000     20000.00        0.000        0.00 
        90004C TEMPORARY TRAFFIC SIGNA 
        STH 100 AT 76TH ST. (WEST RAMP 
 90004  MISC                           LS         1.000    21516.000    21516.00     33000.000     33000.00        0.000        0.00 
        90004D TEMPORARY TRAFFIC SIGNA 
        STH 100 AT 60TH ST. 
 90004  MISC                           LS         1.000    20716.000    20716.00     22000.000     22000.00        0.000        0.00 
        90004E TEMPORARY TRAFFIC SIGNA 
        STH 100 AT GREEN BAY RD. (WEST 
 90004  MISC                           LS         1.000    20716.000    20716.00     22000.000     22000.00        0.000        0.00 
        90004F TEMPORARY TRAFFIC SIGNA 
        STH 100 AT N. GREEN BAY RD. (E 
 90004  MISC                           LS         1.000     1282.500     1282.50      1500.000      1500.00        0.000        0.00 
        90004G REMOVE WIRE AND CABLE, 
        AND 91ST STREET 
 90004  MISC                           LS         1.000     1026.000     1026.00      1500.000      1500.00        0.000        0.00 
        90004H REMOVE WIRE AND CABLE, 
        AND 85TH STREET 
 90004  MISC                           LS         1.000     1026.000     1026.00      1500.000      1500.00        0.000        0.00 
        90004J REMOVE WIRE AND CABLE, 
        AND 76TH STREET (WEST RAMPS) 
 90004  MISC                           LS         1.000     1026.000     1026.00      1500.000      1500.00        0.000        0.00 
        90004K REMOVE WIRE AND CABLE, 
        AND 60TH ST. 
 90004  MISC                           LS         1.000     1026.000     1026.00      1500.000      1500.00        0.000        0.00 
        90004L REMOVE WIRE AND CABLE, 
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        AND STH 57 N. GREEN BAY ROAD(W 
 90004  MISC                           LS         1.000     1026.000     1026.00      1500.000      1500.00        0.000        0.00 
        90004M REMOVE WIRE AND CABLE, 
        AND GREEN BAY ROAD (EAST RAMPS 
 90005  MISC                           EACH      69.000       71.250     4916.25        85.000      5865.00        0.000        0.00 
        90005A REMOVING PULL BOXES 
 90005  MISC                           EACH      44.000      133.250     5863.00       145.000      6380.00        0.000        0.00 
        90005AA INSTALLING SALVAGED SI 
 90005  MISC                           EACH      11.000      142.500     1567.50       225.000      2475.00        0.000        0.00 
        90005B REMOVING POLES 
 90005  MISC                           EACH      11.000       90.500      995.50       135.000      1485.00        0.000        0.00 
        90005BB INSTALLING SALVAGED PE 
        HEADS 
 90005  MISC                           EACH      10.000       85.500      855.00       100.000      1000.00        0.000        0.00 
        90005C REMOVING MAST ARMS 
 90005  MISC                           EACH      13.000       62.000      806.00        50.000       650.00        0.000        0.00 
        90005CC INSTALLING SALVAGED PU 
 90005  MISC                           EACH       1.000       71.250       71.25        75.000        75.00        0.000        0.00 
        90005D REMOVING TRANSFORMER BA 
 90005  MISC                           EACH      10.000       71.250      712.50        60.000       600.00        0.000        0.00 
        90005E REMOVING SIGNAL HEADS 
 90005  MISC                           EACH      11.000       42.750      470.25        75.000       825.00        0.000        0.00 
        90005F SALVAGING TRANSFORMER B 
 90005  MISC                           EACH      25.000       57.000     1425.00        75.000      1875.00        0.000        0.00 
        90005G SALVAGING PEDESTAL BASE 
 90005  MISC                           EACH      25.000       71.250     1781.25        50.000      1250.00        0.000        0.00 
        90005H SALVAGING STANDARDS 
 90005  MISC                           EACH      67.000      552.000    36984.00       425.000     28475.00        0.000        0.00 
        90005J PULL BOXES, STEEL, 24X3 
        SALVAGED COVERS & FRAMES 
 90005  MISC                           EACH       2.000       89.000      178.00       102.000       204.00        0.000        0.00 
        90005K TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH      14.000       99.000     1386.00       115.000      1610.00        0.000        0.00 
        90005L TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH      12.000      112.000     1344.00       128.000      1536.00        0.000        0.00 
        90005M TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH       4.000      171.000      684.00       250.000      1000.00        0.000        0.00 
        90005N SALVAGING POLES 
 90005  MISC                           EACH       5.000      114.000      570.00       185.000       925.00        0.000        0.00 
        90005P SALVAGING MAST ARMS 
 90005  MISC                           EACH      44.000       99.750     4389.00        60.000      2640.00        0.000        0.00 
        90005R SALVAGING SIGNAL HEADS 
 90005  MISC                           EACH      11.000       99.750     1097.25        50.000       550.00        0.000        0.00 
        90005T SALVAGING PEDESTRIAN HE 
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 90005  MISC                           EACH      13.000       42.750      555.75        25.000       325.00        0.000        0.00 
        90005U SALVAGING PUSH BUTTONS 
 90005  MISC                           EACH      11.000       47.750      525.25        85.000       935.00        0.000        0.00 
        90005V INSTALLING SALVAGED TRA 
        BASES 
 90005  MISC                           EACH      25.000       62.000     1550.00        75.000      1875.00        0.000        0.00 
        90005W INSTALLING SALVAGED PED 
        BASES 
 90005  MISC                           EACH      25.000      104.750     2618.75        25.000       625.00        0.000        0.00 
        90005X INSTALLING SALVAGED STA 
 90005  MISC                           EACH       4.000      152.500      610.00       250.000      1000.00        0.000        0.00 
        90005Y INSTALLING SALVAGED POL 
 90005  MISC                           EACH       5.000      138.250      691.25       250.000      1250.00        0.000        0.00 
        90005Z INSTALLING SALVAGED MAS 
 90331  GRADING AND SHAPING INTERSECTI LS         1.000     1500.000     1500.00     10000.000     10000.00        0.000        0.00 
        STH 100 AND 85TH ST. 
 90332  GRADING AND SHAPING INTERSECTI LS         1.000     1500.000     1500.00     10000.000     10000.00        0.000        0.00 
        STH 100 AND 51ST ST. 
 
                                     PROPOSAL TOTAL.......             663680.18                  820024.76                     0.00 
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              STATE PROJECT(S):  2375-06-90                            LOCATION  40/MILWAUKEE    COUNTY 
                                                                                 CHICAGO AVE, INTERSECTION OF COLUMBIA AVE, SI 
                                                                                 STH 32 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  OUTDOOR LIGHTING CONSTRUCTION CO., INC. 
  BIDDER NO  2:  CABLE-LITE, INC. 
  BIDDER NO  3:  DARWIN ELECTRIC, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      10.000       12.700      127.00        13.000       130.00       17.500      175.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.      10.000        6.400       64.00         6.500        65.00       10.000      100.00 
 61910  MOBILIZATION                   LS         1.000      500.000      500.00       750.000       750.00     6500.000     6500.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000       50.000       50.00       300.000       300.00      125.000      125.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      175.000      175.00       300.000       300.00      150.000      150.00 
 62872  INLET PROTECTION, TYPE C       EACH       2.000       30.000       60.00        75.000       150.00      120.000      240.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       5.000       45.000      225.00        90.000       450.00      165.000      825.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      62.560       15.000      938.40        18.000      1126.08       22.000     1376.32 
 63822  MOVING SIGNS, TYPE II          EACH       3.000       50.000      150.00        80.000       240.00      110.000      330.00 
 63827  REMOVING SIGNS, TYPE II        EACH      11.000       42.000      462.00        20.000       220.00       50.000      550.00 
 64181  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     3991.000     3991.00      6550.000      6550.00     3350.000     3350.00 
        S-40-283 
 64301  TRAFFIC CONTROL                LS         1.000     1507.800     1507.80      1000.000      1000.00     2250.000     2250.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    1200.000        0.250      300.00         0.450       540.00        0.510      612.00 
 64617  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     395.000        0.500      197.50         0.800       316.00        0.920      363.40 
 64709  PVMT MRKNG, STOP LINE, 18-INCH L.F.      70.000        1.120       78.40         2.100       147.00        1.150       80.50 
 64717  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     198.000        0.370       73.26         2.000       396.00        0.690      136.62 
 64729  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000       50.000      100.00        60.000       120.00       51.750      103.50 
 64733  PAVEMENT MARKING, ARROWS, TYPE EACH       4.000       60.000      240.00        60.000       240.00       63.250      253.00 
 64757  PAVEMENT MARKING, WORDS, PAINT EACH       4.000       75.000      300.00        60.000       240.00       69.000      276.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1284.000        4.210     5405.64         5.200      6676.80        5.650     7254.60 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     484.000        4.600     2226.40         6.750      3267.00        6.000     2904.00 
 65235  CONDUIT, SPECIAL, 2-INCH       L.F.     119.000       14.040     1670.76        16.200      1927.80       15.000     1785.00 
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.     316.000       15.710     4964.36        22.500      7110.00       16.750     5293.00 
 65250  LOOP DETECTOR CONDUIT          L.F.     571.000        2.970     1695.87         5.100      2912.10        4.500     2569.50 
 65255  LOOP DETECTOR SLOTS            L.F.     517.000       14.250     7367.25        10.000      5170.00       12.500     6462.50 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      12.000      470.750     5649.00       475.000      5700.00      475.000     5700.00 
 65401  CONCRETE BASES, TYPE 1         EACH       3.000      430.000     1290.00       495.000      1485.00      420.000     1260.00 
 65402  CONCRETE BASES, TYPE 2         EACH       3.000      512.750     1538.25       655.000      1965.00      565.000     1695.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       1.000     1130.750     1130.75       950.000       950.00     1000.000     1000.00 
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 65425  PEDESTAL BASES                 EACH       3.000       90.950      272.85       190.000       570.00      130.000      390.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH       3.000      194.200      582.60       280.000       840.00      225.000      675.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     232.000        0.680      157.76         0.650       150.80        1.000      232.00 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.     270.000        0.970      261.90         0.900       243.00        1.250      337.50 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.     426.000        1.410      600.66         1.450       617.70        1.800      766.80 
 65546  TYPE UF CABLE, 2 CONDUCTOR, NO L.F.      35.000        1.000       35.00         0.520        18.20        1.250       43.75 
 65552  COMMUNICATION CABLE, INSTALED  L.F.    1150.000        1.880     2162.00         1.900      2185.00        1.550     1782.50 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    1091.000        0.660      720.06         0.620       676.42        0.620      676.42 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.     100.000        0.460       46.00         0.470        47.00        0.600       60.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    1290.000        1.440     1857.60         1.000      1290.00        1.000     1290.00 
 65585  LOOP DETECTOR WIRE             L.F.    1852.000        0.550     1018.60         0.700      1296.40        0.620     1148.24 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      841.500      841.50       720.000       720.00      625.000      625.00 
        STH 32 & COLUMBIA AVENUE 
 65702  POLES, TYPE 2                  EACH       2.000      872.500     1745.00      1100.000      2200.00     1050.000     2100.00 
 65704  POLES, TYPE 4                  EACH       1.000      665.000      665.00       850.000       850.00      850.000      850.00 
 65732  TRAFF SIGNAL STANDARDS, ALUMIN EACH       1.000      189.300      189.30       275.000       275.00      180.000      180.00 
 65733  TRAFF SIGNAL STANDARDS, ALUMIN EACH       2.000      197.000      394.00       280.000       560.00      185.000      370.00 
 65802  TROMBONE ARMS, 15-FOOT         EACH       2.000      452.300      904.60       710.000      1420.00      650.000     1300.00 
 65826  TRAFFIC SIGNAL FACES, 3-12 INC EACH       4.000      399.500     1598.00       403.000      1612.00      275.000     1100.00 
        VERTICAL 
 65828  TRAFFIC SIGNAL FACES, 5-12 INC EACH       3.000      663.500     1990.50       532.000      1596.00      360.000     1080.00 
        VERTICAL 
 65829  TRAFFIC SIGNAL FACES, 3-12 INC EACH       1.000      416.500      416.50       420.000       420.00      290.000      290.00 
        HORIZONTAL 
 65831  TRAFFIC SIGNAL FACES, 5-12 INC EACH       1.000      864.500      864.50       560.000       560.00      385.000      385.00 
        HORIZONTAL 
 65846  PEDESTRIAN SIGNAL FACES, 12-IN EACH       4.000      311.100     1244.40       325.000      1300.00      230.000      920.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH       4.000       87.000      348.00        80.000       320.00       65.000      260.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      485.000      485.00       770.000       770.00      700.000      700.00 
        COLUMBIA & CHICAGO 
 65903  LUMINAIRES, UTILITY, 150 WATTS EACH       1.000      160.500      160.50       265.000       265.00      210.000      210.00 
 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH       1.000      110.500      110.50       155.000       155.00      135.000      135.00 
 90004  MISC                           LS         1.000      768.200      768.20      1200.000      1200.00     1750.000     1750.00 
        90004A REMOVE OVERHEAD SIGN SU 
 90859  TRAFF SGNL CNTRLLER, FULLY ACT EACH       1.000     6857.800     6857.80      8400.000      8400.00     9495.000     9495.00 
 
                                     PROPOSAL TOTAL.......              69775.97                   81001.30                 82872.15 
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 PROPOSAL: 20010320012 
 
              STATE PROJECT(S):  2723-03-70                            LOCATION  67/WAUKESHA     COUNTY 
                                                                                 WOODS RD, RACINE AVE - E CITY LIMIT 
                                                                                 LOCAL ST 
                                                                                 WAUKESHA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  SUNNYSLOPE GRADING, INC. 
  BIDDER NO  2:  PAYNE & DOLAN, INC. 
  BIDDER NO  3:  MUSSON BROS., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.    1314.000        3.100     4073.40         3.100      4073.40        3.100     4073.40 
 20105  GRUBBING                       I.D.    1314.000        3.100     4073.40         3.100      4073.40        3.100     4073.40 
 20401  REMOVING PAVEMENT              S.Y.     893.000        5.250     4688.25         3.000      2679.00        3.000     2679.00 
 20405  REMOVING CURB AND GUTTER       L.F.      77.000        6.000      462.00         6.250       481.25        6.250      481.25 
 20411  REMOVING GUARDRAIL             L.F.     202.000        1.250      252.50         2.000       404.00        2.000      404.00 
 20412  REMOVING FENCE                 L.F.     746.000        1.200      895.20         0.850       634.10        0.850      634.10 
 20416  REMOVING INLETS                EACH       3.000      100.000      300.00       175.000       525.00      175.000      525.00 
 20422  REMOVING CONCRETE BASES        EACH       4.000      150.000      600.00        75.000       300.00       75.000      300.00 
 20501  COMMON EXCAVATION              C.Y.   37540.000        6.400   240256.00         5.000    187700.00        5.000   187700.00 
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00      1500.000      1500.00     1500.000     1500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    20674.000        7.750   160223.50         6.950    143684.30        7.000   144718.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    2006.000        0.900     1805.40         1.050      2106.30        1.050     2106.30 
 40301  QMP, ASPHALTIC MIXTURE         TON    23981.000        0.320     7673.92         0.500     11990.50        0.500    11990.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1302.000      180.000   234360.00       172.000    223944.00      172.000   223944.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    23981.000       16.900   405278.90        18.600    446046.60       18.600   446046.60 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    15350.000        1.000    15350.00         1.000     15350.00        1.000    15350.00 
 52148  STL APRON ENDWL FOR CLVRT PIPE EACH      18.000      102.000     1836.00       110.000      1980.00      110.000     1980.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      110.000      440.00       120.000       480.00      120.000      480.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      127.000      508.00       150.000       600.00      150.000      600.00 
 52159  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000     1186.000     2372.00      1780.000      3560.00     1780.000     3560.00 
 52161  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      109.000      218.00       130.000       260.00      130.000      260.00 
 52162  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      112.000      224.00       140.000       280.00      140.000      280.00 
 52163  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      122.000      244.00       150.000       300.00      150.000      300.00 
 52209  RCCP, CL III, 36-INCH          L.F.      14.000      200.000     2800.00        82.000      1148.00       82.000     1148.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       2.000      250.000      500.00       535.000      1070.00      535.000     1070.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       1.000      650.000      650.00      1070.000      1070.00     1070.000     1070.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       1.000      550.000      550.00       760.000       760.00      760.000      760.00 
 52365  RCCP HORZ ELLIP, ENDWALLS, 29X EACH       1.000      850.000      850.00      1225.000      1225.00     1225.000     1225.00 
 52368  RCCP HORZ ELLIP, ENDWALLS, 38X EACH       2.000     1300.000     2600.00      1820.000      3640.00     1820.000     3640.00 
 52404  SALVAGED CULVERT PIPE, 15-INCH L.F.    3315.000       15.790    52343.85        17.000     56355.00       17.000    56355.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 52405  SALVAGED CULVERT PIPE, 18-INCH L.F.     105.000       19.810     2080.05        17.000      1785.00       17.000     1785.00 
 52904  ALUMINUM COATED CSCP, 15-INCH  L.F.    1092.000       21.050    22986.60        21.100     23041.20       21.100    23041.20 
 52905  ALUMINUM COATED CSCP, 18-INCH  L.F.      95.000       30.050     2854.75        22.250      2113.75       22.250     2113.75 
 52907  ALUMINUM COATED CSCP, 24-INCH  L.F.      70.000       35.050     2453.50        27.500      1925.00       27.500     1925.00 
 52918  ALUMINUM COATED CSCP, 84-INCH  L.F.      58.000       96.410     5591.78       200.000     11600.00      200.000    11600.00 
 52935  ALUMINUM COATED CSPA, 17X23-IN L.F.      46.000       36.000     1656.00        23.750      1092.50       23.750     1092.50 
 52936  ALUMINUM COATED CSPA, 21X15-IN L.F.      46.000       38.000     1748.00        23.000      1058.00       23.000     1058.00 
 52937  ALUMINUM COATED CSPA, 24X18-IN L.F.      45.000       41.000     1845.00        27.250      1226.25       27.250     1226.25 
 60601  RIPRAP                         C.Y.       8.000       75.000      600.00        80.000       640.00       80.000      640.00 
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.     406.750       47.500    19320.63        29.250     11897.44       29.250    11897.44 
 61110  MANHOLES, TYPE 1               EACH       1.000      900.000      900.00       875.000       875.00      875.000      875.00 
 61112  MANHOLES, TYPE 3               EACH       3.000     1600.000     4800.00      1900.000      5700.00     1900.000     5700.00 
 61115  MANHOLES, TYPE 6               EACH       2.000     1500.000     3000.00      1850.000      3700.00     1850.000     3700.00 
 61124  INLETS, TYPE 9                 EACH       2.000     1200.000     2400.00      1450.000      2900.00     1450.000     2900.00 
 61147  INLETS, TYPE 2                 EACH      10.000      900.000     9000.00       750.000      7500.00      750.000     7500.00 
 61159  INLET COVERS, TYPE MS-A        EACH       4.000      350.000     1400.00       285.000      1140.00      285.000     1140.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      69.000      150.000    10350.00       210.000     14490.00      210.000    14490.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.600       28.000     3712.80        30.000      3978.00       30.000     3978.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     362.500       11.590     4201.38         9.950      3606.88        9.950     3606.88 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       3.000      360.000     1080.00       450.000      1350.00      450.000     1350.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      11.000     1895.000    20845.00      1750.000     19250.00     1750.000    19250.00 
 61910  MOBILIZATION                   LS         1.000    15000.000    15000.00      7400.000      7400.00    30000.000    30000.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       1.000      150.000      150.00       100.000       100.00      300.000      300.00 
 62501  TOPSOIL                        S.Y.   75580.000        0.600    45348.00         1.250     94475.00        1.250    94475.00 
 62702  MULCHING                       S.Y.   75580.000        0.120     9069.60         0.100      7558.00        0.110     8313.80 
 62811  EROSION BALES, DELIVERED       EACH     887.000        4.600     4080.20         4.000      3548.00        4.000     3548.00 
 62812  EROSION BALES, INSTALLED       EACH     887.000        3.500     3104.50         4.000      3548.00        4.000     3548.00 
 62815  SILT FENCE, DELIVERED          L.F.   20305.000        0.620    12589.10         0.750     15228.75        0.300     6091.50 
 62816  SILT FENCE, INSTALLED          L.F.   20305.000        0.620    12589.10         0.900     18274.50        0.650    13198.25 
 62817  SILT FENCE MAINTENANCE         L.F.    6092.000        0.010       60.92         0.100       609.20        0.100      609.20 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      156.000      468.00       100.000       300.00       50.000      150.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      198.000      594.00       150.000       450.00       65.000      195.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    1495.000        0.490      732.55         0.750      1121.25        0.750     1121.25 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    1495.000        0.560      837.20         0.750      1121.25        0.750     1121.25 
 62860  TURBIDITY BARRIERS             S.Y.       8.000       50.000      400.00        45.000       360.00      125.000     1000.00 
 62871  INLET PROTECTION, TYPE B       EACH      26.000       26.000      676.00        45.000      1170.00       30.000      780.00 
 62905  FERTILIZER, TYPE B             CWT.      73.200       29.000     2122.80        28.000      2049.60       32.000     2342.40 
 63010  SEEDING, MIXTURE NO. 30        LB.     2091.000        4.590     9597.69         4.450      9304.95        4.000     8364.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4000.000     4000.00      3050.000      3050.00     6000.000     6000.00 
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 64301  TRAFFIC CONTROL                LS         1.000     5500.000     5500.00      5500.000      5500.00     5500.000     5500.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    5800.000        0.300     1740.00         0.300      1740.00        0.300     1740.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    3128.000        0.500     1564.00         0.500      1564.00        0.500     1564.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6784.000        0.200     1356.80         0.200      1356.80        0.200     1356.80 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4204.000        0.500     2102.00         0.500      2102.00        0.500     2102.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      22.000        2.500       55.00         3.000        66.00       10.000      220.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      23.000       95.000     2185.00       100.000      2300.00       95.000     2185.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   23967.000        0.420    10066.14         0.670     16057.89        0.420    10066.14 
 65050  CONSTRUCTION STAKING, CABC     L.F.   23967.000        0.460    11024.82         0.670     16057.89        0.460    11024.82 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    2220.000        1.000     2220.00         2.250      4995.00        1.000     2220.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      19.000      120.000     2280.00       125.000      2375.00      220.000     4180.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   23967.000        0.250     5991.75         0.270      6471.09        0.250     5991.75 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     109.000        5.950      648.55         4.000       436.00        4.000      436.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     108.000        6.350      685.80         4.400       475.20        4.400      475.20 
 65250  LOOP DETECTOR CONDUIT          L.F.     510.000        4.550     2320.50         3.500      1785.00        3.500     1785.00 
 65255  LOOP DETECTOR SLOTS            L.F.     260.000       12.950     3367.00        12.000      3120.00       12.000     3120.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       6.000      490.000     2940.00       380.000      2280.00      380.000     2280.00 
 65401  CONCRETE BASES, TYPE 1         EACH       2.000      425.000      850.00       320.000       640.00      320.000      640.00 
 65402  CONCRETE BASES, TYPE 2         EACH       2.000      550.000     1100.00       540.000      1080.00      540.000     1080.00 
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT L.F.     345.000        2.250      776.25         2.200       759.00        2.200      759.00 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 L.F.     172.000        0.750      129.00         0.600       103.20        0.600      103.20 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.     311.000        0.690      214.59         0.700       217.70        0.700      217.70 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.     866.000        1.090      943.94         0.800       692.80        0.800      692.80 
 65585  LOOP DETECTOR WIRE             L.F.    1376.000        0.650      894.40         0.600       825.60        0.600      825.60 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      550.000      550.00       280.000       280.00      280.000      280.00 
        WOODS ROAD AT RACINE AVENUE 
 66501  SAWING EXISTING PAVEMENT       L.F.    3722.000        0.600     2233.20         0.600      2233.20        0.600     2233.20 
 90005  MISC                           EACH     160.000       50.000     8000.00        50.000      8000.00       50.000     8000.00 
        90005A MOVING MAILBOXES 
 90005  MISC                           EACH      10.000      500.000     5000.00       400.000      4000.00      400.000     4000.00 
        90005B INLET COVERS, TYPE SPEC 
 90005  MISC                           EACH       6.000      475.000     2850.00       400.000      2400.00      400.000     2400.00 
        90005C MANHOLE COVERS, TYPE SP 
 90005  MISC                           EACH       4.000       85.000      340.00       100.000       400.00      100.000      400.00 
        90005D REMOVING PULLBOXES 
 90005  MISC                           EACH       4.000       85.000      340.00       360.000      1440.00      360.000     1440.00 
        90005E REMOVE AND REINSTALL TR 
        SIGNAL 
 90005  MISC                           EACH     156.000      140.000    21840.00       170.000     26520.00      170.000    26520.00 
        90005F DRIVEWAY CULVERT, CONCR 
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        ENDWALL 
 90030  MISC                           L.F.     726.500       66.500    48312.25        54.850     39848.53       54.850    39848.53 
        90030A REINF CONCRETE HORIZ EL 
        CLASS HE-IV, STORM SEWER, 19X3 
 90030  MISC                           L.F.      95.000       92.500     8787.50        81.100      7704.50       81.100     7704.50 
        90030B REINF CONCRETE HORIZ EL 
        CLASS HE-IV, STORM SEWER,29X45 
 90030  MISC                           L.F.      50.000      120.000     6000.00       106.750      5337.50      106.750     5337.50 
        90030C REINF CONCRETE HORIZ EL 
        CLASS HE-IV, STORM SEWER,38X60 
 90030  MISC                           L.F.    2220.000        7.650    16983.00         7.650     16983.00        8.000    17760.00 
        90030D SPECIAL, CONCRETE CURB 
        GUTTER, 30-INCH 
 90033  MISC                           S.Y.      60.000        8.500      510.00         5.000       300.00        5.000      300.00 
        90033A GEOTEXTILE FABRIC, TYPE 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   85525.000        1.130    96643.25         1.080     92367.00        1.100    94077.50 
 90365  QMP, BASE COURSES              TON    20674.000        0.200     4134.80         0.150      3101.10        0.150     3101.10 
 90590  PIPE GRATES                    EACH       1.000     1800.000     1800.00       900.000       900.00      900.000      900.00 
 90591  TEMPORARY COVER PLATES         EACH      69.000       50.000     3450.00        45.000      3105.00       45.000     3105.00 
 
                                     PROPOSAL TOTAL.......            1684403.01                 1696677.37               1699252.56 
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 PROPOSAL: 20010320015 
 
              STATE PROJECT(S):  1152-07-76                            LOCATION  42/OCONTO       COUNTY 
                                                                                 SUAMICO - ABRAMS, LADE BEACH RD - OAK ORCHARD 
                                                                                 USH 41 
                                                                                 OCONTO COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    20000.000    20000.00      9000.000      9000.00    10000.000    10000.00 
        B-42-70 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    20000.000    20000.00      9000.000      9000.00    15000.000    15000.00 
        B-42-71 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000    20000.000    20000.00      9000.000      9000.00    10000.000    10000.00 
        B-42-72 
 21001  STRUCTURE BACKFILL             M3       920.000       11.000    10120.00        17.250     15870.00       25.000    23000.00 
 50201  CONCRETE MASONRY, BRIDGES      M3      1195.000      294.000   351330.00       370.000    442150.00      425.000   507875.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      3010.000        2.000     6020.00         2.500      7525.00        3.000     9030.00 
 50307  PRESTRESSED GIRDER, I TYPE, 13 M       1306.200      375.000   489825.00       305.000    398391.00      325.000   424515.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      9120.000        0.730     6657.60         1.000      9120.00        1.250    11400.00 
 50511  COATED HIGH STR BAR STL REINF, KG     98340.000        0.900    88506.00         1.150    113091.00        1.300   127842.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      60.000       45.000     2700.00        55.000      3300.00       50.000     3000.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      16.000      500.000     8000.00       495.000      7920.00      325.000     5200.00 
        B-42-70 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH      36.000      500.000    18000.00       495.000     17820.00      325.000    11700.00 
        B-42-71 
 50642  STEEL DIAPHRAGMS, STRUCTURE    EACH      16.000      500.000     8000.00       495.000      7920.00      325.000     5200.00 
        B-42-72 
 51121  STL PILE DEL & DRIVEN, HP 250M M       1254.000       55.000    68970.00        55.000     68970.00       65.000    81510.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        54.000       14.000      756.00        30.000      1620.00       20.000     1080.00 
 60305  TEMP PRECAST CONC BARR, CONTR  M        621.000       20.000    12420.00        20.000     12420.00       27.000    16767.00 
 60308  TEMP PRECAST CONC BARR, CONTR  M        621.000       10.000     6210.00        12.000      7452.00       11.000     6831.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2       790.000       15.000    11850.00        18.000     14220.00       20.000    15800.00 
 61406  ANCHORAGES FOR STEEL PLATE BEA EACH      12.000       75.000      900.00        70.000       840.00       75.000      900.00 
 61910  MOBILIZATION                   LS         1.000    27000.000    27000.00     53500.000     53500.00   120000.000   120000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3000.000     3000.00      2500.000      2500.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     7000.000     7000.00      7000.000      7000.00     7000.000     7000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    5418.000        0.300     1625.40         0.300      1625.40        0.300     1625.40 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    3612.000        0.400     1444.80         0.400      1444.80        0.400     1444.80 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
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 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6020.000        0.200     1204.00         0.200      1204.00        0.200     1204.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    7224.000        0.500     3612.00         0.500      3612.00        0.500     3612.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1200.000     1200.00       850.000       850.00      850.000      850.00 
        B-42-70 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     1200.000     1200.00       850.000       850.00      850.000      850.00 
        B-42-71 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000     1200.000     1200.00       850.000       850.00      850.000      850.00 
        B-42-72 
 90001  MISC                           M        148.000      120.000    17760.00       120.000     17760.00      125.000    18500.00 
        90001A, CHAIN LINK FENCE, VINY 
        2.4M 
 90501  QMP READY MIXED CONC MASONRY F M3      1195.000       18.000    21510.00        18.000     21510.00       25.560    30544.20 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    14340.000        1.000    14340.00         1.000     14340.00        1.000    14340.00 
 
                                     PROPOSAL TOTAL.......            1252360.80                 1282675.20               1489470.40 
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 PROPOSAL: 20010320016 
 
              STATE PROJECT(S):  1490-10-74                            LOCATION  42/OCONTO       COUNTY 
                                 1490-10-75                                      ABRAMS - STH 22, PAVING 
                                                                                 USH 141, STH 22 
                                                                                 OCONTO COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  PETERS CONCRETE COMPANY 
  BIDDER NO  2:  STREU CONSTRUCTION CO. 
  BIDDER NO  3:  JAMES CAPE & SONS CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       44.000      100.000     4400.00       150.000      6600.00      150.000     6600.00 
 20102  CLEARING                       25MM      19.000       10.000      190.00        10.000       190.00       10.000      190.00 
 20104  GRUBBING                       40M       44.000      500.000    22000.00       175.000      7700.00      175.000     7700.00 
 20105  GRUBBING                       25MM      19.000       10.000      190.00        10.000       190.00       10.000      190.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2100.000     2100.00      2500.000      2500.00     2500.000     2500.00 
        8+960 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     2100.000     2100.00      2500.000      2500.00     2500.000     2500.00 
        9+350 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     4200.000     4200.00      2100.000      2100.00     2100.000     2100.00 
        1+794 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000     4200.000     4200.00      2100.000      2100.00     2100.000     2100.00 
        6+867 
 20401  REMOVING PAVEMENT              M2     15551.000        2.090    32501.59         3.000     46653.00        2.700    41987.70 
 20411  REMOVING GUARDRAIL             M        784.000        6.500     5096.00         3.350      2626.40        3.350     2626.40 
 20412  REMOVING FENCE                 M          6.000       10.000       60.00        40.000       240.00        5.000       30.00 
 20420  REMOVING ASPHALTIC SURFACE, MI M2     17000.000        1.150    19550.00         0.930     15810.00        0.930    15810.00 
 20501  COMMON EXCAVATION              M3     53869.000        3.750   202008.75         4.040    217630.76        4.030   217092.07 
 20505  MARSH EXCAVATION               M3       310.000        8.000     2480.00         5.000      1550.00        5.000     1550.00 
 20801  BORROW EXCAVATION              M3     40745.000        3.990   162572.55         5.080    206984.60        4.450   181315.25 
 20811  SELECTED BORROW EXCAVATION     M3     18644.000        6.320   117830.08         6.890    128457.16        6.890   128457.16 
 21131  PREP OF FOUNDATION FOR ASPHALT M        480.000        5.000     2400.00        12.000      5760.00        1.250      600.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     7000.000     7000.00     10000.000     10000.00     8000.000     8000.00 
        1490-10-74 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     7000.000     7000.00     10000.000     10000.00     6000.000     6000.00 
        1490-10-75 
 21401  OBLITERATING OLD ROAD          M        955.000        7.000     6685.00         6.500      6207.50        6.500     6207.50 
 30404  CRUSHED AGGREGATE BASE COURSE  MG    120833.000        6.300   761247.90         6.960    840997.68        6.960   840997.68 
 30420  CABC, OPEN GRADED NUMBER 2     MG     39366.000        6.270   246824.82         8.150    320832.90        8.250   324769.50 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG       847.000        2.970     2515.59         6.960      5895.12        6.960     5895.12 
 30706  CONCRETE BASE COURSE, 150 MM   M2       564.000       22.500    12690.00        35.000     19740.00       21.000    11844.00 
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 40204  ASPHALTIC MATERIAL FOR TACK CO L      12715.000        0.600     7629.00         0.450      5721.75        0.450     5721.75 
 40301  QMP, ASPHALTIC MIXTURE         MG     22302.000        0.720    16057.44         0.650     14496.30        0.650    14496.30 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      1338.200      200.000   267640.00       210.000    281022.00      210.000   281022.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG     22302.000       30.500   680211.00        29.800    664599.60       29.800   664599.60 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    15750.000        1.000    15750.00         1.000     15750.00        1.000    15750.00 
 41010  SALVAGED ASPHALTIC PAVEMENT    MG       892.000        3.500     3122.00         8.820      7867.44        8.820     7867.44 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG      2790.000       50.000   139500.00        48.500    135315.00       48.500   135315.00 
 41508  CONCRETE PAVEMENT, 200 MM      M2      9692.000       21.500   208378.00        16.520    160111.84       22.240   215550.08 
 41509  CONCRETE PAVEMENT, 225 MM      M2    139809.000       17.000  2376753.00        18.230   2548718.07       17.750  2481609.75 
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2       998.000       31.000    30938.00        24.590     24540.82       29.700    29640.60 
 41620  CONCRETE SURFACE DRAINS        M3         7.040      457.000     3217.28       450.000      3168.00      457.000     3217.28 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       242.000      150.000    36300.00       145.000     35090.00      120.000    29040.00 
 41653  PAVEMENT TIES                  EACH      22.000       10.000      220.00        10.000       220.00        7.000      154.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      21.000     1375.000    28875.00      1000.000     21000.00     1500.000    31500.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3        16.000      650.000    10400.00       600.000      9600.00      600.000     9600.00 
 52003  CULVERT PIPE, CLASS III, 450 M M        613.030       42.000    25747.26        61.000     37394.83       61.000    37394.83 
 52005  CULVERT PIPE, CLASS III, 600 M M         37.190       50.000     1859.50        73.000      2714.87       73.000     2714.87 
 52012  CULVERT PIPE, CLASS III, 1350  M         14.630      125.000     1828.75       145.000      2121.35      145.000     2121.35 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      24.000       70.000     1680.00        90.000      2160.00       90.000     2160.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       6.000       90.000      540.00       120.000       720.00      120.000      720.00 
 52070  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      600.000     1200.00       625.000      1250.00      625.000     1250.00 
 52205  RCCP, CL III, 600 MM           M        128.630       95.000    12219.85       104.000     13377.52      104.000    13377.52 
 52209  RCCP, CL III, 900 MM           M         85.290      170.000    14499.30       170.000     14499.30      170.000    14499.30 
 52213  RCCP, CL III, 1500 MM          M         61.500      400.000    24600.00       400.000     24600.00      400.000    24600.00 
 52215  RCCP, CL III, 1800 MM          M         49.840      550.000    27412.00       560.000     27910.40      560.000    27910.40 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      10.000      500.000     5000.00       500.000      5000.00      500.000     5000.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       4.000      900.000     3600.00       785.000      3140.00      785.000     3140.00 
 52273  RCCP, APRON ENDWALLS, 1800 MM  EACH       2.000     2400.000     4800.00      2525.000      5050.00     2525.000     5050.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 49 M         24.990      155.000     3873.45       146.000      3648.54      146.000     3648.54 
 52344  RCCP HORZ ELLIP, CL HE-III, 10 M         48.100      415.000    19961.50       386.000     18566.60      386.000    18566.60 
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH       1.000      650.000      650.00       625.000       625.00      625.000      625.00 
 52369  RCCP HORZ ELLIP, ENDWALLS, 109 EACH       4.000     3000.000    12000.00      2325.000      9300.00     2325.000     9300.00 
 60160  CONCRETE CURB AND GUTTER, 900  M       1873.000       26.470    49578.31        26.350     49353.55       26.470    49578.31 
 60170  CONCRETE CURB AND GUTTER, 900  M       1228.000       27.170    33364.76        27.100     33278.80       27.170    33364.76 
 60205  CONCRETE SIDEWALK, 125 MM      M2       356.000       21.420     7625.52        21.300      7582.80       21.420     7625.52 
 60604  MEDIUM RANDOM RIPRAP           M3       760.000       25.000    19000.00        35.000     26600.00       35.000    26600.00 
 60825  REINF CONC PIPE, CLASS III, SS M         44.490       66.000     2936.34        80.000      3559.20       80.000     3559.20 
 61123  INLETS, TYPE 8                 EACH       2.000     1100.000     2200.00       900.000      1800.00      900.000     1800.00 
 61148  INLETS, TYPE 4                 EACH       4.000     1700.000     6800.00      1100.000      4400.00     1100.000     4400.00 
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 61165  INLET COVERS, TYPE F           EACH       4.000      650.000     2600.00       350.000      1400.00      350.000     1400.00 
 61170  INLET COVERS, TYPE MS          EACH       2.000      250.000      500.00       225.000       450.00      225.000      450.00 
 61176  INLET COVERS, TYPE V           EACH       1.000      650.000      650.00       350.000       350.00      350.000      350.00 
 61201  PIPE UNDERDRAIN, 150 MM        M      22317.000        3.550    79225.35         3.580     79894.86        3.580    79894.86 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M       1464.000       25.000    36600.00        21.950     32134.80       21.950    32134.80 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH     304.000       95.000    28880.00        90.000     27360.00       97.000    29488.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         80.800      100.000     8080.00        98.000      7918.40       98.000     7918.40 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        399.870       33.100    13235.70        32.800     13115.74       32.800    13115.74 
 61423  IMPACT ATTENUATORS             EACH       4.000     4500.000    18000.00      3100.000     12400.00     3100.000    12400.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1900.000    15200.00      1800.000     14400.00     1800.000    14400.00 
 61601  WOVEN WIRE FENCE               M       7668.000        6.950    53292.60         7.850     60193.80        7.100    54442.80 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00      1000.000      1000.00      100.000      100.00 
        1490-10-74 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00      1000.000      1000.00      100.000      100.00 
        1490-10-75 
 61910  MOBILIZATION                   LS         1.000   268000.000   268000.00    167000.000    167000.00   155851.000   155851.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        75.000       44.000     3300.00        45.000      3375.00       44.000     3300.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      24.000      100.000     2400.00        95.000      2280.00       95.000     2280.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M      34742.000        0.500    17371.00         0.480     16676.16        0.480    16676.16 
 62203  ASPHALTIC FLUMES               M2       412.000       60.000    24720.00        53.000     21836.00       53.000    21836.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG       976.000       12.500    12200.00        10.000      9760.00       10.000     9760.00 
 62401  WATER                          KL      9503.000        3.600    34210.80         4.150     39437.45        4.150    39437.45 
 62505  SALVAGED TOPSOIL               M2     65239.000        0.500    32619.50         0.750     48929.25        0.750    48929.25 
 62702  MULCHING                       M2     95857.000        0.120    11502.84         0.110     10544.27        0.110    10544.27 
 62811  EROSION BALES, DELIVERED       EACH      60.000        5.000      300.00         5.000       300.00        5.000      300.00 
 62812  EROSION BALES, INSTALLED       EACH      60.000        5.000      300.00         5.000       300.00        5.000      300.00 
 62815  SILT FENCE, DELIVERED          M       1046.000        2.900     3033.40         3.050      3190.30        3.050     3190.30 
 62816  SILT FENCE, INSTALLED          M       1046.000        2.900     3033.40         3.280      3430.88        3.280     3430.88 
 62817  SILT FENCE MAINTENANCE         M        523.000        0.550      287.65         0.500       261.50        0.500      261.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      150.000      600.00       100.000       400.00      100.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      200.000      400.00       150.000       300.00      150.000      300.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2      2904.000        0.900     2613.60         0.880      2555.52        0.880     2555.52 
 62825  EROSION MAT, INSTALLED, CLASS  M2      2904.000        0.900     2613.60         0.880      2555.52        0.880     2555.52 
 62870  INLET PROTECTION, TYPE A       EACH       2.000       95.000      190.00       100.000       200.00      100.000      200.00 
 62871  INLET PROTECTION, TYPE B       EACH       2.000       75.000      150.00        50.000       100.00       50.000      100.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE M        445.000       10.000     4450.00        10.000      4450.00       10.000     4450.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL M        445.000       10.000     4450.00        10.000      4450.00       10.000     4450.00 
 62880  CULVERT PIPE DITCH CHECKS      EACH      50.000       40.000     2000.00        50.000      2500.00       50.000     2500.00 
 62905  FERTILIZER, TYPE B             KG      2303.000        0.600     1381.80         0.620      1427.86        0.620     1427.86 
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 63003  SEEDING, TEMPORARY             KG      1230.000        5.000     6150.00         4.700      5781.00        4.700     5781.00 
 63009  SEEDING, MIXTURE NO. 20        KG       413.000        8.700     3593.10         9.250      3820.25        9.250     3820.25 
 63010  SEEDING, MIXTURE NO. 30        KG       405.000        8.900     3604.50         9.250      3746.25        9.250     3746.25 
 63011  SEEDING, MIXTURE NO. 40        KG        45.000       15.000      675.00        10.500       472.50       10.500      472.50 
 63015  SEEDING, BORROW PIT MIXTURE    KG       118.000        9.100     1073.80        10.000      1180.00       10.000     1180.00 
 63301  DELINEATOR POSTS               EACH     364.000       16.000     5824.00        14.000      5096.00       14.000     5096.00 
 63305  DELINEATORS                    EACH     370.000        3.500     1295.00         3.200      1184.00        3.200     1184.00 
 63403  WOOD POSTS, 100 X 100 MM X 4.3 EACH      24.000       50.000     1200.00        48.000      1152.00       48.000     1152.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI KG      7171.200        2.700    19362.24         2.620     18788.54        2.620    18788.54 
 63601  CONCRETE MASONRY, SIGN SUPPORT M3         5.200      600.000     3120.00       575.000      2990.00      575.000     2990.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  KG       359.200        3.650     1311.08         3.250      1167.40        3.250     1167.40 
 63701  SIGNS, TYPE I                  M2        63.170      180.000    11370.60       174.000     10991.58      174.000    10991.58 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        55.300      125.000     6912.50       133.000      7354.90      133.000     7354.90 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6500.000     6500.00     11000.000     11000.00    14000.000    14000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    15000.000    15000.00     12653.000     12653.00    12653.000    12653.00 
        1490-10-74 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000    11000.000    11000.00     12653.000     12653.00    12653.000    12653.00 
        1490-10-75 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     112.000       16.000     1792.00        15.000      1680.00       15.000     1680.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS  113321.000        0.250    28330.25         0.250     28330.25        0.250    28330.25 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   29795.000        0.300     8938.50         0.350     10428.25        0.350    10428.25 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   59595.000        0.130     7747.35         0.100      5959.50        0.100     5959.50 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    8916.000        0.150     1337.40         0.150      1337.40        0.150     1337.40 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   22591.000        0.550    12425.05         0.500     11295.50        0.500    11295.50 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     226.000       20.000     4520.00        23.000      5198.00       23.000     5198.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     226.000        6.250     1412.50         3.000       678.00        3.000      678.00 
 64335  TRAFFIC CONTROL, DETOUR, PROJE LS         1.000     1200.000     1200.00      1000.000      1000.00     1000.000     1000.00 
        1490-10-75 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    3690.000        0.180      664.20         0.200       738.00        0.200      738.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     228.000       65.000    14820.00        60.000     13680.00       60.000    13680.00 
        1490-10-74 
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     228.000       65.000    14820.00        60.000     13680.00       60.000    13680.00 
        1490-10-75 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2     38012.000        1.000    38012.00         1.090     41433.08        1.400    53216.80 
 64505  GEOTEXTILE FABRIC, TYPE R      M2      1684.000        2.000     3368.00         2.200      3704.80        2.200     3704.80 
 64601  PAVEMENT MARKING, 100 MM, PAIN M      26437.000        0.220     5816.14         0.200      5287.40        0.520    13747.24 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      20082.000        1.200    24098.40         1.250     25102.50        1.250    25102.50 
 64617  PVMT MRKNG, CHANNELIZING, 200  M        550.000        1.250      687.50         1.500       825.00        0.740      407.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        770.000        2.500     1925.00         2.650      2040.50        2.650     2040.50 
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 64635  PAVEMENT MARKING, RAISED MARKE EACH     351.000       50.000    17550.00        45.000     15795.00       44.000    15444.00 
 64636  LOCATING NO-PASSING ZONES      KM         3.400      400.000     1360.00       410.000      1394.00      410.000     1394.00 
 64642  REMOVING PAVEMENT MARKINGS     M       5845.000        0.500     2922.50         0.510      2980.95        0.510     2980.95 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      700.000     1400.00       650.000      1300.00      650.000     1300.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         39.600       14.000      554.40        13.800       546.48       13.800      546.48 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       4.000      150.000      600.00       150.000       600.00      150.000      600.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      170.000      340.00       175.000       350.00      175.000      350.00 
 64750  PAVEMENT MARKING, SYMBOLS, EPO EACH       5.000       60.000      300.00        65.000       325.00       65.000      325.00 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M         84.000       14.000     1176.00        13.200      1108.80       13.200     1108.80 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         30.000       13.000      390.00        13.200       396.00       13.200      396.00 
 64786  PAVEMENT MARKING, PARKING STAL M        698.000       14.000     9772.00        13.200      9213.60       13.200     9213.60 
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M       9548.000        0.450     4296.60         0.390      3723.72        0.390     3723.72 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       3993.000        3.000    11979.00         2.900     11579.70        2.900    11579.70 
 65040  CONSTRUCTION STAKING, STORM SE EACH      13.000       65.000      845.00       150.000      1950.00       75.000      975.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       7941.000        1.950    15484.95         2.100     16676.10        1.250     9926.25 
 65050  CONSTRUCTION STAKING, CABC     M       6891.000        2.100    14471.10         2.400     16538.40        1.300     8958.30 
 65055  CONSTRUCTION STAKING, CURB, GU M       2903.000        2.430     7054.29         4.000     11612.00        1.600     4644.80 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      10.000       85.000      850.00       200.000      2000.00      160.000     1600.00 
 65070  CONSTRUCTION STAKING, CONCRETE M      22933.000        2.720    62377.76         3.050     69945.65        4.000    91732.00 
 65099  CONSTRUCTION STAKING, INITIAL  M      11206.000        3.090    34626.54         3.500     39221.00        1.600    17929.60 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        160.000       20.000     3200.00        21.000      3360.00       21.000     3360.00 
 65250  LOOP DETECTOR CONDUIT          M         91.000       15.000     1365.00        14.000      1274.00       14.000     1274.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH       5.000      470.000     2350.00       450.000      2250.00      450.000     2250.00 
 65585  LOOP DETECTOR WIRE             M        175.000        1.750      306.25         1.800       315.00        1.800      315.00 
 66501  SAWING EXISTING PAVEMENT       M        121.000        3.280      396.88         4.000       484.00        3.280      396.88 
 66502  SAWING CONCRETE PAVEMENT, FULL M        363.000        7.870     2856.81         6.000      2178.00        7.870     2856.81 
 90001  MISC                           M         40.000       90.000     3600.00       100.000      4000.00       87.500     3500.00 
        90001A, SLATTED CHAIN LINK FEN 
        TYPE A, 1.8M 
 90001  MISC                           M         30.000        8.000      240.00        35.000      1050.00       35.000     1050.00 
        90001C, REMOVING EXISTING RAIL 
        CROSSING, CTH I 
 90001  MISC                           M         58.000        6.000      348.00        50.000      2900.00       50.000     2900.00 
        90001D, REMOVING EXISTING RAIL 
        CROSSING, STH 22 
 90001  MISC                           M        171.000       75.000    12825.00        71.250     12183.75       71.250    12183.75 
        90001E, TEMPORARY PRECAST CONC 
        BARRIER, PERMANENT 
 90002  MISC                           M2      4440.000        2.500    11100.00         2.500     11100.00        2.500    11100.00 
        90002A, PULVERIZED TOPSOIL 
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 90003  MISC                           M3       156.000       15.000     2340.00        15.000      2340.00       25.000     3900.00 
        90003A, SEDIMENT BASIN 
 90005  MISC                           EACH     164.000       90.000    14760.00        80.000     13120.00       80.000    13120.00 
        90005A, IMPACT RECOVERY PANELS 
 90005  MISC                           EACH     164.000       75.000    12300.00        70.000     11480.00       70.000    11480.00 
        90005B, IMPACT RECOVERY PANELS 
        MAINTENANCE 
 90005  MISC                           EACH       2.000     1350.000     2700.00      1500.000      3000.00     1500.000     3000.00 
        90005C, WOODEN GATE, DOUBLE LE 
 90005  MISC                           EACH       2.000      100.000      200.00       200.000       400.00      200.000      400.00 
        90005D, REMOVING TEMPORARY SUR 
        DRAINS 
 90005  MISC                           EACH     250.000        3.850      962.50         4.000      1000.00        4.000     1000.00 
        90005E, EROSION CONTROL, FILTE 
        DELIVERED 
 90005  MISC                           EACH     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
        90005F, EROSION CONTROL, FILTE 
        INSTALLED 
 90005  MISC                           EACH     250.000        4.500     1125.00         2.000       500.00        2.000      500.00 
        90005G, EROSION CONTROL, FILTE 
        MAINTENANCE 
 90005  MISC                           EACH      16.000      125.000     2000.00       250.000      4000.00       75.000     1200.00 
        90005H, STONE OR ROCK DITCH CH 
 90365  QMP, BASE COURSES              MG    160199.000        0.160    25631.84         0.310     49661.69        0.310    49661.69 
 90410  QMP, CONCRETE PAVEMENT         M2    149501.000        0.600    89700.60         0.400     59800.40        0.580    86710.58 
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL   151725.600        1.000   151725.60         1.000    151725.60        1.000   151725.60 
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    37945.000        1.000    37945.00         1.000     37945.00        1.000    37945.00 
 90710  TRAFF CNTRL, PERMANENT BARR, T EACH      41.000      245.000    10045.00       230.000      9430.00      230.000     9430.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       3.000       75.000      225.00       100.000       300.00      100.000      300.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH     304.000       11.250     3420.00        11.000      3344.00       11.000     3344.00 
 30426  BREAKER RUN STONE              MG      7730.000        6.200    47926.00         6.960     53800.80        6.960    53800.80 
 90001  MISC                           M      20386.000        5.000   101930.00         2.850     58100.10        6.360   129654.96 
        90001F PREP. OF FOUNDATION FOR 
        AGGREGATE BASE COURSE, OPEN GR 
 
                                     PROPOSAL TOTAL.......            7427981.51                 7668743.35               7701724.12 
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              STATE PROJECT(S):  4068-04-73                            LOCATION  70/WINNEBAGO    COUNTY 
                                 4068-04-74                                      OLD PLANK RD - MANITOWOC ST - USH 10 
                                                                                 STH 114 
                                                                                 WINNEBAGO COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  NORTHEAST ASPHALT, INC. 
  BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
  BIDDER NO  3:  MCC, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      14.000      300.000     4200.00       300.000      4200.00      175.000     2450.00 
 20102  CLEARING                       I.D.      32.000       15.000      480.00        15.000       480.00       65.000     2080.00 
 20104  GRUBBING                       STA.      14.000      300.000     4200.00       300.000      4200.00      175.000     2450.00 
 20105  GRUBBING                       I.D.      32.000       15.000      480.00        15.000       480.00       65.000     2080.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      2500.000      2500.00     1800.000     1800.00 
        166+75.50 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      2500.000      2500.00     1800.000     1800.00 
        192+61 
 20330  REMOVING OLD CULVERTS          EACH      30.000      175.000     5250.00       175.000      5250.00      250.000     7500.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00     10000.000     10000.00     8500.000     8500.00 
        150+62 
 20401  REMOVING PAVEMENT              S.Y.     367.000        5.000     1835.00         5.000      1835.00        7.000     2569.00 
 20405  REMOVING CURB AND GUTTER       L.F.     218.000        2.500      545.00         2.500       545.00        4.000      872.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      33.400        5.000      167.00         5.000       167.00        9.000      300.60 
 20411  REMOVING GUARDRAIL             L.F.     383.000        2.000      766.00         2.000       766.00        2.500      957.50 
 20416  REMOVING INLETS                EACH       6.000      100.000      600.00       100.000       600.00      200.000     1200.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.    2094.000        1.750     3664.50         1.750      3664.50        2.500     5235.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     657.000        7.000     4599.00         7.000      4599.00       11.150     7325.55 
 20421  REMOVING ASPHALTIC SURFACE, MI TON     4075.000        6.500    26487.50         6.500     26487.50       12.500    50937.50 
 20501  COMMON EXCAVATION              C.Y.    3955.000        6.580    26023.90         6.580     26023.90       13.250    52403.75 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     8000.000     8000.00      8000.000      8000.00    11000.000    11000.00 
        C-70-41 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2000.000     2000.00      2000.000      2000.00     1000.000     1000.00 
        C-70-62 
 20622  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2000.000     2000.00      2000.000      2000.00     1000.000     1000.00 
        C-70-34 
 20801  BORROW EXCAVATION              C.Y.    2121.000        4.750    10074.75         4.750     10074.75        8.450    17922.45 
 20811  SELECTED BORROW EXCAVATION     C.Y.     750.000        5.450     4087.50         5.450      4087.50        9.550     7162.50 
 21001  STRUCTURE BACKFILL             C.Y.     673.000       15.000    10095.00        15.000     10095.00       13.000     8749.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     2000.000     2000.00      2000.000      2000.00    16500.000    16500.00 
        4068-04-73 
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 21303  FINISHING ROADWAY, PROJECT     LS         1.000     2000.000     2000.00      2000.000      2000.00    11500.000    11500.00 
        4068-04-74 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     5161.000        7.460    38501.06         7.460     38501.06        7.550    38965.55 
 30426  BREAKER RUN STONE              TON      500.000        6.650     3325.00         6.650      3325.00        7.300     3650.00 
 30708  CONCRETE BASE COURSE, 8-INCH   S.Y.     342.000       20.000     6840.00        20.000      6840.00       36.000    12312.00 
 30820  BASE PATCHING, CONCRETE        S.Y.     107.500       39.000     4192.50        39.000      4192.50       48.000     5160.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1013.000        1.100     1114.30         1.100      1114.30        2.000     2026.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     7448.000        0.550     4096.40         0.550      4096.40        0.780     5809.44 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      447.000      172.000    76884.00       172.000     76884.00      185.000    82695.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     7448.000       21.110   157227.28        20.550    153056.40       29.900   222695.20 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     4780.000        1.000     4780.00         1.000      4780.00        1.000     4780.00 
 41101  ASPHALTIC SURFACE              TON     1390.000       35.600    49484.00        35.600     49484.00       45.750    63592.50 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.      94.000       22.000     2068.00        22.000      2068.00       26.000     2444.00 
 41653  PAVEMENT TIES                  EACH    2041.000        8.000    16328.00         8.000     16328.00        5.250    10715.25 
 41654  DOWEL BARS                     EACH     280.000       12.000     3360.00        12.000      3360.00        8.000     2240.00 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH      34.000       15.000      510.00        15.000       510.00       16.000      544.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     240.000      340.000    81600.00       340.000     81600.00      310.000    74400.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    37320.000        0.550    20526.00         0.550     20526.00        0.700    26124.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.     357.000       25.000     8925.00        25.000      8925.00       24.000     8568.00 
 52001  CULVERT PIPE, CLASS III, 12-IN L.F.     102.000       16.500     1683.00        16.500      1683.00       11.500     1173.00 
 52002  CULVERT PIPE, CLASS III, 15-IN L.F.      99.000       18.500     1831.50        18.500      1831.50       14.200     1405.80 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.      30.000       21.000      630.00        21.000       630.00       22.250      667.50 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       6.000       72.000      432.00        72.000       432.00       56.000      336.00 
 52060  APRON ENDWALLS FOR CULVERT PIP EACH       8.000       82.000      656.00        82.000       656.00       72.000      576.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      127.000      254.00       127.000       254.00      140.000      280.00 
 52091  TEMPORARY CULVERT PIPE, 72-INC L.F.     190.000       50.000     9500.00        50.000      9500.00       60.000    11400.00 
 52135  CORRUGATED STEEL PIPE ARCH, 17 L.F.     258.000       21.000     5418.00        21.000      5418.00       15.800     4076.40 
 52136  CORRUGATED STEEL PIPE ARCH, 21 L.F.     226.000       22.250     5028.50        22.250      5028.50       18.500     4181.00 
 52137  CORRUGATED STEEL PIPE ARCH, 24 L.F.      20.000       22.750      455.00        22.750       455.00       21.300      426.00 
 52161  STL APRON ENDWL FOR PIPE ARCH, EACH      16.000       95.000     1520.00        95.000      1520.00       72.000     1152.00 
 52162  STL APRON ENDWL FOR PIPE ARCH, EACH      18.000      105.000     1890.00       105.000      1890.00       85.000     1530.00 
 52163  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      119.000      238.00       119.000       238.00      103.000      206.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH      12.000      390.000     4680.00       390.000      4680.00      600.000     7200.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       2.000      450.000      900.00       450.000       900.00      650.000     1300.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000      985.000      985.00       985.000       985.00      750.000      750.00 
 52338  RCCP HORZ ELLIP, CL HE-III, 24 L.F.      20.000      130.000     2600.00        50.000      1000.00       68.000     1360.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.     378.000        9.100     3439.80         9.100      3439.80       14.000     5292.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    6278.000        9.100    57129.80         9.100     57129.80        7.250    45515.50 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.     542.000        3.000     1626.00         3.000      1626.00        2.850     1544.70 
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 60224  CONCRETE SAFETY ISLANDS        S.F.      68.000       38.000     2584.00         3.800       258.40        5.000      340.00 
 60602  HEAVY RIPRAP                   C.Y.      33.000       35.000     1155.00        35.000      1155.00       50.000     1650.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     438.000       23.000    10074.00        23.000     10074.00       36.500    15987.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     148.000       25.000     3700.00        25.000      3700.00       31.000     4588.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    1804.000       29.000    52316.00        29.000     52316.00       38.100    68732.40 
 61110  MANHOLES, TYPE 1               EACH       8.000      850.000     6800.00       850.000      6800.00     1100.000     8800.00 
 61112  MANHOLES, TYPE 3               EACH       1.000     2065.000     2065.00      2065.000      2065.00     2750.000     2750.00 
 61122  INLETS, TYPE 3                 EACH      22.000      580.000    12760.00       580.000     12760.00      850.000    18700.00 
 61123  INLETS, TYPE 8                 EACH       3.000      820.000     2460.00       820.000      2460.00     1070.000     3210.00 
 61128  RECONSTRUCTING MANHOLES        EACH       7.000      425.000     2975.00       425.000      2975.00      800.000     5600.00 
 61129  RECONSTRUCTING INLETS          EACH       1.000      350.000      350.00       350.000       350.00      400.000      400.00 
 61151  MANHOLE COVERS, TYPE J         EACH       4.000      205.000      820.00       205.000       820.00      200.000      800.00 
 61156  INLET COVERS, TYPE H-S         EACH      17.000      285.000     4845.00       285.000      4845.00      275.000     4675.00 
 61163  INLET COVERS, TYPE C           EACH       5.000      210.000     1050.00       210.000      1050.00      200.000     1000.00 
 61167  INLET COVERS, TYPE H           EACH       5.000      285.000     1425.00       285.000      1425.00      275.000     1375.00 
 61170  INLET COVERS, TYPE MS          EACH       3.000      210.000      630.00       210.000       630.00      200.000      600.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      26.000      355.000     9230.00       355.000      9230.00      300.000     7800.00 
 61612  CHAIN LINK FENCE, 6 FT.        L.F.      97.000       39.500     3831.50        39.500      3831.50       39.500     3831.50 
 61910  MOBILIZATION                   LS         1.000    24150.000    24150.00     22350.000     22350.00    58500.000    58500.00 
 62501  TOPSOIL                        S.Y.   26354.000        1.200    31624.80         1.200     31624.80        1.250    32942.50 
 62702  MULCHING                       S.Y.   26354.000        0.110     2898.94         0.110      2898.94        0.110     2898.94 
 62811  EROSION BALES, DELIVERED       EACH      80.000        5.000      400.00         5.000       400.00        6.500      520.00 
 62812  EROSION BALES, INSTALLED       EACH      80.000        5.000      400.00         5.000       400.00        6.750      540.00 
 62815  SILT FENCE, DELIVERED          L.F.     425.000        1.000      425.00         1.000       425.00        1.000      425.00 
 62816  SILT FENCE, INSTALLED          L.F.     425.000        1.000      425.00         1.000       425.00        1.500      637.50 
 62817  SILT FENCE MAINTENANCE         L.F.     425.000        0.100       42.50         0.100        42.50        0.090       38.25 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       100.000       100.00      500.000      500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      150.000      150.00       150.000       150.00      500.000      500.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    7067.000        1.100     7773.70         1.100      7773.70        1.000     7067.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    7067.000        0.650     4593.55         0.650      4593.55        1.000     7067.00 
 62870  INLET PROTECTION, TYPE A       EACH       8.000      100.000      800.00       100.000       800.00       80.000      640.00 
 62871  INLET PROTECTION, TYPE B       EACH       3.000       50.000      150.00        50.000       150.00       40.000      120.00 
 62872  INLET PROTECTION, TYPE C       EACH      22.000       25.000      550.00        25.000       550.00       40.000      880.00 
 62905  FERTILIZER, TYPE B             CWT.      16.600       32.000      531.20        32.000       531.20       25.250      419.15 
 63003  SEEDING, TEMPORARY             LB.      356.000        2.500      890.00         2.500       890.00        3.700     1317.20 
 63010  SEEDING, MIXTURE NO. 30        LB.      116.000        4.500      522.00         4.500       522.00        5.250      609.00 
 63011  SEEDING, MIXTURE NO. 40        LB.      361.000        4.500     1624.50         4.500      1624.50        6.250     2256.25 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       8.000       52.000      416.00        52.000       416.00       32.000      256.00 
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       3.000       55.000      165.00        55.000       165.00       34.000      102.00 
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 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH       3.000       58.000      174.00        58.000       174.00       38.000      114.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      10.000       60.500      605.00        60.500       605.00       45.000      450.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH       9.000       58.000      522.00        58.000       522.00       52.000      468.00 
 63414  WOOD POSTS, 4X6-INCH X 20-FT.  EACH       1.000       75.000       75.00        75.000        75.00       68.000       68.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     175.190       13.000     2277.47        13.000      2277.47       12.500     2189.88 
 63822  MOVING SIGNS, TYPE II          EACH      13.000       31.000      403.00        31.000       403.00       40.000      520.00 
 63827  REMOVING SIGNS, TYPE II        EACH      23.000       25.000      575.00        25.000       575.00       20.000      460.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      23.000       15.000      345.00        15.000       345.00       20.000      460.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     3450.000     3450.00      4000.000      4000.00     5000.000     5000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1250.000     1250.00      1250.000      1250.00     1250.000     1250.00 
        4068-04-73 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1250.000     1250.00      1250.000      1250.00     1250.000     1250.00 
        4068-04-74 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1840.000        0.300      552.00         0.300       552.00        0.300      552.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4310.000        0.500     2155.00         0.500      2155.00        0.500     2155.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    8300.000        0.250     2075.00         0.250      2075.00        0.250     2075.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1280.000        0.250      320.00         0.250       320.00        0.250      320.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6780.000        0.500     3390.00         0.500      3390.00        0.500     3390.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   12210.000        0.300     3663.00         0.300      3663.00        0.300     3663.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      49.000        3.000      147.00         3.000       147.00        3.000      147.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   25150.000        0.230     5784.50         0.280      7042.00        0.230     5784.50 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     236.000        0.700      165.20         0.800       188.80        0.700      165.20 
 64636  LOCATING NO-PASSING ZONES      MI.        1.746      300.000      523.80       200.000       349.20      300.000      523.80 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      650.000     1300.00       420.000       840.00      650.000     1300.00 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.      92.000        5.000      460.00         4.000       368.00        5.000      460.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    1455.000        2.400     3492.00         3.100      4510.50        2.400     3492.00 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.      92.000        3.500      322.00         3.200       294.40        3.500      322.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      120.000      240.00        95.000       190.00      120.000      240.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000      120.000      240.00        95.000       190.00      120.000      240.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     330.000        3.500     1155.00         3.200      1056.00        3.500     1155.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.      68.000        5.300      360.40         3.400       231.20        5.300      360.40 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.      17.000        3.500       59.50         4.000        68.00        3.500       59.50 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      60.000        3.100      186.00         4.000       240.00        3.100      186.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       1.000       80.000       80.00        40.000        40.00       80.000       80.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.     330.000        1.250      412.50         1.250       412.50        1.250      412.50 
 65040  CONSTRUCTION STAKING, STORM SE EACH      49.000       75.000     3675.00       110.000      5390.00       75.000     3675.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    6653.000        0.500     3326.50         0.980      6519.94        0.500     3326.50 
 65050  CONSTRUCTION STAKING, CABC     L.F.    6653.000        0.600     3991.80         0.980      6519.94        0.600     3991.80 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320017 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    6626.000        0.800     5300.80         0.910      6029.66        0.800     5300.80 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1000.000     1000.00       880.000       880.00     1000.000     1000.00 
        C-70-41 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      100.000      100.00       525.000       525.00      100.000      100.00 
        C-70-62 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000      100.000      100.00       525.000       525.00      100.000      100.00 
        C-70-34 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.    9229.000        0.200     1845.80         0.130      1199.77        0.200     1845.80 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    6886.000        1.000     6886.00         1.050      7230.30        1.000     6886.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    1241.000        0.900     1116.90         0.900      1116.90        0.900     1116.90 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    1413.000        1.700     2402.10         1.700      2402.10        1.700     2402.10 
 90005  MISC                           EACH      14.000      100.000     1400.00       100.000      1400.00      175.000     2450.00 
        90005A ADJUST WATER/FORCE MAIN 
 90030  MISC                           L.F.    1228.000       10.000    12280.00        10.000     12280.00       14.300    17560.40 
        90030A REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.      40.000      100.000     4000.00       100.000      4000.00      140.000     5600.00 
        90030B TEMPORARY SHORING 
 90545  CONCRETE COLLAR                EACH       1.000      250.000      250.00       250.000       250.00      500.000      500.00 
 90590  PIPE GRATES                    EACH      15.000      240.000     3600.00       240.000      3600.00      220.000     3300.00 
 
                                     PROPOSAL TOTAL.......            1003200.25                 1003687.18               1250930.46 
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 PROPOSAL: 20010320018 
 
              STATE PROJECT(S):  9062-05-72                            LOCATION  38/MARINETTE    COUNTY 
                                                                                 CTH P - CRIVITZ 
                                                                                 CTH W 
                                                                                 MARINETTE COUNTY 
              TYPE OF WORK: GRADING 
 
  BIDDER NO  1:  PETERS CONCRETE COMPANY 
  BIDDER NO  2:  RELIANCE JOINT VENTURE 
  BIDDER NO  3:  JAMES PETERSON SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      95.000       50.000     4750.00        30.000      2850.00       30.000     2850.00 
 20102  CLEARING                       I.D.     190.000        3.000      570.00         6.000      1140.00        6.000     1140.00 
 20104  GRUBBING                       STA.      95.000      250.000    23750.00       280.000     26600.00      280.000    26600.00 
 20105  GRUBBING                       I.D.     190.000        3.000      570.00        10.000      1900.00       10.000     1900.00 
 20330  REMOVING OLD CULVERTS          EACH       6.000       50.000      300.00       125.000       750.00      113.000      678.00 
 20501  COMMON EXCAVATION              C.Y.   50890.000        2.400   122136.00         2.440    124171.60        2.730   138929.70 
 20801  BORROW EXCAVATION              C.Y.   34300.000        3.080   105644.00         3.500    120050.00        3.110   106673.00 
 20811  SELECTED BORROW EXCAVATION     C.Y.    4563.000        3.120    14236.56         4.000     18252.00        4.990    22769.37 
 21301  FINISHING ROADWAY              LS         1.000     4000.000     4000.00     13500.000     13500.00     5000.000     5000.00 
 21401  OBLITERATING OLD ROAD          STA.      23.000      200.000     4600.00       200.000      4600.00      300.000     6900.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    43485.000        3.920   170461.20         4.580    199161.30        4.980   216555.30 
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON    10550.000        2.000    21100.00         2.950     31122.50        4.450    46947.50 
 41010  SALVAGED ASPHALTIC PAVEMENT    TON    11125.000        2.930    32596.25         4.420     49172.50        1.960    21805.00 
 52002  CULVERT PIPE, CLASS III, 15-IN L.F.     164.000       13.000     2132.00        17.000      2788.00       16.000     2624.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.    1521.000       14.000    21294.00        18.500     28138.50       17.320    26343.72 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     672.000       17.000    11424.00        22.500     15120.00       20.360    13681.92 
 52060  APRON ENDWALLS FOR CULVERT PIP EACH       6.000       60.000      360.00        75.000       450.00       66.520      399.12 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      76.000       65.000     4940.00        90.000      6840.00       80.590     6124.84 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      20.000      110.000     2200.00       120.000      2400.00      126.950     2539.00 
 52136  CORRUGATED STEEL PIPE ARCH, 21 L.F.     219.000       14.000     3066.00        19.000      4161.00       18.090     3961.71 
 52138  CORRUGATED STEEL PIPE ARCH, 28 L.F.      58.000       15.000      870.00        23.500      1363.00       21.360     1238.88 
 52162  STL APRON ENDWL FOR PIPE ARCH, EACH       8.000       65.000      520.00        90.000       720.00       80.810      646.48 
 52164  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      105.000      210.00       120.000       240.00      118.790      237.58 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     157.000       16.500     2590.50        24.770      3888.89       24.770     3888.89 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      56.000       35.000     1960.00        41.000      2296.00       45.000     2520.00 
 61122  INLETS, TYPE 3                 EACH       2.000      600.000     1200.00       600.000      1200.00      411.080      822.16 
 61156  INLET COVERS, TYPE H-S         EACH       2.000      300.000      600.00       300.000       600.00      311.250      622.50 
 61910  MOBILIZATION                   LS         1.000    47700.000    47700.00     11500.000     11500.00    16500.000    16500.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      36.000      144.000     5184.00       144.000      5184.00       48.000     1728.00 
 62401  WATER                          MGAL     375.000       18.000     6750.00        15.000      5625.00       15.000     5625.00 
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 PROPOSAL: 20010320018 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62505  SALVAGED TOPSOIL               S.Y.  163690.000        0.450    73660.50         0.500     81845.00        0.500    81845.00 
 62703  MULCHING                       TON       68.000      185.000    12580.00       185.000     12580.00      190.000    12920.00 
 62811  EROSION BALES, DELIVERED       EACH     200.000        2.330      466.00         2.330       466.00        5.000     1000.00 
 62812  EROSION BALES, INSTALLED       EACH     200.000        5.040     1008.00         5.040      1008.00        5.000     1000.00 
 62815  SILT FENCE, DELIVERED          L.F.    5560.000        0.520     2891.20         0.520      2891.20        1.000     5560.00 
 62816  SILT FENCE, INSTALLED          L.F.    5560.000        1.010     5615.60         1.010      5615.60        1.000     5560.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2780.000        0.010       27.80         0.010        27.80        0.050      139.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000       50.000      200.00        50.000       200.00      100.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      100.000      300.00       100.000       300.00      150.000      450.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    5452.000        0.520     2835.04         0.520      2835.04        0.660     3598.32 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    5452.000        0.520     2835.04         0.520      2835.04        0.460     2507.92 
 62880  CULVERT PIPE DITCH CHECKS      EACH      55.000       60.000     3300.00        35.000      1925.00       60.000     3300.00 
 62905  FERTILIZER, TYPE B             CWT.     103.000       24.240     2496.72        24.240      2496.72       26.000     2678.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     3968.000        3.480    13808.64         3.480     13808.64        4.200    16665.60 
 63011  SEEDING, MIXTURE NO. 40        LB.      450.000        4.530     2038.50         4.530      2038.50        5.100     2295.00 
 63103  WATERING SODDED AREAS          MGAL      62.000       14.860      921.32        14.860       921.32       30.000     1860.00 
 63111  EROSION CONTROL SOD            S.Y.     840.000        2.810     2360.40         2.810      2360.40        3.000     2520.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3500.000     3500.00      4000.000      4000.00     6000.000     6000.00 
 64301  TRAFFIC CONTROL                LS         1.000     5500.000     5500.00      5500.000      5500.00     5500.000     5500.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     149.000        2.000      298.00         2.670       397.83        2.500      372.50 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   25700.000        0.650    16705.00         0.500     12850.00        0.470    12079.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.   25700.000        0.680    17476.00         0.550     14135.00        0.520    13364.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     157.000        1.500      235.50         2.500       392.50        0.100       15.70 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      19.000      150.000     2850.00       125.000      2375.00      100.000     1900.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.   25700.000        1.000    25700.00         0.750     19275.00        0.880    22616.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     404.000        1.600      646.40         1.600       646.40        1.600      646.40 
 90365  QMP, BASE COURSES              TON    42215.000        0.180     7598.70         0.280     11820.20        0.280    11820.20 
 90035  MISC                           TON    32300.000        3.100   100130.00         3.180    102714.00        2.730    88179.00 
        90035A PIT RUN GRAVEL 
 
                                     PROPOSAL TOTAL.......             925698.87                  994044.48                995043.31 
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 PROPOSAL: 20010320019 
 
              STATE PROJECT(S):  0084-01-51                            LOCATION  29/JUNEAU       COUNTY 
                                 1000-64-01                                      TRAFFIC, D4 PAVEMENT MARKING 
                                                                                 VARIOUS HIGHWAY 
                                                                                 JUNEAU, MARATHON, PORTAGE, WAUPACA, WAUSHARA, 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  CENTURY FENCE CO. 
  BIDDER NO  2:  SWANSTON EQUIPMENT COMPANY 
  BIDDER NO  3:  OGLESBY CONSTRUCTION, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     5000.000     5000.00      5500.000      5500.00     5250.000     5250.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      4000.000      4000.00     3000.000     3000.00 
        0084-01-51 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      4000.000      4000.00     3000.000     3000.00 
        1000-64-01 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F. 1312010.000        0.140   183681.40         0.138    181057.38        0.150   196801.50 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   16906.000        0.450     7607.70         0.350      5917.10        0.450     7607.70 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       6.000      500.000     3000.00       700.000      4200.00      650.000     3900.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     256.000        4.000     1024.00         3.450       883.20        5.000     1280.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    2879.000        2.500     7197.50         2.500      7197.50        3.050     8780.95 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      49.000       80.000     3920.00        60.000      2940.00       95.000     4655.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      17.000       80.000     1360.00        70.000      1190.00      125.000     2125.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.    1921.000        3.000     5763.00         4.500      8644.50        4.000     7684.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    3920.000        2.500     9800.00         2.310      9055.20        2.250     8820.00 
 
                                     PROPOSAL TOTAL.......             233353.60                  234584.88                252904.15 
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 PROPOSAL: 20010320020 
 
              STATE PROJECT(S):  1170-00-65                            LOCATION  37/MARATHON     COUNTY 
                                 1170-00-66                                      WAUSAU - LINCOLN CNTY LINE, DECATOR DR - LINC 
                                 1170-00-67                                      USH 51 
                                 1170-00-68                                      MARATHON COUNTY 
              TYPE OF WORK: ASPHALTIC-SURFACING 
                                 1170-00-72 
  BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
  BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20401  REMOVING PAVEMENT              S.Y.     720.000       10.000     7200.00         9.700      6984.00        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    2583.000        3.000     7749.00         2.000      5166.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    1732.000        1.450     2511.40         1.500      2598.00        0.000        0.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.    1483.000        5.590     8289.97         6.390      9476.37        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    4666.000        3.190    14884.54         3.310     15444.46        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    7625.000        1.840    14030.00         2.280     17385.00        0.000        0.00 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.      44.680       59.000     2636.12        35.000      1563.80        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00      5500.000      5500.00        0.000        0.00 
        1170-00-72 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-65 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-66 
 21305  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-67 
 21306  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-68 
 21307  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-69 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    36201.000        6.580   238202.58         7.400    267887.40        0.000        0.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON    19062.000        6.280   119709.36         7.650    145824.30        0.000        0.00 
 30729  H.E.S. CONCRETE BASE COURSE, 9 S.Y.     555.000       44.030    24436.65        44.030     24436.65        0.000        0.00 
 30820  BASE PATCHING, CONCRETE        S.Y.     700.000       52.130    36491.00        52.130     36491.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      81.000        3.000      243.00         2.000       162.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      465.000        1.000      465.00         0.500       232.50        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       28.000      200.000     5600.00       200.000      5600.00        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON      465.000       28.000    13020.00        27.000     12555.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      298.000        1.000      298.00         1.000       298.00        0.000        0.00 
 41101  ASPHALTIC SURFACE              TON      777.000       38.000    29526.00        42.000     32634.00        0.000        0.00 
 41522  H.E.S. CONCRETE PAVEMENT, 12-I S.Y.      38.100       95.180     3626.36        95.180      3626.36        0.000        0.00 
 41651  H.E.S. CONCRETE PAVEMENT APPRO S.Y.     126.500      118.180    14949.77       118.180     14949.77        0.000        0.00 



Date 03/20/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   74 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000    17000.000    17000.00     17000.000     17000.00        0.000        0.00 
        B-37-159 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000    17000.000    17000.00     17000.000     17000.00        0.000        0.00 
        B-37-154 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    5760.000        3.500    20160.00         3.500     20160.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     2410.000        2.000     4820.00         2.000      4820.00        0.000        0.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     645.000       50.000    32250.00        50.000     32250.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.     235.000       45.000    10575.00        45.000     10575.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.    4925.000       15.000    73875.00        15.000     73875.00        0.000        0.00 
 50910  JOINT REPAIR                   S.Y.     105.000      475.000    49875.00       475.000     49875.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.      25.000       60.000     1500.00        60.000      1500.00        0.000        0.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.       2.000      600.000     1200.00       600.000      1200.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     459.000      225.000   103275.00       225.000    103275.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    4579.000        6.500    29763.50         6.500     29763.50        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    9008.000        1.750    15764.00         1.750     15764.00        0.000        0.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   17888.000        1.350    24148.80         1.670     29872.96        0.000        0.00 
 61210  PIPE UNDERDRAIN, UNPERFORATED, L.F.    2857.000        5.980    17084.86         5.980     17084.86        0.000        0.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.    1200.000        6.480     7776.00         6.480      7776.00        0.000        0.00 
 61235  PIPE UNDERDRAIN, WRAPPED, 4-IN L.F.   76603.000        1.250    95753.75         1.530    117202.59        0.000        0.00 
 61253  REINF CONC ENDWALLS FOR UNDERD EACH     258.000       95.000    24510.00        95.000     24510.00        0.000        0.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH      50.000       95.000     4750.00        95.000      4750.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     264.000       31.000     8184.00        32.000      8448.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    1500.000       10.200    15300.00        12.270     18405.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1850.000    14800.00      1800.000     14400.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00      1000.000      1000.00        0.000        0.00 
        1170-00-72 
 61910  MOBILIZATION                   LS         1.000   324350.000   324350.00    314500.000    314500.00        0.000        0.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.   89982.000        0.110     9898.02         0.100      8998.20        0.000        0.00 
 62401  WATER                          MGAL     550.000       15.000     8250.00        15.000      8250.00        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      10.000        5.000       50.00        10.000       100.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      10.000        5.000       50.00        10.000       100.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.     100.000        1.000      100.00         1.500       150.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.     100.000        1.000      100.00         2.000       200.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.     100.000        1.000      100.00         0.010         1.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      150.000      150.00       600.000       600.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      160.000      160.00       200.000       200.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    7200.000        0.500     3600.00         0.570      4104.00        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    7200.000        0.500     3600.00         0.590      4248.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.      50.000       25.000     1250.00        32.000      1600.00        0.000        0.00 
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 63003  SEEDING, TEMPORARY             LB.     1100.000        2.500     2750.00         2.980      3278.00        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     2150.000        3.800     8170.00         3.980      8557.00        0.000        0.00 
 63301  DELINEATOR POSTS               EACH     209.000       17.000     3553.00        12.500      2612.50        0.000        0.00 
 63305  DELINEATORS                    EACH     254.000        5.000     1270.00         4.000      1016.00        0.000        0.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      15.000       50.000      750.00        58.000       870.00        0.000        0.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      10.000       55.000      550.00        74.000       740.00        0.000        0.00 
 63414  WOOD POSTS, 4X6-INCH X 20-FT.  EACH       2.000       60.000      120.00        88.000       176.00        0.000        0.00 
 63415  WOOD POSTS, 4X6-INCH X 22-FT.  EACH      13.000       65.000      845.00       108.000      1404.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     410.740       15.500     6366.47        18.240      7491.90        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH      45.000       15.000      675.00        25.000      1125.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      48.000       15.000      720.00        25.000      1200.00        0.000        0.00 
 64221  FIELD OFFICE, TYPE C, PROJECT  LS         1.000        1.000        1.00      5000.000      5000.00        0.000        0.00 
        1170-00-72 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     452.000       10.000     4520.00        20.000      9040.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   38394.000        0.200     7678.80         0.300     11518.20        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1819.000        0.500      909.50         0.500       909.50        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS      32.000        0.100        3.20         2.000        64.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    6530.000        0.100      653.00         0.200      1306.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8712.000        0.200     1742.40         0.500      4356.00        0.000        0.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.     133.500       12.000     1602.00        18.500      2469.75        0.000        0.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     103.000       40.000     4120.00        30.000      3090.00        0.000        0.00 
        1170-00-72 
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       10.000      300.00        30.000       900.00        0.000        0.00 
        1170-00-65 
 64346  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       10.000      300.00        30.000       900.00        0.000        0.00 
        1170-00-66 
 64347  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       10.000      300.00        30.000       900.00        0.000        0.00 
        1170-00-67 
 64348  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       10.000      300.00        30.000       900.00        0.000        0.00 
        1170-00-68 
 64349  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       10.000      300.00        30.000       900.00        0.000        0.00 
        1170-00-69 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.   15920.000        0.890    14168.80         0.890     14168.80        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    3618.000        2.000     7236.00         2.000      7236.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   71426.000        0.210    14999.46         0.210     14999.46        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    2120.000        0.600     1272.00         0.600      1272.00        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   59605.000        0.470    28014.35         0.470     28014.35        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     575.000       37.900    21792.50        37.900     21792.50        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   40337.000        0.190     7664.03         0.150      6050.55        0.000        0.00 
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 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      120.000      120.00       120.000       120.00        0.000        0.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     204.000        7.000     1428.00         7.000      1428.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.  101190.000        0.140    14166.60         0.100     10119.00        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   47500.000        0.650    30875.00         0.950     45125.00        0.000        0.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     900.000        2.000     1800.00         1.900      1710.00        0.000        0.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.    1475.000        0.690     1017.75         2.170      3200.75        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   37356.000        0.100     3735.60         0.310     11580.36        0.000        0.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.   10765.000        0.810     8719.65         1.020     10980.30        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     310.000        1.250      387.50         1.350       418.50        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     354.000        3.350     1185.90         2.950      1044.30        0.000        0.00 
 90004  MISC                           LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        90004A PORTABLE DECONTAMINATIO 
        STRUC. B-37-154 
 90005  MISC                           EACH       4.000      500.000     2000.00       520.000      2080.00        0.000        0.00 
        90005A GRADING, SHAPING & TOPS 
        BEAM GUARD REMOVAL AREAS 
 90005  MISC                           EACH     209.000       10.000     2090.00        10.000      2090.00        0.000        0.00 
        90005B REMOVING DELINEATOR POS 
 90005  MISC                           EACH      28.000       24.000      672.00        30.000       840.00        0.000        0.00 
        90005D FLEXIBLE TUBULAR DELINE 
        BASES 
 90005  MISC                           EACH       3.000     7000.000    21000.00     15000.000     45000.00        0.000        0.00 
        90005E PORTABLE CHANGEABLE MES 
        SPECIAL 
 90005  MISC                           EACH       5.000      380.000     1900.00       380.000      1900.00        0.000        0.00 
        90005F PAVEMENT MARKING, AIRCR 
        CONTROL ZONE, EPOXY 
 90008  MISC                           DAY        2.000      250.000      500.00       400.000       800.00        0.000        0.00 
        90008A TRAFFIC CONTROL, FULL D 
        REPAIR 
 90033  MISC                           S.Y.   30836.000        0.600    18501.60         0.600     18501.60        0.000        0.00 
        90033A BREAKING AND SEATING EX 
        CONCRETE PAVEMENT 
 90033  MISC                           S.Y.     765.000        6.000     4590.00         6.000      4590.00        0.000        0.00 
        90033B PREPARATION OF PARAPETS 
        RESTAINING 
 90035  MISC                           TON     1346.000       19.000    25574.00        16.850     22680.10        0.000        0.00 
        90035A STONE LINED DITCH AND O 
        TRENCHES 
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 90037  MISC                           STA.      89.000       74.000     6586.00       145.000     12905.00        0.000        0.00 
        90037A CONSTRUCTION STAKING, A 
        C.A.B.C., OPEN GRADED 
 90037  MISC                           STA.     773.000       44.400    34321.20        44.760     34599.48        0.000        0.00 
        90037B PULVERIZE AND RELAY EXI 
        PAVED SHOULDERS 
 90365  QMP, BASE COURSES              TON    46933.000        0.320    15018.56         0.220     10325.26        0.000        0.00 
 90370  MAINLINE ASPHALTIC PAVEMENT, W TON    68247.000       25.730  1755995.31        30.500   2081533.50        0.000        0.00 
 90371  ANCILLARY ASPHALTIC PAVEMENT,  TON     3097.000       30.880    95635.36        35.000    108395.00        0.000        0.00 
 90394  PROFILOGRAPH                   LS         1.000     3900.000     3900.00      4000.000      4000.00        0.000        0.00 
 90405  RUBBLIZING EXISTING PCC        S.Y.   99237.000        1.600   158779.20         1.600    158779.20        0.000        0.00 
 90509  STRUCTURE REPAINTING, CLASS C, LS         1.000      942.000      942.00       942.000       942.00        0.000        0.00 
        B-37-159 
 90510  STRUCTURE REPAINTING, CLASS C, LS         1.000     1140.000     1140.00      1140.000      1140.00        0.000        0.00 
        B-37-154 
 90514  STR REPAINT, CLEAN & PRIME, ST S.F.     785.000        4.500     3532.50         4.500      3532.50        0.000        0.00 
        B-37-159 
 90515  STR REPAINT, CLEAN & PRIME, ST S.F.     950.000        4.500     4275.00         4.500      4275.00        0.000        0.00 
        B-37-154 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        B-37-159 
 90521  CONTAIN & COLLECT WASTE MATERI LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        B-37-154 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        STRUC.  B-37-159 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       1.000      100.000      100.00       200.000       200.00        0.000        0.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH     283.000        5.500     1556.50         6.500      1839.50        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            3853283.42                 4346804.58                     0.00 
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 PROPOSAL: 20010320021 
 
              STATE PROJECT(S):  1430-08-72                            LOCATION  39/MARQUETTE    COUNTY 
                                                                                 CENTRAL AVE - CTH C EAST 
                                                                                 STH 23 
                                                                                 MARQUETTE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
  BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
  BIDDER NO  3:  NORTHEAST ASPHALT, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      27.000      150.000     4050.00         5.000       135.00        5.000      135.00 
 20401  REMOVING PAVEMENT              S.Y.     518.000        3.000     1554.00         2.000      1036.00        3.000     1554.00 
 20405  REMOVING CURB AND GUTTER       L.F.     156.000        3.000      468.00         2.000       312.00        3.000      468.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     320.000        3.000      960.00         4.000      1280.00        3.000      960.00 
 20416  REMOVING INLETS                EACH       1.000      150.000      150.00       150.000       150.00      150.000      150.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     490.000       15.140     7418.60        15.140      7418.60       12.800     6272.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     620.000        7.300     4526.00         7.300      4526.00       10.200     6324.00 
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      2000.000      2000.00     2900.000     2900.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON      500.000       19.540     9770.00         7.000      3500.00        9.000     4500.00 
 30822  SPECIAL HE STRENGTH BASE PATCH S.Y.    1481.000       44.960    66585.76        43.320     64156.92       44.960    66585.76 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     705.680        1.150      811.53         1.150       811.53        1.500     1058.52 
 40301  QMP, ASPHALTIC MIXTURE         TON     1100.000        1.800     1980.00         1.800      1980.00        1.050     1155.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       66.000      195.000    12870.00       195.000     12870.00      190.000    12540.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON     1100.000       33.320    36652.00        33.320     36652.00       34.940    38434.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      710.000        1.000      710.00         1.000       710.00        1.000      710.00 
 41103  ASPHALTIC SURFACE, DETOURS     TON       95.000       54.780     5204.10        54.780      5204.10       66.950     6360.25 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.     518.000       33.920    17570.56        33.500     17353.00       33.920    17570.56 
 41653  PAVEMENT TIES                  EACH     187.000        5.150      963.05         8.000      1496.00        5.150      963.05 
 41654  DOWEL BARS                     EACH    1040.000        6.620     6884.80        12.000     12480.00        6.620     6884.80 
 41655  SPECIAL HIGH EARLY STRENGTH CO C.Y.     121.000      179.830    21759.43       192.000     23232.00      179.830    21759.43 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.     155.000       10.810     1675.55        12.000      1860.00       10.810     1675.55 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.     420.000        2.530     1062.60         3.000      1260.00        2.530     1062.60 
 60827  REINF CONC PIPE, CLASS III, SS L.F.       6.000       30.000      180.00       100.000       600.00       30.000      180.00 
 61122  INLETS, TYPE 3                 EACH       1.000      600.000      600.00       750.000       750.00      600.000      600.00 
 61128  RECONSTRUCTING MANHOLES        EACH       4.000       65.000      260.00       625.000      2500.00       65.000      260.00 
 61129  RECONSTRUCTING INLETS          EACH       4.000      275.000     1100.00       750.000      3000.00      275.000     1100.00 
 61167  INLET COVERS, TYPE H           EACH       5.000      321.000     1605.00       300.000      1500.00      321.000     1605.00 
 61910  MOBILIZATION                   LS         1.000     7000.000     7000.00      8000.000      8000.00    29550.000    29550.00 
 62872  INLET PROTECTION, TYPE C       EACH      29.000       50.000     1450.00        40.000      1160.00       50.000     1450.00 
 63837  ERECTING STATE-OWNED SIGNS, TY EACH       1.000       75.000       75.00       100.000       100.00       75.000       75.00 
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 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00      4000.000      4000.00     2750.000     2750.00 
 64301  TRAFFIC CONTROL                LS         1.000     3000.000     3000.00      2000.000      2000.00     1500.000     1500.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1925.000        0.300      577.50         0.400       770.00        0.400      770.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     121.000        2.000      242.00         1.000       121.00        1.000      121.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     238.000        0.450      107.10         0.100        23.80        0.100       23.80 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     349.000        1.000      349.00         1.000       349.00        1.000      349.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1000.000     1000.00       900.000       900.00      900.000      900.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS     130.000        1.000      130.00         1.000       130.00        1.000      130.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.    6860.000        0.410     2812.60         0.410      2812.60        0.410     2812.60 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    2400.000        0.350      840.00         0.350       840.00        0.350      840.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      14.000        5.300       74.20         5.300        74.20        5.300       74.20 
 64726  PVMT MRKNG, CROSSWALK, 18-INCH L.F.     690.000        4.500     3105.00         4.500      3105.00        4.500     3105.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     156.000        3.600      561.60         3.600       561.60        3.600      561.60 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      16.000        3.300       52.80         3.300        52.80        3.300       52.80 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   13350.000        0.120     1602.00         0.300      4005.00        0.300     4005.00 
 90005  MISC                           EACH       1.000      175.000      175.00       250.000       250.00      175.000      175.00 
        90005A SIGN POSTS, 2X2-INCH SQ 
        TUBULAR STEEL, 11-FT 
 90030  MISC                           L.F.    9204.000        2.950    27151.80         2.950     27151.80        3.970    36539.88 
        90030A SAWING CONCRETE PAVEMEN 
        DEPTH AND CLEANUP 
 
                                     PROPOSAL TOTAL.......             265176.58                  265179.95                289552.40 
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 PROPOSAL: 20010320022 
 
              STATE PROJECT(S):  1620-00-60                            LOCATION  37/MARATHON     COUNTY 
                                 6380-00-60                                      N JCT USH 10-MARSHFIELD, MARSHFIELD-STRATFORD 
                                                                                 STH 13, 97 
                                                                                 MARATHON, WOOD COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  MCNAMARA - KNISH JOINT VENTURE 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      300.000      600.00       300.000       600.00      315.000      630.00 
 20104  GRUBBING                       STA.       2.000      300.000      600.00       300.000       600.00      315.000      630.00 
 20401  REMOVING PAVEMENT              S.Y.    9117.300        4.000    36469.20         6.810     62088.81       40.000   364692.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     640.100        6.000     3840.60        10.000      6401.00        6.280     4019.83 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      1000.000      1000.00     5000.000     5000.00 
        1620-00-60 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      1000.000      1000.00     5000.000     5000.00 
        6380-00-60 
 30404  CRUSHED AGGREGATE BASE COURSE  TON      110.000       15.000     1650.00        12.000      1320.00       20.000     2200.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     486.900        2.440     1188.04         2.440      1188.04        2.560     1246.46 
 40301  QMP, ASPHALTIC MIXTURE         TON     2239.700        0.600     1343.82         0.600      1343.82        0.630     1411.01 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      134.400      195.000    26208.00       195.000     26208.00      204.750    27518.40 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     2239.700       29.720    66563.88        29.720     66563.88       31.210    69901.04 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     1433.400        1.000     1433.40         1.000      1433.40        1.000     1433.40 
 41653  PAVEMENT TIES                  EACH    1428.000        4.760     6797.28         5.000      7140.00        1.050     1499.40 
 41654  DOWEL BARS                     EACH   20253.000        6.920   140150.76         7.310    148049.43        2.730    55290.69 
 41655  SPECIAL HIGH EARLY STRENGTH CO C.Y.    2120.100      188.780   400232.48       185.010    392239.70      420.000   890442.00 
 41670  CONTINUOUS DIAMOND GRINDING    S.Y.  167529.800        2.580   432226.88         4.470    748858.21        4.330   725404.03 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      225.000      450.00       225.000       450.00      236.250      472.50 
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       6.000      350.000     2100.00       350.000      2100.00      367.500     2205.00 
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      564.000     1128.00       564.000      1128.00      592.200     1184.40 
 52154  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      750.000     1500.00       750.000      1500.00      787.500     1575.00 
 52155  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000     1100.000     4400.00      1100.000      4400.00     1155.000     4620.00 
 52207  RCCP, CL III, 30-INCH          L.F.      84.000       60.000     5040.00        60.000      5040.00       63.000     5292.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      525.000     1050.00       525.000      1050.00      551.250     1102.50 
 61182  ADJUSTING MANHOLE COVERS       EACH      23.000      250.000     5750.00       200.000      4600.00      250.000     5750.00 
 61910  MOBILIZATION                   LS         1.000    90000.000    90000.00     57700.000     57700.00   125000.000   125000.00 
 62505  SALVAGED TOPSOIL               S.Y.     256.000        2.000      512.00         2.000       512.00        2.100      537.60 
 62702  MULCHING                       S.Y.      50.000        1.000       50.00         1.000        50.00        1.050       52.50 
 62811  EROSION BALES, DELIVERED       EACH      50.000        5.000      250.00         5.000       250.00        5.250      262.50 
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 62812  EROSION BALES, INSTALLED       EACH      50.000        5.000      250.00         5.000       250.00        5.250      262.50 
 62815  SILT FENCE, DELIVERED          L.F.     200.000        1.200      240.00         1.200       240.00        1.260      252.00 
 62816  SILT FENCE, INSTALLED          L.F.     200.000        1.200      240.00         1.200       240.00        1.260      252.00 
 62817  SILT FENCE MAINTENANCE         L.F.     200.000        0.010        2.00         0.010         2.00        0.010        2.00 
 62871  INLET PROTECTION, TYPE B       EACH       1.000      100.000      100.00       100.000       100.00      105.000      105.00 
 62872  INLET PROTECTION, TYPE C       EACH      23.000       50.000     1150.00        50.000      1150.00       52.500     1207.50 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.      15.000        4.500       67.50         4.500        67.50        4.730       70.95 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.      15.000        6.000       90.00         6.000        90.00        6.300       94.50 
 62905  FERTILIZER, TYPE B             CWT.       1.000       50.000       50.00        50.000        50.00       52.500       52.50 
 63008  SEEDING, MIXTURE NO. 10        LB.       10.000        8.000       80.00         8.000        80.00        8.400       84.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      43.500       15.500      674.25        15.500       674.25       16.280      708.18 
 64220  FIELD OFFICE, TYPE C           LS         1.000     5000.000     5000.00      3500.000      3500.00     6000.000     6000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1800.000     1800.00      1800.000      1800.00     1890.000     1890.00 
        1620-00-60 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000      500.000      500.00       500.000       500.00      525.000      525.00 
        6380-00-60 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   10835.000        0.300     3250.50         0.300      3250.50        0.320     3467.20 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     320.000        0.750      240.00         0.750       240.00        0.790      252.80 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     480.000        0.200       96.00         0.200        96.00        0.210      100.80 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     720.000        0.250      180.00         0.250       180.00        0.270      194.40 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2240.000        0.650     1456.00         0.650      1456.00        0.690     1545.60 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.  120272.300        0.090    10824.51         0.085     10223.15        0.210    25257.18 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   30626.000        0.630    19294.38         0.630     19294.38        0.720    22050.72 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     495.000        1.300      643.50         1.300       643.50        0.950      470.25 
 64625  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.    3952.000        1.500     5928.00         1.500      5928.00        0.420     1659.84 
 64636  LOCATING NO-PASSING ZONES      MI.        3.494      300.000     1048.20       300.000      1048.20      115.500      403.56 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.   30042.000        2.600    78109.20         2.100     63088.20        2.000    60084.00 
 90005  MISC                           EACH    5274.000       28.000   147672.00        28.000    147672.00       35.000   184590.00 
        90005A RETROFIT DOWEL BAR 
 90005  MISC                           EACH     175.000       30.000     5250.00        30.000      5250.00       40.000     7000.00 
        90005B RETROFIT TIE BAR 
 90005  MISC                           EACH       8.000       50.000      400.00        50.000       400.00       52.500      420.00 
        90005C, CULVERT PIPE DITCH CHE 
        TEMPORARY 
 90005  MISC                           EACH      29.000      105.000     3045.00       105.000      3045.00      110.250     3197.25 
        90005D, SIGN POSTS, 2X2-INCH S 
        TUBULAR STEEL, 10-FT 
 90030  MISC                           L.F.      84.000       62.000     5208.00        62.000      5208.00       65.100     5468.40 
        90030A, CULVERT PIPE LINERS, 2 
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 90030  MISC                           L.F.     157.000       89.880    14111.16        89.880     14111.16       94.380    14817.66 
        90030B, CULVERT PIPE LINERS, 3 
 90030  MISC                           L.F.      96.200      107.220    10314.56       107.220     10314.56      112.590    10831.16 
        90030C, CULVERT PIPE LINERS, 3 
 90030  MISC                           L.F.     235.400      136.460    32122.68       136.460     32122.68      143.290    33730.47 
        90030D, CULVERT PIPE LINERS, 4 
 90030  MISC                           L.F.     150.000      163.150    24472.50       163.150     24472.50      171.310    25696.50 
        90030E, CULVERT PIPE LINERS, 4 
 90030  MISC                           L.F.      85.000        4.000      340.00         4.000       340.00        6.300      535.50 
        90030F PAVEMENT MARKING, DIAGO 
        18-INCH, EPOXY 
 90033  MISC                           S.Y.    9117.300       44.200   402984.66        38.510    351107.22       60.000   547038.00 
        90033A, S.H.E.S. CONCRETE PAVE 
        9-INCH 
 
                                     PROPOSAL TOTAL.......            2011768.94                 2253049.09               3264689.68 
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 PROPOSAL: 20010320023 
 
              STATE PROJECT(S):  5010-00-71                            LOCATION  29/JUNEAU       COUNTY 
                                 5010-00-72                                      ATTEWELL ST - DIVISION ST, CTH G - STH 58 
                                                                                 STH 82 
                                                                                 JUNEAU COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  MCCABE CONSTRUCTION, INC. 
  BIDDER NO  2:  MCHUGH EXCAVATING & PLUMBING 
  BIDDER NO  3:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       7.000      175.000     1225.00       280.000      1960.00      200.000     1400.00 
 20102  CLEARING                       I.D.       6.000       10.000       60.00         6.000        36.00        8.000       48.00 
 20104  GRUBBING                       STA.       7.000      175.000     1225.00       280.000      1960.00      200.000     1400.00 
 20105  GRUBBING                       I.D.       6.000       10.000       60.00         6.000        36.00        8.000       48.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      625.000      625.00       755.000       755.00      200.000      200.00 
        100 + 52 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       640.000       640.00      100.000      100.00 
        106 + 35 RT 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000      760.000      760.00       830.000       830.00      120.000      120.00 
        113 + 25 LT 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       600.000       600.00      100.000      100.00 
        113 + 25 RT 
 20305  REMOVING OLD CULVERT, STATION  LS         1.000      280.000      280.00       375.000       375.00      100.000      100.00 
        115 + 90 LT 
 20405  REMOVING CURB AND GUTTER       L.F.    4761.000        2.200    10474.20         2.000      9522.00        3.000    14283.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    1040.000        3.750     3900.00         2.500      2600.00        3.000     3120.00 
 20414  REMOVING MANHOLES              EACH       8.000      200.000     1600.00       225.000      1800.00      175.000     1400.00 
 20416  REMOVING INLETS                EACH      15.000      145.000     2175.00       150.000      2250.00      125.000     1875.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    2870.000        1.780     5108.60         2.520      7232.40        2.520     7232.40 
 20422  REMOVING CONCRETE BASES        EACH       2.000      200.000      400.00       365.000       730.00      100.000      200.00 
 20501  COMMON EXCAVATION              C.Y.   31750.000        4.500   142875.00         4.050    128587.50        4.650   147637.50 
 21201  GRANULAR SUBBASE COURSE        C.Y.     375.000       13.000     4875.00        10.750      4031.25       10.000     3750.00 
 21301  FINISHING ROADWAY              LS         1.000     4000.000     4000.00      7000.000      7000.00     4500.000     4500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    17816.000        8.500   151436.00         8.500    151436.00        8.500   151436.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON      453.000       16.000     7248.00        16.500      7474.50       16.000     7248.00 
 30426  BREAKER RUN STONE              TON    19590.000        8.000   156720.00         8.880    173959.20        8.880   173959.20 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1010.000        1.730     1747.30         1.730      1747.30        1.730     1747.30 
 40301  QMP, ASPHALTIC MIXTURE         TON     6950.000        1.150     7992.50         1.150      7992.50        1.150     7992.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      419.000      190.000    79610.00       190.000     79610.00      190.000    79610.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     6950.000       25.260   175557.00        25.260    175557.00       25.260   175557.00 
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 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     4460.000        1.000     4460.00         1.000      4460.00        1.000     4460.00 
 41103  ASPHALTIC SURFACE, DETOURS     TON      330.000       57.990    19136.70        57.990     19136.70       57.990    19136.70 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON       42.000       58.400     2452.80        58.400      2452.80       58.400     2452.80 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     241.000       28.620     6897.42        20.430      4923.63       25.690     6191.29 
 52202  RCCP, CL III, 15-INCH          L.F.      40.000       26.500     1060.00        23.500       940.00       24.810      992.40 
 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       4.000      385.000     1540.00       530.000      2120.00      350.000     1400.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       1.000      495.000      495.00       550.000       550.00      375.000      375.00 
 52407  SALVAGED CULVERT PIPE, 24-INCH L.F.     116.000       22.000     2552.00        12.000      1392.00       20.000     2320.00 
 52474  SALV APRON ENDWALLS FOR CLVT P EACH       2.000      230.000      460.00       210.000       420.00       50.000      100.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    7981.000        6.830    54510.23         6.720     53632.32        8.130    64885.53 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.      76.000       16.080     1222.08        10.450       794.20        9.020      685.52 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   48145.000        2.070    99660.15         1.790     86179.55        2.310   111214.95 
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.    1905.000        3.180     6057.90         2.150      4095.75        2.670     5086.35 
 60215  CONCRETE STEPS                 S.F.      60.000       30.000     1800.00        22.500      1350.00       40.000     2400.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     709.000       20.700    14676.30        22.150     15704.35       22.130    15690.17 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     178.000       22.400     3987.20        24.450      4352.10       23.810     4238.18 
 60827  REINF CONC PIPE, CLASS III, SS L.F.      71.000       24.500     1739.50        26.550      1885.05       26.980     1915.58 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    2795.000       28.000    78260.00        32.450     90697.75       34.110    95337.45 
 61002  REINF CONC HE, CL HE-III, SS,  L.F.     391.000       37.250    14564.75        36.500     14271.50       56.390    22048.49 
 61110  MANHOLES, TYPE 1               EACH      12.000      945.000    11340.00      1080.000     12960.00     1044.960    12539.52 
 61112  MANHOLES, TYPE 3               EACH       6.000     1730.000    10380.00      2470.000     14820.00     2388.780    14332.68 
 61121  INLETS, TYPE 1                 EACH       1.000      425.000      425.00       810.000       810.00      654.520      654.52 
 61122  INLETS, TYPE 3                 EACH      28.000      500.000    14000.00       655.000     18340.00      648.610    18161.08 
 61151  MANHOLE COVERS, TYPE J         EACH      12.000      300.000     3600.00       245.000      2940.00      236.000     2832.00 
 61163  INLET COVERS, TYPE C           EACH       1.000      250.000      250.00       240.000       240.00      236.000      236.00 
 61167  INLET COVERS, TYPE H           EACH      34.000      300.000    10200.00       340.000     11560.00      305.000    10370.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    7644.000        3.500    26754.00         4.800     36691.20        2.000    15288.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00      1000.000      1000.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000    30900.000    30900.00     88712.000     88712.00    18200.000    18200.00 
 62203  ASPHALTIC FLUMES               S.Y.      15.000       24.750      371.25        24.750       371.25       24.750      371.25 
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       14.800      400.000     5920.00       200.000      2960.00      275.000     4070.00 
 62401  WATER                          MGAL      67.200       20.000     1344.00        20.000      1344.00       20.000     1344.00 
 62505  SALVAGED TOPSOIL               S.Y.   24080.000        2.000    48160.00         0.650     15652.00        1.100    26488.00 
 62702  MULCHING                       S.Y.   36405.000        0.180     6552.90         0.300     10921.50        0.180     6552.90 
 62811  EROSION BALES, DELIVERED       EACH      15.000        6.000       90.00         6.000        90.00        6.000       90.00 
 62812  EROSION BALES, INSTALLED       EACH      15.000        6.000       90.00         4.000        60.00        6.000       90.00 
 62815  SILT FENCE, DELIVERED          L.F.    1610.000        1.250     2012.50         1.200      1932.00        1.250     2012.50 
 62816  SILT FENCE, INSTALLED          L.F.    1610.000        1.250     2012.50         1.200      1932.00        1.250     2012.50 
 62817  SILT FENCE MAINTENANCE         L.F.    1610.000        0.010       16.10         0.100       161.00        0.010       16.10 
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 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       300.000       600.00      300.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       350.000       700.00      100.000      200.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    1460.000        0.550      803.00         1.000      1460.00        0.550      803.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    1460.000        0.550      803.00         1.000      1460.00        0.550      803.00 
 62826  EROSION MAT, DELIVERED, CLASS  S.Y.     300.000        1.000      300.00         1.250       375.00        1.000      300.00 
 62827  EROSION MAT, INSTALLED, CLASS  S.Y.     300.000        0.500      150.00         1.250       375.00        0.500      150.00 
 62870  INLET PROTECTION, TYPE A       EACH      34.000       50.000     1700.00        65.000      2210.00       75.000     2550.00 
 62872  INLET PROTECTION, TYPE C       EACH      34.000       25.000      850.00        45.000      1530.00       45.000     1530.00 
 62905  FERTILIZER, TYPE B             CWT.      29.000       29.000      841.00        35.000      1015.00       29.000      841.00 
 63003  SEEDING, TEMPORARY             LB.      210.000        2.500      525.00         3.400       714.00        2.500      525.00 
 63011  SEEDING, MIXTURE NO. 40        LB.     1041.000        6.750     7026.75         5.400      5621.40        6.750     7026.75 
 63015  SEEDING, BORROW PIT MIXTURE    LB.      380.000        4.500     1710.00         4.000      1520.00        4.500     1710.00 
 63103  WATERING SODDED AREAS          MGAL     132.700       28.000     3715.60        65.000      8625.50       28.000     3715.60 
 63110  LAWN SOD                       S.Y.   11830.000        3.000    35490.00         2.900     34307.00        3.000    35490.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     245.510       14.400     3535.34        11.000      2700.61       14.400     3535.34 
 63822  MOVING SIGNS, TYPE II          EACH      36.000       45.000     1620.00        20.000       720.00       45.000     1620.00 
 63827  REMOVING SIGNS, TYPE II        EACH      47.000       15.000      705.00        20.000       940.00       15.000      705.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      44.000       15.000      660.00        20.000       880.00       15.000      660.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       5.000       10.000       50.00        20.000       100.00       10.000       50.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000     5000.000     5000.00      2900.000      2900.00     5500.000     5500.00 
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      2900.000      2900.00     4000.000     4000.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     130.000       40.000     5200.00        30.000      3900.00       40.000     5200.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS     130.000        0.500       65.00         1.000       130.00        0.500       65.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4550.000        0.500     2275.00         1.000      4550.00        0.500     2275.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    5720.000        0.100      572.00         0.300      1716.00        0.100      572.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4420.000        0.700     3094.00         0.550      2431.00        0.700     3094.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   13910.000        0.100     1391.00         0.300      4173.00        0.100     1391.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    4245.000        1.000     4245.00         1.500      6367.50        2.000     8490.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    7840.000        0.300     2352.00         0.300      2352.00        0.300     2352.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     100.000        0.800       80.00         0.800        80.00        0.800       80.00 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.     140.000        5.200      728.00         5.200       728.00        5.200      728.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    1119.000        2.300     2573.70         2.300      2573.70        2.300     2573.70 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     520.000        3.200     1664.00         3.200      1664.00        3.200     1664.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      47.000       40.950     1924.65        80.000      3760.00       41.950     1971.65 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    3920.000        0.840     3292.80         0.860      3371.20        0.840     3292.80 
 65050  CONSTRUCTION STAKING, CABC     L.F.    3920.000        0.560     2195.20         0.290      1136.80        0.560     2195.20 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    8367.000        0.470     3932.49         0.400      3346.80        0.470     3932.49 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    8149.000        4.440    36181.56         4.440     36181.56        3.200    26076.80 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       4.000      220.760      883.04       220.760       883.04        3.500       14.00 
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 65401  CONCRETE BASES, TYPE 1         EACH       2.000      416.700      833.40       416.700       833.40        3.200        6.40 
 65415  CONCRETE CONTROL CABINET BASES EACH       2.000      479.720      959.44       479.720       959.44      900.000     1800.00 
 65425  PEDESTAL BASES                 EACH       2.000      141.400      282.80       141.400       282.80      125.000      250.00 
 65520  TRAFF SIGNAL CABLE, 3 CONDUCTO L.F.      20.000        2.770       55.40         2.770        55.40        1.700       34.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    3200.000        0.370     1184.00         0.370      1184.00        0.450     1440.00 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.   36303.000        0.510    18514.53         0.510     18514.53        0.500    18151.50 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.    5282.000        0.570     3010.74         0.570      3010.74        0.600     3169.20 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      331.250      331.25       331.250       331.25      950.000      950.00 
        STA. 103+90, 50 AMP 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      351.740      351.74       351.740       351.74      950.000      950.00 
        STA. 112+50, 100 AMP 
 65617  ELEC SERVICE, METER BREAKER PE LS         1.000      331.250      331.25       331.250       331.25      950.000      950.00 
        STA. 130+20, 50 AMP 
 65618  ELEC SERVICE, METER BREAKER PE LS         1.000      351.740      351.74       351.740       351.74      950.000      950.00 
        STA 130+20, 100 AMP 
 65722  TRAFFIC SIGNAL STANDARDS, STEE EACH       2.000      158.480      316.96       159.480       318.96      222.000      444.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000       51.150       51.15        51.150        51.15      125.000      125.00 
        STA. 104+25 
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000       51.150       51.15        51.150        51.15      125.000      125.00 
        STA. 127+50 
 66501  SAWING EXISTING PAVEMENT       L.F.     655.000        1.250      818.75         0.950       622.25        1.250      818.75 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     204.000        3.000      612.00         2.500       510.00        2.990      609.96 
 90005  MISC                           EACH       2.000      180.250      360.50       180.250       360.50      190.000      380.00 
        90005A REMOVING TRAFFIC SIGNAL 
        POLES 
 90005  MISC                           EACH      33.000       62.000     2046.00       170.000      5610.00       57.000     1881.00 
        90005AA SANITARY SEWER WYES 
 90005  MISC                           EACH      30.000       50.000     1500.00        40.250      1207.50      100.000     3000.00 
        90005AAA DENSITY TESTS 
 90005  MISC                           EACH       5.000      200.000     1000.00       395.000      1975.00      300.000     1500.00 
        90005AAB DIG-UPS 
 90005  MISC                           EACH       1.000      750.000      750.00       790.000       790.00      600.000      600.00 
        90005AAC ADJUST/RELOCATE HYDRA 
 90005  MISC                           EACH       3.000      480.000     1440.00       395.000      1185.00      311.000      933.00 
        90005AB CONNECT TO EXISTING MA 
 90005  MISC                           EACH      33.000      240.000     7920.00       100.000      3300.00      131.000     4323.00 
        90005AC CONNECT LATERALS TO EX 
        SERVICE 
 90005  MISC                           EACH       8.000      300.000     2400.00       215.000      1720.00      246.000     1968.00 
        90005AD SANITARY MANHOLE CASTI 
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 90005  MISC                           EACH       7.000      200.000     1400.00       225.000      1575.00      311.000     2177.00 
        90005AE REMOVE SANITARY MANHOL 
 90005  MISC                           EACH       2.000      920.000     1840.00      1100.000      2200.00      712.600     1425.20 
        90005AF BUTTERFLY VALVE & BOX, 
 90005  MISC                           EACH      20.000     1025.000    20500.00      1035.000     20700.00      883.000    17660.00 
        90005AG GATE VALVE & BOX, 10" 
 90005  MISC                           EACH      15.000      525.000     7875.00       575.000      8625.00      466.000     6990.00 
        90005AH GATE VALVE & BOX, 6" 
 90005  MISC                           EACH       2.000      700.000     1400.00       765.000      1530.00      628.000     1256.00 
        90005AI GATE VALVE & BOX, 8" 
 90005  MISC                           EACH      12.000     1410.000    16920.00      1765.000     21180.00     1574.000    18888.00 
        90005AJ HYDRANT 
 90005  MISC                           EACH       2.000      400.000      800.00      1010.000      2020.00      386.500      773.00 
        90005AK REMOVE HYDRANT & PLUG 
 90005  MISC                           EACH      26.000      105.000     2730.00       110.000      2860.00      126.450     3287.70 
        90005AL CURB STOP & BOX, 1" 
 90005  MISC                           EACH      26.000       56.000     1456.00       100.000      2600.00       63.500     1651.00 
        90005AM CORPORATION COCKS, 1" 
 90005  MISC                           EACH      26.000      120.000     3120.00       150.000      3900.00      136.000     3536.00 
        90005AN RECONNECT SERVICES TO 
        WATERMAIN 
 90005  MISC                           EACH       3.000      138.000      414.00       230.000       690.00      129.300      387.90 
        90005AO WATERMAIN TEE, 6" X 6" 
 90005  MISC                           EACH       1.000      410.000      410.00       465.000       465.00      911.000      911.00 
        90005AP WATERMAIN CROSS, 12" X 
 90005  MISC                           EACH       1.000      325.000      325.00       390.000       390.00      827.000      827.00 
        90005AQ WATERMAIN TEE, 12" X 1 
 90005  MISC                           EACH       2.000      165.000      330.00       260.000       520.00      197.000      394.00 
        90005AR WATERMAIN TEE, 8" X 6" 
 90005  MISC                           EACH       2.000      285.000      570.00       330.000       660.00      636.000     1272.00 
        90005AS WATERMAIN TEE, 10" X 1 
 90005  MISC                           EACH      10.000      225.000     2250.00       300.000      3000.00      238.000     2380.00 
        90005AT WATERMAIN TEE, 10" X 6 
 90005  MISC                           EACH       2.000      255.000      510.00       310.000       620.00      243.000      486.00 
        90005AU WATERMAIN TEE, 10" X 8 
 90005  MISC                           EACH       1.000      150.000      150.00       200.000       200.00      153.000      153.00 
        90005AV WATERMAIN REDUCER, 10" 
 90005  MISC                           EACH       2.000      255.000      510.00       370.000       740.00      212.000      424.00 
        90005AW WATERMAIN 90-DEGREE BE 
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 90005  MISC                           EACH       2.000      235.000      470.00       345.000       690.00      186.000      372.00 
        90005AX WATERMAIN 45-DEGREE BE 
 90005  MISC                           EACH       1.000      270.000      270.00       330.000       330.00      271.000      271.00 
        90005AY WATERMAIN TEE, 12" X 6 
 90005  MISC                           EACH       2.000      110.000      220.00       240.000       480.00      143.000      286.00 
        90005AZ WATERMAIN 45-DEGREE BE 
 90005  MISC                           EACH      40.000     2260.000    90400.00      2260.000     90400.00     2100.000    84000.00 
        90005B DECORATIVE LIGHTING ASS 
        SINGLE LUMINAIRE 
 90005  MISC                           EACH      40.000      370.000    14800.00       370.000     14800.00      390.000    15600.00 
        90005C CONCRETE BASE, TYPE DEC 
 90005  MISC                           EACH       2.000     2470.000     4940.00      2470.000      4940.00     3350.000     6700.00 
        90005D LIGHTING CONTROL CABINE 
        3060 
 90005  MISC                           EACH      48.000       80.000     3840.00        96.000      4608.00       96.000     4608.00 
        90005E SIGN POSTS, 2X2-INCH, S 
        TUBULAR STEEL 
 90005  MISC                           EACH       2.000      135.000      270.00       135.000       270.00      130.000      260.00 
        90005F TRAFFIC SIGNAL FACES, 1 
 90005  MISC                           EACH       2.000      765.000     1530.00       765.000      1530.00     1200.000     2400.00 
        90005G FLASHER CABINET WITH TI 
 90030  MISC                           L.F.     125.000        8.500     1062.50         7.550       943.75       12.000     1500.00 
        90030A REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.    2300.000       15.350    35305.00        15.250     35075.00       22.000    50600.00 
        90030AA SANITARY SEWER, 8" 
 90030  MISC                           L.F.    1096.000       18.350    20111.60        11.000     12056.00       14.650    16056.40 
        90030AB SANITARY SEWER LATERAL 
 90030  MISC                           L.F.    1178.000        4.000     4712.00         3.350      3946.30       10.000    11780.00 
        90030AC REMOVE SANITARY SEWER 
 90030  MISC                           L.F.    2725.000       26.800    73030.00        25.500     69487.50       30.550    83248.75 
        90030AD WATERMAIN 10" 
 90030  MISC                           L.F.     305.000       27.000     8235.00        22.000      6710.00       35.200    10736.00 
        90030AE WATERMAIN 8" 
 90030  MISC                           L.F.     160.000       19.000     3040.00        18.750      3000.00       32.270     5163.20 
        90030AF HYDRANT LEAD 6" 
 90030  MISC                           L.F.     798.000       17.150    13685.70         9.800      7820.40       14.370    11467.26 
        90030AG WATER SERVICE, 1", TYP 
 90030  MISC                           L.F.     130.000       29.250     3802.50        18.750      2437.50      130.000    16900.00 
        90030AH WATERMAIN, 6" 
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 90030  MISC                           L.F.      58.000        8.500      493.00         7.550       437.90       20.000     1160.00 
        90030B REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.     132.000        8.500     1122.00         7.550       996.60       20.000     2640.00 
        90030C REMOVING STORM SEWER, 2 
 90030  MISC                           L.F.     310.000       13.070     4051.70         7.250      2247.50        7.780     2411.80 
        90030D CONCRETE CURB AND GUTTE 
        24-INCH, SPECIAL 
 90031  MISC                           S.F.     800.000        1.650     1320.00         2.400      1920.00        2.000     1600.00 
        90031AA INSULATION 
 90033  MISC                           S.Y.   24080.000        0.500    12040.00         0.350      8428.00        0.500    12040.00 
        90033A PREPARATION FOR LAWN TY 
 90034  MISC                           C.Y.     100.000       22.000     2200.00        12.100      1210.00       10.000     1000.00 
        90034AA SUBGRADE REPLACEMENT 
 90034  MISC                           C.Y.      50.000       35.000     1750.00        20.000      1000.00      110.000     5500.00 
        90034AB ROCK EXCAVATION, SPECI 
 90035  MISC                           TON     6950.000        0.600     4170.00         0.600      4170.00        0.600     4170.00 
        90035A QMP, NUCLEAR DENSITY FO 
        ASPHALTIC PAVEMENT 
 90048  MISC                           V.F.      66.310      142.500     9449.18       140.000      9283.40      168.000    11140.08 
        90048AA SANITARY MANHOLE 
 90365  QMP, BASE COURSES              TON    17816.000        0.350     6235.60         0.350      6235.60        0.350     6235.60 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      17.000       30.000      510.00        50.000       850.00       30.000      510.00 
 
                                     PROPOSAL TOTAL.......            1824986.59                 1867260.66               1900631.39 
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              STATE PROJECT(S):  6639-04-71                            LOCATION  29/JUNEAU       COUNTY 
                                                                                 MAUSTON - NECEDAH RD 
                                                                                 IH 90/94 TO STH 80 
                                                                                 JUNEAU COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M        6.000      150.000      900.00       340.000      2040.00        0.000        0.00 
 20104  GRUBBING                       40M        6.000      150.000      900.00       340.000      2040.00        0.000        0.00 
 20330  REMOVING OLD CULVERTS          EACH       6.000      450.000     2700.00       260.000      1560.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             M         35.000        3.000      105.00         5.000       175.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2       990.000        3.990     3950.10        11.520     11404.80        0.000        0.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000    18000.000    18000.00     38000.000     38000.00        0.000        0.00 
 21131  PREP OF FOUNDATION FOR ASPHALT M      33568.000        0.190     6377.92         0.390     13091.52        0.000        0.00 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      3000.000      3000.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     20146.400       10.740   216372.34        12.100    243771.44        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      20001.000        0.280     5600.28         0.310      6200.31        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         MG     47216.000        0.420    19830.72         0.470     22191.52        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      2838.200      209.000   593183.80       193.000    547772.60        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG     47296.000       13.670   646536.32        16.950    801667.20        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    33385.000        1.000    33385.00         1.000     33385.00        0.000        0.00 
 41021  SALVAGED ASPHALTIC PAVEMENT, M M2      6370.000        0.830     5287.10         1.720     10956.40        0.000        0.00 
 52203  RCCP, CL III, 450 MM           M         82.100      125.590    10310.94       198.000     16255.80        0.000        0.00 
 52205  RCCP, CL III, 600 MM           M         33.500      146.160     4896.36       239.000      8006.50        0.000        0.00 
 52207  RCCP, CL III, 750 MM           M         16.000      169.030     2704.48       295.000      4720.00        0.000        0.00 
 52209  RCCP, CL III, 900 MM           M         16.800      200.990     3376.63       327.000      5493.60        0.000        0.00 
 52229  RCCP, CL IV, 600 MM            M        140.300      155.170    21770.35       239.000     33531.70        0.000        0.00 
 52230  RCCP, CL IV, 675 MM            M         16.200      176.630     2861.41       287.000      4649.40        0.000        0.00 
 52231  RCCP, CL IV, 750 MM            M         16.700      186.590     3116.05       296.000      4943.20        0.000        0.00 
 52237  RCCP, CL IV, 1500 MM           M         14.100      452.650     6382.37       595.000      8389.50        0.000        0.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       8.000      295.000     2360.00       290.000      2320.00        0.000        0.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      20.000      337.000     6740.00       355.000      7100.00        0.000        0.00 
 52265  RCCP, APRON ENDWALLS, 675 MM   EACH       2.000      389.000      778.00       400.000       800.00        0.000        0.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       4.000      427.000     1708.00       475.000      1900.00        0.000        0.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       2.000      564.000     1128.00       655.000      1310.00        0.000        0.00 
 52271  RCCP, APRON ENDWALLS, 1500 MM  EACH       2.000     1400.000     2800.00      1580.000      3160.00        0.000        0.00 
 52370  RCCP HORZ ELLIP, ENDWALLS, 122 EACH       6.000     1400.000     8400.00      1700.000     10200.00        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        962.130       35.740    34386.53        35.740     34386.53        0.000        0.00 
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 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000       49.000       49.00        10.000        10.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    16345.000    16345.00     17425.000     17425.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               M2       187.300       19.750     3699.18        52.000      9739.60        0.000        0.00 
 62401  WATER                          KL      1000.000        3.970     3970.00         4.200      4200.00        0.000        0.00 
 62702  MULCHING                       M2     66060.000        0.120     7927.20         0.130      8587.80        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      80.000        6.000      480.00         5.000       400.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      80.000        4.000      320.00         5.000       400.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          M        194.000        4.250      824.50         3.500       679.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          M        194.000        4.250      824.50         3.500       679.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         M        194.000        1.000      194.00         0.100        19.40        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      250.000      750.00       100.000       300.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      300.000      600.00       150.000       300.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2       815.000        1.250     1018.75         0.900       733.50        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2       815.000        1.250     1018.75         0.900       733.50        0.000        0.00 
 62905  FERTILIZER, TYPE B             KG      2891.000        0.500     1445.50         0.550      1590.05        0.000        0.00 
 63003  SEEDING, TEMPORARY             KG      1238.000        3.150     3899.70         4.000      4952.00        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        KG      1238.000        5.800     7180.40         9.200     11389.60        0.000        0.00 
 63822  MOVING SIGNS, TYPE II          EACH      43.000       48.000     2064.00        80.000      3440.00        0.000        0.00 
 64210  FIELD LABORATORY               LS         1.000     2000.000     2000.00      3000.000      3000.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3000.000     3000.00      4000.000      4000.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     4725.000     4725.00      5244.000      5244.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   11700.000        0.280     3276.00         0.300      3510.00        0.000        0.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS     660.000        0.400      264.00         0.500       330.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     672.000        0.700      470.40         1.000       672.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     672.000        0.100       67.20         0.500       336.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    3764.000        0.450     1693.80         0.750      2823.00        0.000        0.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      35280.000        0.600    21168.00         0.600     21168.00        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        250.000        1.800      450.00         1.800       450.00        0.000        0.00 
 64625  PVMT MRKNG, SAME DAY, 100 MM,  M       2878.000        2.500     7195.00         1.500      4317.00        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 100 MM,  M      10053.000        1.750    17592.75         1.750     17592.75        0.000        0.00 
 64636  LOCATING NO-PASSING ZONES      KM        17.990       70.000     1259.30        70.000      1259.30        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         36.000       19.000      684.00        19.000       684.00        0.000        0.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M        360.000        2.130      766.80         2.640       950.40        0.000        0.00 
 65055  CONSTRUCTION STAKING, CURB, GU M        962.130        3.270     3146.17         3.840      3694.58        0.000        0.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      22.000      120.000     2640.00       109.640      2412.08        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC M      17989.000        0.330     5936.37         0.295      5306.76        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       M        654.700        2.910     1905.18         4.260      2789.02        0.000        0.00 
 90001  MISC                           M         45.100      467.830    21099.13       738.000     33283.80        0.000        0.00 
        90001A-RCHECP CLASS HE-IV, 122 
        SPECIAL 
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 90002  MISC                           M2     10057.070        1.260    12671.91         1.880     18907.29        0.000        0.00 
        90002A-PULVERIZE & GRADE EXIST 
        ASPHALTIC SURFACE 
 90004  MISC                           LS         1.000     1500.000     1500.00      1200.000      1200.00        0.000        0.00 
        90004A-GRADE, SHAPE & FINISH I 
        MEYER ROAD 
 90004  MISC                           LS         1.000     1200.000     1200.00       960.000       960.00        0.000        0.00 
        90004B-GRADE, SHAPE & FINISH I 
        FAIRWAY LANE 
 90004  MISC                           LS         1.000     1500.000     1500.00      1200.000      1200.00        0.000        0.00 
        90004C-GRADE,SHAPE, FINISH INT 
        47TH STREET 
 90004  MISC                           LS         1.000     1250.000     1250.00      1000.000      1000.00        0.000        0.00 
        90004D-GRADE, SHAPE,FINISH INT 
        WELCH PRAIRIE ROAD 
 90004  MISC                           LS         1.000     1370.000     1370.00      1100.000      1100.00        0.000        0.00 
        90004E-GRADE, SHAPE, FINISH, I 
        HORKAN ROAD 
 90004  MISC                           LS         1.000      900.000      900.00      1000.000      1000.00        0.000        0.00 
        90004F-GRADE,SHAPE,FINISH,INTR 
        WOODLAND HILLS ROAD 
 90004  MISC                           LS         1.000     2750.000     2750.00      2400.000      2400.00        0.000        0.00 
        90004G-GRADE,SHAPE,FINISH, INT 
        MEREDITH ROAD 
 90004  MISC                           LS         1.000     1800.000     1800.00      1700.000      1700.00        0.000        0.00 
        90004H-GRADE,SHAPE,FINISH, INT 
        43RD STREET 
 90004  MISC                           LS         1.000     6350.000     6350.00      3500.000      3500.00        0.000        0.00 
        90004I-GRADE,SHAPE,FINISH, INT 
        CTH G (SOUTH) 
 90004  MISC                           LS         1.000     1800.000     1800.00      1400.000      1400.00        0.000        0.00 
        90004J-GRADE,SHAPE,FINISH, INT 
        39TH STREET 
 90004  MISC                           LS         1.000     3400.000     3400.00      2400.000      2400.00        0.000        0.00 
        90004K-GRADE,SHAPE,FINISH,INTR 
        CTH A 
 90004  MISC                           LS         1.000     3300.000     3300.00      2400.000      2400.00        0.000        0.00 
        90004L-GRADE,SHAPE,FINISH, INT 
        37TH STREET 
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 90005  MISC                           EACH      22.000      250.000     5500.00       450.000      9900.00        0.000        0.00 
        90005A-SHAPE,TOPSOIL & FINISH 
        REPLACEMENTS 
 90006  MISC                           MG        95.000      110.000    10450.00        74.000      7030.00        0.000        0.00 
        90006A-ASPHALTIC PVMNT FOR CRO 
        REPLACEMENTS 
 90006  MISC                           MG     47296.000        0.210     9932.16         0.340     16080.64        0.000        0.00 
        90006B, QUALITY MANAGEMENT PRO 
        NUCLEAR DENSITY FOR ASPHALTIC 
 90338  GRADING, SHAPING & FINISHING   LS         1.000     7687.000     7687.00      9700.000      9700.00        0.000        0.00 
        INTERSECTION, CTH G (NORTH) 
 90339  GRADING, SHAPING & FINISHING   LS         1.000     1700.000     1700.00      1700.000      1700.00        0.000        0.00 
        INTERSECTION, 35TH STREET 
 90340  GRADING, SHAPING & FINISHING   LS         1.000      900.000      900.00      1700.000      1700.00        0.000        0.00 
        INTERSECTION, BEACH DRIVE 
 90341  GRADING, SHAPING & FINISHING   LS         1.000     1650.000     1650.00      1700.000      1700.00        0.000        0.00 
        INTERSECTION, 32ND STREET 
 90342  GRADING, SHAPING & FINISHING   LS         1.000      800.000      800.00      1700.000      1700.00        0.000        0.00 
        INTERSECTION, 30TH STREET 
 90343  GRADING, SHAPING & FINISHING   LS         1.000      575.000      575.00      1700.000      1700.00        0.000        0.00 
        INTERSECTION, TOMAHAWK TRAIL 
 90357  PULVERIZE & RELAY EXISTNG BASE M2    167932.000        0.610   102438.52         0.820    137704.24        0.000        0.00 
 90365  QMP, BASE COURSES              MG     20146.000        0.370     7454.02         0.190      3827.74        0.000        0.00 
 90394  PROFILOGRAPH                   LS         1.000     4000.000     4000.00      5000.000      5000.00        0.000        0.00 
        (ASPHALTIC PAVEMENT) 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      44.000       20.000      880.00        25.000      1100.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            2013555.89                 2301833.07                     0.00 
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              STATE PROJECT(S):  6290-04-71                            LOCATION  49/PORTAGE      COUNTY 
                                                                                 CTH J INTERCHANGE 
                                                                                 USH 10 
                                                                                 PORTAGE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  MASHUDA CONTRACTORS,INC. 
  BIDDER NO  2:  PAGEL CONSTRUCTION COMPANY, INC. 
  BIDDER NO  3:  SOMERS AGGREGATES, LTD. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       13.000      100.000     1300.00       150.000      1950.00      400.000     5200.00 
 20104  GRUBBING                       40M       13.000      100.000     1300.00       150.000      1950.00      427.000     5551.00 
 20401  REMOVING PAVEMENT              M2      5250.000        1.790     9397.50         1.500      7875.00        1.910    10027.50 
 20403  REMOVING CURB                  M       1680.000        3.280     5510.40         2.000      3360.00        3.890     6535.20 
 20405  REMOVING CURB AND GUTTER       M         40.000        3.280      131.20         4.000       160.00        3.890      155.60 
 20501  COMMON EXCAVATION              M3    200534.000        1.770   354945.18         1.880    377003.92        1.900   381014.60 
 20502  ROCK EXCAVATION                M3     10470.000        0.100     1047.00         0.188      1968.36        1.900    19893.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00      2000.000      2000.00    25000.000    25000.00 
        B-49-95 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00      2000.000      2000.00    25000.000    25000.00 
        B-49-96 
 20801  BORROW EXCAVATION              M3     44030.000        1.400    61642.00         2.410    106112.30        2.800   123284.00 
 21001  STRUCTURE BACKFILL             M3       520.000        2.600     1352.00        16.250      8450.00       12.000     6240.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       100.000       100.00     4873.000     4873.00 
 21401  OBLITERATING OLD ROAD          M         73.000        6.600      481.80        10.000       730.00       40.900     2985.70 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     40478.000        5.310   214938.18         5.340    216152.52        4.730   191460.94 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       3151.000        0.600     1890.60         0.600      1890.60        0.600     1890.60 
 40301  QMP, ASPHALTIC MIXTURE         MG      5930.000        0.660     3913.80         0.660      3913.80        0.660     3913.80 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       355.800      215.000    76497.00       215.000     76497.00      215.000    76497.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      5930.000       22.240   131883.20        22.240    131883.20       22.240   131883.20 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     4190.000        1.000     4190.00         1.000      4190.00        1.000     4190.00 
 41509  CONCRETE PAVEMENT, 225 MM      M2     18548.000       21.850   405273.80        21.850    405273.80       21.850   405273.80 
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2      5911.000       24.500   144819.50        24.500    144819.50       24.500   144819.50 
 41520  H.E.S. CONCRETE PAVEMENT, 250  M2      1935.000       25.500    49342.50        25.500     49342.50       25.500    49342.50 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       143.000      117.050    16738.15       117.050     16738.15      117.050    16738.15 
 41654  DOWEL BARS                     EACH     136.000       10.000     1360.00        10.000      1360.00       10.000     1360.00 
 41660  CONCRETE PAVEMENT REPAIR       M3        16.000      227.860     3645.76       227.860      3645.76      227.860     3645.76 
 41665  CONCRETE PAVEMENT GAPS         EACH       3.000     1000.000     3000.00      1000.000      3000.00     1000.000     3000.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       446.000      375.000   167250.00       375.000    167250.00      350.000   156100.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      1760.000        2.500     4400.00         2.500      4400.00        3.000     5280.00 
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 50307  PRESTRESSED GIRDER, I TYPE, 13 M        830.000      300.000   249000.00       300.000    249000.00      325.000   269750.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      5590.000        1.200     6708.00         1.200      6708.00        0.750     4192.50 
 50511  COATED HIGH STR BAR STL REINF, KG     59345.000        1.250    74181.25         1.250     74181.25        0.950    56377.75 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      36.000      100.000     3600.00       100.000      3600.00       75.000     2700.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      20.000      300.000     6000.00       300.000      6000.00      350.000     7000.00 
        B-49-95 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH      20.000      300.000     6000.00       300.000      6000.00      350.000     7000.00 
        B-49-96 
 51122  STL PILE DEL & DRIVEN, HP 310M M       2192.000       65.000   142480.00        65.000    142480.00       45.000    98640.00 
 51130  PILE POINTS                    EACH      20.000       70.000     1400.00        70.000      1400.00       75.000     1500.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        32.000       30.000      960.00        30.000       960.00       15.000      480.00 
 52105  CORRUGATED STEEL CULVERT PIPE, M        206.000       63.000    12978.00        60.000     12360.00       63.520    13085.12 
 52107  CORRUGATED STEEL CULVERT PIPE, M         26.800       72.000     1929.60        70.000      1876.00       69.320     1857.78 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      28.000       95.000     2660.00        80.000      2240.00       68.650     1922.20 
 52180  STL APRN ENDWL FR CLVT PIPE SL EACH       4.000      121.000      484.00       400.000      1600.00      305.190     1220.76 
 52205  RCCP, CL III, 600 MM           M         41.000      115.000     4715.00       131.000      5371.00       91.620     3756.42 
 52207  RCCP, CL III, 750 MM           M         19.200      158.000     3033.60       199.000      3820.80      129.200     2480.64 
 52209  RCCP, CL III, 900 MM           M        228.400      193.000    44081.20       211.000     48192.40      189.570    43297.79 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH      16.000      250.000     4000.00       265.000      4240.00      294.750     4716.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       2.000      400.000      800.00       425.000       850.00      425.060      850.12 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       2.000      440.000      880.00       480.000       960.00      455.020      910.04 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH      12.000      700.000     8400.00       740.000      8880.00      650.470     7805.64 
 52471  SALV APRON ENDWALLS FOR CLVT P EACH       2.000       80.000      160.00       100.000       200.00      271.500      543.00 
 60160  CONCRETE CURB AND GUTTER, 900  M       2100.000       26.640    55944.00        26.640     55944.00       26.640    55944.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        640.000       26.640    17049.60        26.640     17049.60       26.640    17049.60 
 60302  CONCRETE BARRIER, SINGLE FACED M        190.000      109.290    20765.10       109.290     20765.10      109.290    20765.10 
 60303  CONCRETE BARRIER, DOUBLE FACED M        800.000      115.850    92680.00       115.850     92680.00      115.850    92680.00 
 60304  CONCRETE BARRIER, TRANSITION S M         20.000      115.850     2317.00       115.850      2317.00      115.850     2317.00 
 60305  TEMP PRECAST CONC BARR, CONTR  M        122.000       30.000     3660.00        30.000      3660.00       18.000     2196.00 
 60308  TEMP PRECAST CONC BARR, CONTR  M        122.000        9.000     1098.00         9.000      1098.00        6.000      732.00 
 60404  SLOPE PAVING, CONCRETE         M2       444.000       65.000    28860.00        18.500      8214.00       15.000     6660.00 
 60601  RIPRAP                         M3         4.000      100.000      400.00       100.000       400.00      144.700      578.80 
 60825  REINF CONC PIPE, CLASS III, SS M        346.200       74.000    25618.80        67.000     23195.40       76.400    26449.68 
 60826  REINF CONC PIPE, CLASS III, SS M          8.000      114.500      916.00       124.000       992.00      115.530      924.24 
 61112  MANHOLES, TYPE 3               EACH       2.000     2260.000     4520.00      2500.000      5000.00     2348.380     4696.76 
 61121  INLETS, TYPE 1                 EACH       8.000      560.000     4480.00       900.000      7200.00      820.560     6564.48 
 61122  INLETS, TYPE 3                 EACH      24.000      675.000    16200.00       800.000     19200.00      793.210    19037.04 
 61162  INLET COVERS, TYPE B           EACH      10.000      355.000     3550.00       300.000      3000.00      303.610     3036.10 
 61180  INLET COVERS, TYPE HM          EACH      24.000      380.000     9120.00       300.000      7200.00      326.580     7837.92 
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 61407  STEEL THRIE BEAM STRUCTURE APP M         45.400      104.320     4736.13       104.320      4736.13      101.320     4599.93 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        115.500       30.350     3505.43        30.350      3505.43       38.060     4395.93 
 61409  STEEL PLATE BEAM GUARD, CLASS  M         22.000       26.180      575.96        26.180       575.96       31.990      703.78 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      52.000       50.000     2600.00        50.000      2600.00       67.620     3516.24 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       2.000     3000.000     6000.00      3000.000      6000.00     3000.000     6000.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       2.000     2000.000     4000.00      2000.000      4000.00     2000.000     4000.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       6.000       75.000      450.00        75.000       450.00       55.000      330.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     1775.000     3550.00      1775.000      3550.00     1825.000     3650.00 
 61601  WOVEN WIRE FENCE               M       2018.000        8.000    16144.00         8.000     16144.00        7.870    15881.66 
 61610  CHAIN LINK FENCE, 1.2 M        M       1691.000       13.090    22135.19        16.600     28070.60       14.610    24705.51 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00       25.000       25.00 
 61910  MOBILIZATION                   LS         1.000   144300.000   144300.00    134000.000    134000.00   110000.000   110000.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      10.000      300.000     3000.00       150.000      1500.00      150.000     1500.00 
 62203  ASPHALTIC FLUMES               M2        20.000       40.000      800.00        40.000       800.00       40.000      800.00 
 62401  WATER                          KL      1388.000        4.000     5552.00         4.500      6246.00        8.000    11104.00 
 62501  TOPSOIL                        M2    159900.000        0.420    67158.00         0.200     31980.00        0.550    87945.00 
 62703  MULCHING                       MG        81.000      209.430    16963.83       209.430     16963.83      225.000    18225.00 
 62811  EROSION BALES, DELIVERED       EACH     380.000        5.000     1900.00         5.000      1900.00        4.500     1710.00 
 62812  EROSION BALES, INSTALLED       EACH     380.000        5.000     1900.00         5.000      1900.00       11.000     4180.00 
 62815  SILT FENCE, DELIVERED          M         90.000        6.560      590.40         6.560       590.40        2.000      180.00 
 62816  SILT FENCE, INSTALLED          M         90.000        6.560      590.40         6.560       590.40       10.000      900.00 
 62817  SILT FENCE MAINTENANCE         M         90.000        1.000       90.00         1.000        90.00        2.080      187.20 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      100.000      300.00       100.000       300.00      240.000      720.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00      240.000      480.00 
 62822  EROSION MAT, DELIVERED, CLASS  M2      3972.000        0.600     2383.20         0.600      2383.20        0.670     2661.24 
 62823  EROSION MAT, INSTALLED, CLASS  M2      3972.000        0.660     2621.52         0.660      2621.52        1.010     4011.72 
 62824  EROSION MAT, DELIVERED, CLASS  M2      4461.000        0.600     2676.60         0.600      2676.60        0.710     3167.31 
 62825  EROSION MAT, INSTALLED, CLASS  M2      4461.000        0.660     2944.26         0.660      2944.26        0.760     3390.36 
 62832  EROSION MAT, DELIVERED, CLASS  M2       342.000        1.500      513.00         1.500       513.00        1.850      632.70 
 62833  EROSION MAT, INSTALLED, CLASS  M2       342.000        1.500      513.00         1.500       513.00        2.150      735.30 
 62905  FERTILIZER, TYPE B             KG      6305.000        0.620     3909.10         0.620      3909.10        0.580     3656.90 
 62911  AGRICULTURAL LIMESTONE TREATME MG        82.000       82.320     6750.24        82.320      6750.24       90.000     7380.00 
 63003  SEEDING, TEMPORARY             KG      2399.000        3.530     8468.47         3.530      8468.47        5.750    13794.25 
 63009  SEEDING, MIXTURE NO. 20        KG      2399.000        9.000    21591.00         9.000     21591.00        9.000    21591.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG       162.000       11.020     1785.24        11.020      1785.24        8.000     1296.00 
 63301  DELINEATOR POSTS               EACH     181.000       12.000     2172.00        12.000      2172.00       12.000     2172.00 
 63305  DELINEATORS                    EACH     244.000        3.000      732.00         3.000       732.00        3.000      732.00 
 63402  WOOD POSTS, 100 X 100 MM X 3.7 EACH       4.000       50.000      200.00        50.000       200.00       30.000      120.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH      36.000       52.000     1872.00        52.000      1872.00       42.000     1512.00 
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 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH      23.000       56.000     1288.00        56.000      1288.00       45.000     1035.00 
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH      10.000       60.000      600.00        60.000       600.00       60.000      600.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI KG      2701.400        4.500    12156.30         4.500     12156.30        2.690     7266.77 
 63601  CONCRETE MASONRY, SIGN SUPPORT M3         5.400      686.390     3706.51       686.390      3706.51      515.000     2781.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  KG       336.000        4.250     1428.00         4.250      1428.00        3.990     1340.64 
 63701  SIGNS, TYPE I                  M2        50.550      188.370     9522.10       188.370      9522.10      190.170     9613.09 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        58.640      156.080     9152.53       156.080      9152.53      125.000     7330.00 
 63827  REMOVING SIGNS, TYPE II        EACH      27.000       25.000      675.00        25.000       675.00       30.000      810.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      17.000       25.000      425.00        25.000       425.00       20.000      340.00 
 64210  FIELD LABORATORY               LS         1.000     2000.000     2000.00       500.000       500.00     3785.000     3785.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4000.000     4000.00      3000.000      3000.00     6885.000     6885.00 
 64301  TRAFFIC CONTROL                LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     105.000       15.000     1575.00        15.000      1575.00       45.000     4725.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   17451.000        0.250     4362.75         0.250      4362.75        0.750    13088.25 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2366.000        0.750     1774.50         0.750      1774.50        1.000     2366.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    2709.000        0.150      406.35         0.150       406.35        0.250      677.25 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4529.000        0.500     2264.50         0.500      2264.50        0.250     1132.25 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  M2        14.340      100.000     1434.00       100.000      1434.00      120.000     1720.80 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      29.000       25.000      725.00        25.000       725.00       21.000      609.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      29.000       15.000      435.00        15.000       435.00        3.000       87.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        14.000        5.000       70.00         5.000        70.00       10.000      140.00 
 64601  PAVEMENT MARKING, 100 MM, PAIN M        392.000        1.600      627.20         1.000       392.00        1.000      392.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      15705.000        1.620    25442.10         1.500     23557.50        1.500    23557.50 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       1805.000        2.640     4765.20         3.100      5595.50        3.100     5595.50 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     167.000       46.000     7682.00        52.000      8684.00       51.000     8517.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         20.000       14.850      297.00        20.000       400.00       20.000      400.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      175.000      350.00       140.000       280.00      140.000      280.00 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M         28.000       14.850      415.80        20.000       560.00       20.000      560.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         99.000       14.850     1470.15        13.000      1287.00       13.000     1287.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      16.000       60.000      960.00        90.000      1440.00       90.000     1440.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      50.000      167.100     8355.00        60.000      3000.00       60.000     3000.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       6561.000        1.070     7020.27         1.250      8201.25        1.250     8201.25 
 65050  CONSTRUCTION STAKING, CABC     M       1441.000        1.170     1685.97         1.480      2132.68        1.480     2132.68 
 65055  CONSTRUCTION STAKING, CURB, GU M        520.000        2.250     1170.00         2.790      1450.80        2.790     1450.80 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      48.000      112.000     5376.00       120.000      5760.00      120.000     5760.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1200.000     1200.00      1000.000      1000.00     1000.000     1000.00 
        B-49-95 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     1200.000     1200.00      1000.000      1000.00     1000.000     1000.00 
        B-49-96 
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 65070  CONSTRUCTION STAKING, CONCRETE M       5260.000        1.850     9731.00         2.790     14675.40        2.790    14675.40 
 65075  CONSTRUCTION STAKING, CONCRETE M       1010.000        1.180     1191.80         2.790      2817.90        2.790     2817.90 
 65099  CONSTRUCTION STAKING, INITIAL  M       6561.000        1.000     6561.00         2.640     17321.04        2.640    17321.04 
 66501  SAWING EXISTING PAVEMENT       M        245.000        2.990      732.55         4.000       980.00        2.990      732.55 
 66502  SAWING CONCRETE PAVEMENT, FULL M       2372.000        4.980    11812.56         5.250     12453.00        4.980    11812.56 
 90003  MISC                           M3       252.000      375.000    94500.00       375.000     94500.00      410.000   103320.00 
        90003A CONCRETE MASONRY, STEEL 
        BRIDGES 
 90005  MISC                           EACH      10.000      135.000     1350.00       100.000      1000.00       64.230      642.30 
        90005D SALVAGING PULL BOX, COV 
 90005  MISC                           EACH      50.000       30.000     1500.00        30.000      1500.00       34.000     1700.00 
        90005E FLEXIBLE TUBULAR DELINE 
        48-INCH 
 90005  MISC                           EACH      45.000       15.000      675.00        15.000       675.00        4.000      180.00 
        90005F FLEXIBLE TUBULAR DELINE 
 90005  MISC                           EACH      29.000      150.000     4350.00        20.000       580.00       69.260     2008.54 
        90005G REMOVING SMALL CULVERTS 
 90005  MISC                           EACH       8.000       25.000      200.00        25.000       200.00       25.000      200.00 
        90005H CRITTER PASSES 
 90005  MISC                           EACH       2.000    28600.000    57200.00     28600.000     57200.00    28600.000    57200.00 
        90005J CRASH CUSHIONS, LOW MAI 
 90365  QMP, BASE COURSES              MG     40478.000        0.270    10929.06         0.250     10119.50        0.160     6476.48 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      11.000      100.000     1100.00       100.000      1100.00      100.000     1100.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     26394.000        0.280     7390.32         0.280      7390.32        0.150     3959.10 
 90501  QMP READY MIXED CONC MASONRY F M3       698.000       18.000    12564.00        18.000     12564.00        3.000     2094.00 
        5 CYLINDERS 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     8376.000        1.000     8376.00         1.000      8376.00        1.000     8376.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      34.000       35.000     1190.00        21.000       714.00       38.000     1292.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     100.000        4.000      400.00         4.000       400.00        4.000      400.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS      400.000        2.000      800.00         2.000       800.00        2.000      800.00 
 
                                     PROPOSAL TOTAL.......            3260123.21                 3287283.77               3352315.01 
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              STATE PROJECT(S):  5252-08-70                            LOCATION  32/LA CROSSE    COUNTY 
                                 5252-09-71                                      ROSE ST, CITY OF LA CROSSE 
                                 5252-09-73                                      USH 53 
                                                                                 LA CROSSE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  HARRY VINER, INC. 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  A-1 EXCAVATING, INC. 
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 20100  CLEARING                       M2        45.700       50.000     2285.00         5.000       228.50       10.000      457.00 
 20102  CLEARING                       25MM     332.000       10.000     3320.00         1.000       332.00       16.000     5312.00 
 20105  GRUBBING                       25MM     332.000       10.000     3320.00         1.000       332.00       16.000     5312.00 
 20107  GRUBBING                       M2        45.700       50.000     2285.00         5.000       228.50       10.000      457.00 
 20401  REMOVING PAVEMENT              M2     27726.000        3.500    97041.00         3.500     97041.00        4.100   113676.60 
 20402  REMOVING ASPHALTIC SURFACE     M2      9226.000        1.200    11071.20         1.200     11071.20        1.100    10148.60 
 20403  REMOVING CURB                  M        267.000        5.000     1335.00         5.000      1335.00        6.800     1815.60 
 20405  REMOVING CURB AND GUTTER       M       3556.000        5.000    17780.00         5.000     17780.00        6.800    24180.80 
 20406  REMOVING CONCRETE SIDEWALK     M2      4007.100        2.000     8014.20         2.000      8014.20        4.000    16028.40 
 20412  REMOVING FENCE                 M         34.200       15.000      513.00        15.000       513.00       15.000      513.00 
 20414  REMOVING MANHOLES              EACH      18.000      200.000     3600.00       200.000      3600.00      400.000     7200.00 
 20416  REMOVING INLETS                EACH      35.000      100.000     3500.00       100.000      3500.00      300.000    10500.00 
 20422  REMOVING CONCRETE BASES        EACH      58.000      100.000     5800.00       100.000      5800.00      150.000     8700.00 
 20460  REMOVING BUILDING, STATION     LS         1.000     7000.000     7000.00      7000.000      7000.00    16000.000    16000.00 
        4'NB'+240, RT. 
 20461  REMOVING BUILDING, STATION     LS         1.000     5000.000     5000.00      5000.000      5000.00    12000.000    12000.00 
        4'NB'+365, RT. 
 20462  REMOVING BUILDING, STATION     LS         1.000     4500.000     4500.00      4500.000      4500.00    10500.000    10500.00 
        4'NB'+380, RT. 
 20496  SEALING PIPES                  EACH       1.000      250.000      250.00       250.000       250.00      468.000      468.00 
 20501  COMMON EXCAVATION              M3      7446.000        3.500    26061.00         3.500     26061.00        4.800    35740.80 
 20801  BORROW EXCAVATION              M3       184.000        4.000      736.00         4.000       736.00       14.000     2576.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     5000.000     5000.00      5000.000      5000.00     7500.000     7500.00 
 21111  PREP OF FOUNDATION FOR CONCRET LS         1.000    20000.000    20000.00      5000.000      5000.00     5000.000     5000.00 
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00      5000.000      5000.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     14727.800        8.000   117822.40        10.000    147278.00       10.250   150959.95 
 30820  BASE PATCHING, CONCRETE        M2        91.800       30.610     2810.00        30.610      2810.00       30.610     2810.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        574.200        0.730      419.17         0.730       419.17        0.730      419.17 
 40301  QMP, ASPHALTIC MIXTURE         MG       308.600        3.110      959.75         3.110       959.75        3.110      959.75 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        22.310      210.500     4696.26       210.500      4696.26      210.500     4696.26 



Date 03/20/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  100 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320026 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG       308.600       64.120    19787.43        64.120     19787.43       64.120    19787.43 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      220.000        1.000      220.00         1.000       220.00        1.000      220.00 
 41101  ASPHALTIC SURFACE              MG       427.900       66.810    28588.00        66.810     28588.00        1.000      427.90 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG       804.600       57.440    46216.22        57.440     46216.22       66.810    53755.33 
 41509  CONCRETE PAVEMENT, 225 MM      M2     29958.500       25.760   771730.96        25.760    771730.96       25.760   771730.96 
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2      3156.000       30.140    95121.84        30.140     95121.84       30.140    95121.84 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       185.200       24.130     4468.88        24.130      4468.88       24.130     4468.88 
 41653  PAVEMENT TIES                  EACH     182.000        8.000     1456.00         8.000      1456.00        8.000     1456.00 
 41654  DOWEL BARS                     EACH     472.000       10.000     4720.00        10.000      4720.00       10.000     4720.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      24.000      700.000    16800.00       700.000     16800.00      700.000    16800.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      3669.000        3.000    11007.00         4.000     14676.00        2.650     9722.85 
 52080  TEMPORARY CULVERT PIPE, 300 MM M        100.000       40.000     4000.00        40.000      4000.00       54.000     5400.00 
 60102  CONCRETE CURB, TYPE D          M         29.900       45.620     1364.04        45.620      1364.04       45.620     1364.04 
 60103  CONCRETE CURB, TYPE G          M        301.000       18.140     5460.14        18.140      5460.14       18.140     5460.14 
 60120  CONCRETE CURB AND GUTTER, 450  M         22.500       42.530      956.93        42.530       956.93       42.530      956.93 
 60123  CONCRETE CURB AND GUTTER, 750  M        843.500       24.340    20530.79        24.340     20530.79       24.340    20530.79 
 60204  CONCRETE SIDEWALK, 100 MM      M2      4255.300       23.470    99871.89        23.470     99871.89       23.470    99871.89 
 60206  CONCRETE SIDEWALK, 150 MM      M2       468.600       27.890    13069.25        27.890     13069.25       27.890    13069.25 
 60215  CONCRETE STEPS                 M2        10.500      229.730     2412.17       229.730      2412.17      229.730     2412.17 
 60801  REINF CONC PIPE, CLASS II, SS, M         39.600       60.000     2376.00        60.000      2376.00       85.000     3366.00 
 60805  REINF CONC PIPE, CLASS II, SS, M        662.400      100.000    66240.00       100.000     66240.00      154.000   102009.60 
 60806  REINF CONC PIPE, CLASS II, SS, M        421.000      125.000    52625.00       125.000     52625.00      174.000    73254.00 
 60825  REINF CONC PIPE, CLASS III, SS M        815.500       61.000    49745.50        61.000     49745.50       85.000    69317.50 
 60826  REINF CONC PIPE, CLASS III, SS M         57.300       65.000     3724.50        65.000      3724.50      107.000     6131.10 
 61101  CATCH BASINS, TYPE 1           EACH      80.000      850.000    68000.00       850.000     68000.00      925.000    74000.00 
 61110  MANHOLES, TYPE 1               EACH      30.000     1000.000    30000.00      1000.000     30000.00     1150.000    34500.00 
 61111  MANHOLES, TYPE 2               EACH       1.000      950.000      950.00       950.000       950.00      900.000      900.00 
 61112  MANHOLES, TYPE 3               EACH       4.000     2300.000     9200.00      2300.000      9200.00     2250.000     9000.00 
 61113  MANHOLES, TYPE 5               EACH       2.000     3300.000     6600.00      3300.000      6600.00     5400.000    10800.00 
 61153  MANHOLE COVERS, TYPE L         EACH       1.000      170.000      170.00       170.000       170.00      250.000      250.00 
 61156  INLET COVERS, TYPE H-S         EACH       9.000      300.000     2700.00       300.000      2700.00      340.000     3060.00 
 61167  INLET COVERS, TYPE H           EACH      71.000      300.000    21300.00       300.000     21300.00      340.000    24140.00 
 61178  INLET COVERS, TYPE GM          EACH      14.000      330.000     4620.00       330.000      4620.00      375.000     5250.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      20.000      180.000     3600.00       180.000      3600.00      190.000     3800.00 
 61183  ADJUSTING INLET COVERS         EACH       2.000      180.000      360.00       180.000       360.00      210.000      420.00 
 61191  INLETS, TYPE 39                EACH      14.000      450.000     6300.00       450.000      6300.00      420.000     5880.00 
 61202  PIPE UNDERDRAIN, 200 MM        M        195.400       20.000     3908.00        20.000      3908.00       29.500     5764.30 
 61251  DRAIN TILE EXPLORATION         M         54.000      100.000     5400.00       100.000      5400.00       35.000     1890.00 
 61910  MOBILIZATION                   LS         1.000   175000.000   175000.00    141075.000    141075.00   249000.000   249000.00 
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 62001  CONCRETE CORRUGATED MEDIAN     M2        69.000       47.770     3296.13        47.770      3296.13       47.770     3296.13 
 62002  CONCRETE MEDIAN BLUNT NOSE     M2        20.000       54.180     1083.60        54.180      1083.60       54.180     1083.60 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2         3.200       47.530      152.10        47.530       152.10       47.530      152.10 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        17.500       10.000      175.00       275.000      4812.50       21.420      374.85 
 62401  WATER                          KL      5243.000        4.000    20972.00         4.000     20972.00        0.500     2621.50 
 62505  SALVAGED TOPSOIL               M2      4274.000        1.000     4274.00         1.000      4274.00        0.500     2137.00 
 62702  MULCHING                       M2      3036.000        0.600     1821.60         0.500      1518.00        0.500     1518.00 
 62815  SILT FENCE, DELIVERED          M        497.000        4.000     1988.00         4.000      1988.00        3.300     1640.10 
 62816  SILT FENCE, INSTALLED          M        497.000        4.000     1988.00         4.000      1988.00        3.300     1640.10 
 62817  SILT FENCE MAINTENANCE         M        497.000        0.200       99.40         0.100        49.70        0.100       49.70 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      400.000      800.00       300.000       600.00      200.000      400.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2       855.000        0.800      684.00         0.700       598.50        0.700      598.50 
 62825  EROSION MAT, INSTALLED, CLASS  M2       855.000        0.800      684.00         0.700       598.50        0.700      598.50 
 62871  INLET PROTECTION, TYPE B       EACH       2.000      100.000      200.00        50.000       100.00       50.000      100.00 
 62905  FERTILIZER, TYPE B             KG       116.900        0.600       70.14         0.500        58.45        1.000      116.90 
 63013  SEEDING, MIXTURE NO. 60        KG        33.600       20.000      672.00        18.000       604.80       20.000      672.00 
 63110  LAWN SOD                       M2      1150.000        3.500     4025.00         3.250      3737.50        3.250     3737.50 
 63201  TREES,                         EACH       4.000      700.000     2800.00       700.000      2800.00      550.000     2200.00 
        ASH, BLACK, 75MM CAL 
 63202  TREES,                         EACH       4.000      700.000     2800.00       700.000      2800.00      456.000     1824.00 
        ASH, GREEN, 75MM CAL 
 63203  TREES,                         EACH       4.000      700.000     2800.00       700.000      2800.00      456.000     1824.00 
        ASH, WHITE, 75MM CAL 
 63204  TREES,                         EACH      12.000      700.000     8400.00       700.000      8400.00      456.000     5472.00 
        HONEYLOCUST, 75MM CAL 
 63205  TREES,                         EACH       8.000      700.000     5600.00       700.000      5600.00      550.000     4400.00 
        LILAC, JAPENESE, 75MM CAL 
 63206  TREES,                         EACH       4.000      700.000     2800.00       700.000      2800.00      440.000     1760.00 
        MAPLE, NORWAY, 75MM CAL 
 63207  TREES,                         EACH       8.000      700.000     5600.00       700.000      5600.00      550.000     4400.00 
        MAPLE, NORWAY COLUMNAR, 75MM C 
 63702  SIGNS, TYPE II, REFLECTIVE     M2         3.100      300.000      930.00       250.000       775.00      251.380      779.28 
 64220  FIELD OFFICE, TYPE C           LS         1.000     7000.000     7000.00      5000.000      5000.00     4500.000     4500.00 
 64301  TRAFFIC CONTROL                LS         1.000     5000.000     5000.00     13200.000     13200.00    13200.000    13200.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     165.000       20.000     3300.00        30.000      4950.00       30.000     4950.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   57335.000        0.250    14333.75         0.250     14333.75        0.250    14333.75 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS    3822.000        0.200      764.40         0.200       764.40        0.200      764.40 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6366.000        0.600     3819.60         0.400      2546.40        0.400     2546.40 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   12404.000        0.050      620.20         0.100      1240.40        0.100     1240.40 
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 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    5236.000        0.100      523.60         0.150       785.40        0.150      785.40 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8814.000        0.450     3966.30         0.250      2203.50        0.250     2203.50 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       3459.000        2.000     6918.00         1.960      6779.64        1.960     6779.64 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        343.000        2.400      823.20         2.400       823.20        2.400      823.20 
 64642  REMOVING PAVEMENT MARKINGS     M       3013.000        0.600     1807.80         0.800      2410.40        0.800     2410.40 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        127.600       14.200     1811.92        14.200      1811.92       14.200     1811.92 
 64722  PVMT MRKNG, CROSSWALK, 300 MM, M        731.000       13.200     9649.20        13.200      9649.20       13.200     9649.20 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      27.000      125.000     3375.00       125.000      3375.00      125.000     3375.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       6.000      125.000      750.00       125.000       750.00      125.000      750.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M        282.300       13.200     3726.36        13.200      3726.36       13.200     3726.36 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      16.000       60.000      960.00        60.000       960.00       60.000      960.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M       3631.000        0.350     1270.85         0.600      2178.60        0.600     2178.60 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       4330.000        2.700    11691.00         2.700     11691.00        2.700    11691.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, M        278.000        1.000      278.00         1.200       333.60        1.200      333.60 
 64908  TEMP PVMT MRKG CHAN 200MM REMO M        213.000        6.000     1278.00         5.400      1150.20        5.400     1150.20 
 64911  TEMP PVMT MRKNG, STOP LINE, 45 M         28.800       15.000      432.00         3.000        86.40        3.000       86.40 
 64912  TEMP PVMT MRKG STOP LNE 450MM  M         19.200       18.000      345.60        12.150       233.28       12.150      233.28 
 64917  TEMPORARY PAVEMENT MARKING, AR EACH      10.000       50.000      500.00        50.000       500.00       50.000      500.00 
 64918  TEMP PVMT MRKNG, ARROWS, REMOV EACH      16.000      130.000     2080.00       120.000      1920.00      120.000     1920.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     370.000        5.000     1850.00         2.100       777.00        2.100      777.00 
 65216  NONMETALLIC CONDUIT, SCHEDULE  M         33.000        6.910      228.03         6.910       228.03        7.370      243.21 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       7060.000       13.540    95592.40        13.540     95592.40       14.080    99404.80 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        262.000       19.170     5022.54        19.170      5022.54       21.150     5541.30 
 65250  LOOP DETECTOR CONDUIT          M        471.000        3.100     1460.10         3.100      1460.10        9.940     4681.74 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH      14.000      348.000     4872.00       348.000      4872.00      262.040     3668.56 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH       6.000      397.000     2382.00       397.000      2382.00      373.770     2242.62 
 65310  PULL BOXES, STEEL, 600 X 1050  EACH      30.000      435.000    13050.00       435.000     13050.00      396.200    11886.00 
 65401  CONCRETE BASES, TYPE 1         EACH      14.000      380.000     5320.00       380.000      5320.00      316.450     4430.30 
 65402  CONCRETE BASES, TYPE 2         EACH       8.000      460.000     3680.00       460.000      3680.00      464.140     3713.12 
 65415  CONCRETE CONTROL CABINET BASES EACH       5.000      540.000     2700.00       540.000      2700.00      295.500     1477.50 
 65418  CONCRETE CONTROL CABINET BASES EACH       2.000      650.000     1300.00       650.000      1300.00      493.430      986.86 
 65425  PEDESTAL BASES                 EACH      14.000      232.000     3248.00       232.000      3248.00      119.330     1670.62 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       8.000      342.000     2736.00       342.000      2736.00      225.200     1801.60 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        128.000        2.200      281.60         2.200       281.60        2.860      366.08 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M         88.000        2.630      231.44         2.630       231.44        4.150      365.20 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        341.000        1.550      528.55         1.550       528.55        4.980     1698.18 
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT M        409.000        1.800      736.20         1.800       736.20        6.950     2842.55 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        430.000        0.720      309.60         0.720       309.60        1.350      580.50 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M       1236.000        0.610      753.96         0.610       753.96        1.300     1606.80 
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 65566  ELECTRICAL WIRE, LIGHTING, NO. M       2256.000        0.570     1285.92         0.570      1285.92        0.830     1872.48 
 65570  ELECTRICAL WIRE, LIGHTING, NO. M       9964.000        0.820     8170.48         0.820      8170.48        2.410    24013.24 
 65571  ELECTRICAL WIRE, LIGHTING, NO. M       2491.000        1.020     2540.82         1.020      2540.82        3.490     8693.59 
 65580  LOOP DETECTOR LEAD IN CABLE    M        821.000        1.550     1272.55         1.550      1272.55        1.550     1272.55 
 65585  LOOP DETECTOR WIRE             M       1509.000        0.400      603.60         0.400       603.60        2.900     4376.10 
 65601  ELECTRICAL SERVICE, METER SOCK LS         1.000      500.000      500.00       500.000       500.00      624.140      624.14 
        CLINTON 
 65602  ELECTRICAL SERVICE, METER SOCK LS         1.000      500.000      500.00       500.000       500.00      589.610      589.61 
        GILLETTE 
 65630  ELECTRICAL SERVICE, UNMETERED, LS         1.000      375.000      375.00       375.000       375.00      494.140      494.14 
        3 'NB'+721.110, LC1 
 65631  ELECTRICAL SERVICE, UNMETERED, LS         1.000      375.000      375.00       375.000       375.00      494.140      494.14 
        4 'NB'+044.785, LC2 
 65632  ELECTRICAL SERVICE, UNMETERED, LS         1.000      375.000      375.00       375.000       375.00      494.140      494.14 
        4 'NB'+414.622, LC3 
 65633  ELECTRICAL SERVICE, UNMETERED, LS         1.000      375.000      375.00       375.000       375.00      494.140      494.14 
        4 'NB'+739.277, LC4 
 65634  ELECTRICAL SERVICE, UNMETERED, LS         1.000      375.000      375.00       375.000       375.00      494.140      494.14 
        4 'NB'+974.734, LC5 
 65702  POLES, TYPE 2                  EACH       8.000      943.000     7544.00       943.000      7544.00      892.580     7140.64 
 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH      10.000      372.000     3720.00       372.000      3720.00      318.890     3188.90 
 65733  TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH       4.000      378.000     1512.00       378.000      1512.00      322.420     1289.68 
 65802  TROMBONE ARMS, 4.6 M           EACH       7.000      742.000     5194.00       742.000      5194.00      643.280     4502.96 
 65803  TROMBONE ARMS, 6.1 M           EACH       1.000     1065.000     1065.00      1065.000      1065.00      993.380      993.38 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH      10.000      360.000     3600.00       360.000      3600.00      265.590     2655.90 
 65828  TRAFFIC SIGNAL FACES, 5-300 MM EACH       8.000      530.000     4240.00       530.000      4240.00      387.280     3098.24 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       8.000      378.000     3024.00       378.000      3024.00      282.740     2261.92 
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH      18.000      238.000     4284.00       238.000      4284.00      206.320     3713.76 
 65849  PEDESTRIAN PUSH BUTTONS        EACH      18.000      104.000     1872.00       104.000      1872.00       72.410     1303.38 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      600.000      600.00       600.000       600.00      997.470      997.47 
        CLINTON 
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      800.000      800.00       800.000       800.00      800.370      800.37 
        GILLETTE 
 65903  LUMINAIRES, UTILITY, 150 W     EACH       8.000      250.000     2000.00       250.000      2000.00      190.150     1521.20 
 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH       8.000      195.000     1560.00       195.000      1560.00      118.830      950.64 
 66501  SAWING EXISTING PAVEMENT       M        811.800        4.000     3247.20         2.540      2061.97        2.750     2232.45 
 66502  SAWING CONCRETE PAVEMENT, FULL M        140.400        8.000     1123.20         6.440       904.18        7.000      982.80 
 90001  MISC                           M       1806.000        8.790    15874.74         8.790     15874.74        8.790    15874.74 
        90001A CONCRETE CURB, 300 MM, 
        INTEGRAL 
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 90001  MISC                           M       3390.000        2.800     9492.00         2.800      9492.00        3.070    10407.30 
        90001B 12 COUNT FIBER OPTIC 
        COMMUNICATION CABLE 
 90001  MISC                           M         65.000       45.040     2927.60        45.040      2927.60       45.040     2927.60 
        90001C CONCRETE CURB, 600 MM, 
 90001  MISC                           M        240.000       20.000     4800.00        20.000      4800.00       34.000     8160.00 
        90001D REMOVING PIPES, 150 MM 
 90001  MISC                           M         16.000       20.000      320.00        20.000       320.00       34.000      544.00 
        90001E REMOVING PIPES, 200 MM 
 90001  MISC                           M        704.000       20.000    14080.00        20.000     14080.00       44.000    30976.00 
        90001F REMOVING PIPES, 300 MM 
 90001  MISC                           M        186.000       22.000     4092.00        22.000      4092.00       46.000     8556.00 
        90001G REMOVING PIPES, 375 MM 
 90001  MISC                           M        343.000       22.000     7546.00        22.000      7546.00       48.000    16464.00 
        90001H REMOVING PIPES, 450 MM 
 90001  MISC                           M        151.000       24.000     3624.00        24.000      3624.00       52.000     7852.00 
        90001I REMOVING PIPES, 600 MM 
 90001  MISC                           M       2281.000       19.310    44046.11        19.310     44046.11       19.310    44046.11 
        90001J CONCRETE CURB & GUTTER, 
        TYPE D, INTEGRAL 
 90001  MISC                           M        207.400       15.000     3111.00        15.000      3111.00       17.000     3525.80 
        90001K REMOVING WATER MAIN 
 90001  MISC                           M        197.400       65.000    12831.00        65.000     12831.00       85.000    16779.00 
        90001L 200 MM DIP WATER MAIN 
 90001  MISC                           M          8.500       64.000      544.00        64.000       544.00      123.000     1045.50 
        90001M 150 MM DIP WATER MAIN 
 90001  MISC                           M       1352.700       80.000   108216.00        80.000    108216.00      110.000   148797.00 
        90001N 300 MM DUCTILE IRON WAT 
        PIPE 
 90001  MISC                           M         10.000       70.000      700.00        70.000       700.00       95.000      950.00 
        90001O 200 MM DUCTILE IRON WAT 
        PIPE 
 90001  MISC                           M        139.200       65.000     9048.00        65.000      9048.00       88.000    12249.60 
        90001P 150 MM DUCTILE IRON WAT 
        PIPE 
 90001  MISC                           M        144.700       66.000     9550.20        66.000      9550.20       88.000    12733.60 
        90001Q 150 MM DUCTILE IRON HYD 
        LEAD 
 90001  MISC                           M         36.200       63.000     2280.60        63.000      2280.60       88.000     3185.60 
        90001R 100 MM DUCTILE IRON LAT 
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 90001  MISC                           M         28.900       55.000     1589.50        55.000      1589.50       74.750     2160.28 
        90001T 50 MM TYPE "K" COPPER L 
 90001  MISC                           M         24.900       54.000     1344.60        54.000      1344.60       67.500     1680.75 
        90001U 38 MM TYPE "K" COPPER L 
 90001  MISC                           M        226.700       40.000     9068.00        40.000      9068.00       57.250    12978.58 
        90001V 25 MM TYPE "K" COPPER L 
 90001  MISC                           M        505.000       30.000    15150.00        30.000     15150.00       16.000     8080.00 
        90001W SET UP AND TAKE DOWN TE 
        SERVICE MAIN 
 90001  MISC                           M        430.000       20.000     8600.00        20.000      8600.00       16.000     6880.00 
        90001X SET UP AND TAKE DOWN TE 
        HOSE SERVICES, ALL SIZES 
 90001  MISC                           M         50.000       75.000     3750.00        75.000      3750.00       40.000     2000.00 
        90001Y 50 MM HDPE MAIN JUMP 
        (AT LOGAN ST.) 
 90002  MISC                           M2         7.900       30.000      237.00        30.000       237.00       10.000       79.00 
        90002A REMOVING WALL, PLANTER 
 90002  MISC                           M2        35.800       20.000      716.00        20.000       716.00        6.000      214.80 
        90002B REMOVING CONCRETE BLOCK 
 90002  MISC                           M2        14.400       30.000      432.00        30.000       432.00        6.000       86.40 
        90002C REMOVING SPLIT BLOCK WA 
 90002  MISC                           M2       862.000       65.000    56030.00        43.900     37841.80       48.040    41410.48 
        90002D PRE-CAST CONCRETE PAVER 
 90002  MISC                           M2      3318.000       40.550   134544.90        40.550    134544.90       40.550   134544.90 
        90002E INTEGRALLY COLORED CONC 
        PAVEMENT, 150 MM 
 90002  MISC                           M2       351.000       57.960    20343.96        57.960     20343.96       57.960    20343.96 
        90002F STAMPED, INTEGRALLY COL 
        CONCRETE PAVEMENT, 225 MM 
 90002  MISC                           M2        73.000      300.000    21900.00       269.900     19702.70      270.000    19710.00 
        90002G RETAINING WALLS, W-1, W 
        AND W-4 
 90002  MISC                           M2        48.000      300.000    14400.00       269.900     12955.20      270.000    12960.00 
        90002H MECHANICALLY STABILIZED 
        MODULAR BLOCK WALL, R-32-027 
 90002  MISC                           M2      1109.000       44.740    49616.66        44.740     49616.66       44.740    49616.66 
        90002I FAST TRACK CONCRETE PAV 
 90003  MISC                           M3         3.500       30.000      105.00        30.000       105.00       55.000      192.50 
        90003A STONE MULCH 
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 90004  MISC                           LS         1.000     3062.000     3062.00      3062.000      3062.00     3305.870     3305.87 
        90004A OPTICALLY ACTIVATED TRA 
        SIGNAL PHASE SELECTION SYSTEM, 
 90004  MISC                           LS         1.000     3062.000     3062.00      3062.000      3062.00     3305.870     3305.87 
        90004B OPTICALLY ACTIVATED TRA 
        SIGNAL PHASE SELECTION SYSTEM, 
 90004  MISC                           LS         1.000      500.000      500.00      5000.000      5000.00    14859.000    14859.00 
        90004C TEMPORARY TRAFFIC CONTR 
        SIGNALS, CLINTON INTERSECTION 
 90004  MISC                           LS         1.000      500.000      500.00      5000.000      5000.00    14643.930    14643.93 
        90004D TEMPORARY TRAFFIC CONTR 
        SIGNALS, GILLETTE INTERSECTION 
 90004  MISC                           LS         1.000     1500.000     1500.00      2500.000      2500.00      800.000      800.00 
        90004E RESET DECORATIVE CONCRE 
        PLANTER 
 90004  MISC                           LS         1.000     1500.000     1500.00      1500.000      1500.00     3000.000     3000.00 
        90004F RESET TIMBER WALL 
 90005  MISC                           EACH      74.000      437.000    32338.00       437.000     32338.00      404.740    29950.76 
        90005A CONCRETE BASES, TYPE 2, 
 90005  MISC                           EACH      28.000       75.000     2100.00        75.000      2100.00       58.000     1624.00 
        90005AA 25 MM CORPORATION STOP 
        INSTALLED 
 90005  MISC                           EACH       3.000      450.000     1350.00       450.000      1350.00      230.000      690.00 
        90005AB 50 MM CURB STOPS 
 90005  MISC                           EACH       2.000      440.000      880.00       440.000       880.00      190.000      380.00 
        90005AC 38 MM CURB STOPS 
 90005  MISC                           EACH      28.000      175.000     4900.00       175.000      4900.00      110.000     3080.00 
        90005AD 25 MM CURB STOPS 
 90005  MISC                           EACH      13.000     1450.000    18850.00      1450.000     18850.00     1600.000    20800.00 
        90005AE STANDARD HYDRANTS 
 90005  MISC                           EACH      11.000      700.000     7700.00       700.000      7700.00      850.000     9350.00 
        90005AF CONNECT TO EXISTING WA 
        ALL SIZES 
 90005  MISC                           EACH       1.000     3500.000     3500.00      3500.000      3500.00     2500.000     2500.00 
        90005AG 400 MM X 300 MM TAPPIN 
        AND VALVE WITH ROAD BOX 
 90005  MISC                           EACH      34.000      375.000    12750.00       375.000     12750.00      388.750    13217.50 
        90005AH PULL BOXES, SPECIAL, 
        600 X 900 MM 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320026 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH      15.000      385.000     5775.00       385.000      5775.00      396.870     5953.05 
        90005AI PULL BOXES, SPECIAL, 
        600 X 1050 MM 
 90005  MISC                           EACH      74.000     4710.000   348540.00      4710.000    348540.00     4394.760   325212.24 
        90005B LIGHT UNIT INSTALLATION 
 90005  MISC                           EACH       5.000     2600.000    13000.00      2600.000     13000.00     1865.580     9327.90 
        90005C LIGHTING CONTROL CABINE 
 90005  MISC                           EACH      18.000      171.500     3087.00       171.500      3087.00       75.550     1359.90 
        90005D REMOVING POLES 
 90005  MISC                           EACH      36.000      510.000    18360.00      1000.000     36000.00      675.000    24300.00 
        90005E TREE GRATES 
 90005  MISC                           EACH      36.000      160.000     5760.00       525.000     18900.00      450.000    16200.00 
        90005F CONCRETE SIDEWALK GRATE 
 90005  MISC                           EACH       4.000      200.000      800.00       200.000       800.00       80.000      320.00 
        90005G REMOVING PULL BOXES 
 90005  MISC                           EACH       1.000      300.000      300.00       300.000       300.00      275.000      275.00 
        90005H ADJUSTING MONITORING WE 
 90005  MISC                           EACH      30.000      275.000     8250.00       600.000     18000.00      260.000     7800.00 
        90005I TREE GUARDS 
 90005  MISC                           EACH       6.000     2722.000    16332.00      2722.000     16332.00     2832.840    16997.04 
        90005J FIBER OPTIC CABLE TERMI 
 90005  MISC                           EACH      37.000      240.000     8880.00       240.000      8880.00      360.000    13320.00 
        90005K MANHOLE COVER SPECIAL 
 90005  MISC                           EACH       1.000      200.000      200.00       140.000       140.00       85.840       85.84 
        90005L SIGN BRACKETS FOR OVERH 
        SUPPORTS 
 90005  MISC                           EACH       1.000      800.000      800.00       800.000       800.00      325.000      325.00 
        90005M REMOVING VALVE MANHOLE 
 90005  MISC                           EACH       6.000      610.000     3660.00       610.000      3660.00      700.000     4200.00 
        90005N 200 MM GATE VALVE AND B 
 90005  MISC                           EACH       5.000      460.000     2300.00       460.000      2300.00      520.000     2600.00 
        90005O 150 MM GATE VALVE AND B 
 90005  MISC                           EACH       1.000      200.000      200.00       200.000       200.00      250.000      250.00 
        90005P 200 MM - 90 DEGREE BEND 
 90005  MISC                           EACH       2.000      220.000      440.00       220.000       440.00      285.000      570.00 
        90005Q 200 MM X 200 MM TEE 
 90005  MISC                           EACH       5.000      210.000     1050.00       210.000      1050.00      280.000     1400.00 
        90005R 200 MM X 150 MM TEE 
 90005  MISC                           EACH       9.000      700.000     6300.00       700.000      6300.00      400.000     3600.00 
        90005S CONNECT TO EXISTING WAT 
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 PROPOSAL: 20010320026 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH       7.000     1050.000     7350.00      1050.000      7350.00     1240.000     8680.00 
        90005T 300 MM R.S. GATE VALVES 
        ROAD BOX 
 90005  MISC                           EACH       1.000      650.000      650.00       650.000       650.00      700.000      700.00 
        90005U 200 MM R.S. GATE VALVES 
        ROAD BOX 
 90005  MISC                           EACH      22.000      470.000    10340.00       470.000     10340.00      520.000    11440.00 
        90005V 150 MM R.S. GATE VALVES 
        ROAD BOX MAIN LINE 
 90005  MISC                           EACH      13.000      470.000     6110.00       470.000      6110.00      520.000     6760.00 
        90005W 150 MM R.S. GATE VALVES 
        ROAD BOX (HYDRANTS) 
 90005  MISC                           EACH       2.000      410.000      820.00       410.000       820.00      470.000      940.00 
        90005X 100 MM R.S. GATE VALVES 
        ROAD BOX 
 90005  MISC                           EACH       3.000      150.000      450.00       150.000       450.00      240.000      720.00 
        90005Y 50 MM CORPORATION STOPS 
 90005  MISC                           EACH       2.000      140.000      280.00       140.000       280.00      200.000      400.00 
        90005Z 38 MM CORPORATION STOPS 
 90006  MISC                           MG        25.080      251.220     6300.60       251.220      6300.60      251.220     6300.60 
        90006A ASPHALTIC MATERIAL FOR 
 90365  QMP, BASE COURSES              MG     14724.900        0.400     5889.96         0.800     11779.92        0.300     4417.47 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      20.000      200.000     4000.00       498.000      9960.00      100.000     2000.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     29958.500        0.400    11983.40         0.050      1497.93        0.330     9886.31 
 90480  PIPE RAILING                   M         76.000       70.000     5320.00       200.000     15200.00       62.000     4712.00 
 90591  TEMPORARY COVER PLATES         EACH      12.000       35.000      420.00        35.000       420.00      150.000     1800.00 
 90859  TRAFF SGNL CNTRLLER, FULLY ACT EACH       2.000     9100.000    18200.00      9100.000     18200.00     8718.220    17436.44 
 90862  CLOSED LOOP SYSTEM,            LS         1.000    20000.000    20000.00      9875.000      9875.00    10272.630    10272.63 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS      150.000        4.000      600.00         4.000       600.00        4.000      600.00 
 90005  MISC                           EACH      22.000      250.000     5500.00      1500.000     33000.00      425.000     9350.00 
        90005AJ SEALING SANITARY LATER 
 90905  POLYSTYRENE INSULATION BOARD,  M2        89.100        8.000      712.80        30.000      2673.00       24.000     2138.40 
 
                                     PROPOSAL TOTAL.......            3625239.09                 3665761.51               3944937.79 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 
 PROPOSAL: 20010320027 
 
              STATE PROJECT(S):  5478-08-71                            LOCATION  62/VERNON       COUNTY 
                                                                                 STH 131 - VALLEY, WARNER CREEK BRIDGE & APPRS 
                                                                                 CTH P 
                                                                                 VERNON COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     6000.000     6000.00      7000.000      7000.00    12000.000    12000.00 
        10+00 
 20501  COMMON EXCAVATION              C.Y.     245.000        6.800     1666.00         5.250      1286.25       10.000     2450.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4000.000     4000.00      1450.000      1450.00     6000.000     6000.00 
        B-62-190 
 20801  BORROW EXCAVATION              C.Y.     135.000        5.700      769.50        10.350      1397.25       10.000     1350.00 
 21001  STRUCTURE BACKFILL             C.Y.     275.000        7.000     1925.00        10.350      2846.25       13.000     3575.00 
 21301  FINISHING ROADWAY              LS         1.000      600.000      600.00      1000.000      1000.00     1500.000     1500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     480.000       12.000     5760.00        14.850      7128.00       12.000     5760.00 
 41101  ASPHALTIC SURFACE              TON      180.000       67.160    12088.80        67.160     12088.80       67.160    12088.80 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     181.000      275.000    49775.00       271.000     49051.00      275.000    49775.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     175.000        3.000      525.00         3.000       525.00        2.500      437.50 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    18430.000        0.600    11058.00         0.550     10136.50        0.520     9583.60 
 50511  COATED HIGH STR BAR STL REINF, LB.     2320.000        1.000     2320.00         1.230      2853.60        0.880     2041.60 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     330.000       20.000     6600.00        22.000      7260.00       24.000     7920.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4700.000     4700.00      6700.000      6700.00     6000.000     6000.00 
        B-62-190 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      12.000       30.000      360.00        30.000       360.00       36.000      432.00 
 60602  HEAVY RIPRAP                   C.Y.     107.000       30.000     3210.00        31.000      3317.00       45.000     4815.00 
 61910  MOBILIZATION                   LS         1.000    11911.000    11911.00     13500.000     13500.00    17125.000    17125.00 
 62505  SALVAGED TOPSOIL               S.Y.     970.000        0.900      873.00         0.250       242.50        1.000      970.00 
 62702  MULCHING                       S.Y.    1860.000        0.350      651.00         0.400       744.00        0.500      930.00 
 62815  SILT FENCE, DELIVERED          L.F.     250.000        1.600      400.00         1.500       375.00        1.000      250.00 
 62816  SILT FENCE, INSTALLED          L.F.     250.000        1.500      375.00         1.500       375.00        1.100      275.00 
 62817  SILT FENCE MAINTENANCE         L.F.     250.000        0.100       25.00         1.000       250.00        0.010        2.50 
 62905  FERTILIZER, TYPE B             CWT.       1.500       40.000       60.00        45.000        67.50       25.000       37.50 
 63008  SEEDING, MIXTURE NO. 10        LB.       40.000       11.500      460.00        11.220       448.80       10.000      400.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       50.000      200.00        50.000       200.00       55.000      220.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       20.000      240.00        21.000       252.00       25.000      300.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      250.000      250.00 
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                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320027 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64301  TRAFFIC CONTROL                LS         1.000     1980.000     1980.00      1700.000      1700.00     1700.000     1700.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     216.000        1.000      216.00         2.500       540.00        2.500      540.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     181.000       21.000     3801.00        18.000      3258.00       11.740     2124.94 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     1810.000        1.000     1810.00         1.000      1810.00        1.000     1810.00 
 
                                     PROPOSAL TOTAL.......             134859.30                  138662.45                152663.44 
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 PROPOSAL: 20010320028 
 
              STATE PROJECT(S):  5478-08-73                            LOCATION  62/VERNON       COUNTY 
                                                                                 STH 131 - VALLEY, WARNER CREEK BRIDGE & APPS 
                                                                                 CTH P 
                                                                                 VERNON COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  2:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     7000.000     7000.00      7000.000      7000.00     6500.000     6500.00 
        10+00 
 20501  COMMON EXCAVATION              C.Y.     125.000        5.250      656.25         7.000       875.00       15.000     1875.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1470.000     1470.00      4000.000      4000.00     3500.000     3500.00 
        B-62-199 
 21001  STRUCTURE BACKFILL             C.Y.     280.000       10.350     2898.00         7.000      1960.00       12.000     3360.00 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00       500.000       500.00     1500.000     1500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     185.000       14.850     2747.25        12.000      2220.00       18.000     3330.00 
 41101  ASPHALTIC SURFACE              TON       70.000       78.930     5525.10        78.930      5525.10       78.930     5525.10 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     188.000      233.000    43804.00       275.000     51700.00      345.000    64860.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     175.000        3.000      525.00         3.000       525.00        2.000      350.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    18340.000        0.530     9720.20         0.600     11004.00        0.600    11004.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     2300.000        1.030     2369.00         1.000      2300.00        0.750     1725.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     270.000       23.750     6412.50        21.000      5670.00       18.000     4860.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     6000.000     6000.00      4700.000      4700.00     4200.000     4200.00 
        B-62-199 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      12.000       28.000      336.00        25.000       300.00       25.000      300.00 
 60602  HEAVY RIPRAP                   C.Y.     160.000       31.000     4960.00        30.000      4800.00       40.000     6400.00 
 61910  MOBILIZATION                   LS         1.000    14000.000    14000.00     16541.000     16541.00    16900.000    16900.00 
 62505  SALVAGED TOPSOIL               S.Y.     320.000        0.250       80.00         1.250       400.00        2.500      800.00 
 62702  MULCHING                       S.Y.     660.000        1.000      660.00         0.900       594.00        0.900      594.00 
 62815  SILT FENCE, DELIVERED          L.F.     230.000        1.500      345.00         1.600       368.00        1.200      276.00 
 62816  SILT FENCE, INSTALLED          L.F.     230.000        1.500      345.00         1.600       368.00        1.200      276.00 
 62817  SILT FENCE MAINTENANCE         L.F.     230.000        1.000      230.00         0.100        23.00        0.010        2.30 
 62905  FERTILIZER, TYPE B             CWT.       0.600      105.000       63.00       100.000        60.00      100.000       60.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       15.000       20.000      300.00        20.000       300.00       15.000      225.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       50.000      200.00        45.000       180.00       50.000      200.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       20.000      240.00        20.000       240.00       25.000      300.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1820.000     1820.00      2015.000      2015.00     1820.000     1820.00 
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 PROPOSAL: 20010320028 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     300.000        2.500      750.00         1.000       300.00        2.250      675.00 
 90474  PREBORING STEEL PILING         L.F.      60.000      200.000    12000.00       100.000      6000.00      125.000     7500.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     188.000       18.000     3384.00        21.000      3948.00        2.000      376.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     1880.000        1.000     1880.00         1.000      1880.00        1.000     1880.00 
 
                                     PROPOSAL TOTAL.......             132220.30                  136796.10                151673.40 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20010320029 
 
              STATE PROJECT(S):  1192-06-61                            LOCATION  09/CHIPPEWA     COUNTY 
                                 7995-00-29                                      CTH Q OVER USH 53, CHIPPEWA RIVER BRIDGE & AP 
                                                                                 USH 53, LOCAL ST 
                                                                                 CHIPPEWA COUNTY, EAU CLAIRE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20401  REMOVING PAVEMENT              S.Y.     182.000       20.000     3640.00        30.000      5460.00        0.000        0.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      37.000       10.000      370.00         8.000       296.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     200.000        8.000     1600.00         5.000      1000.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      1000.000      1000.00        0.000        0.00 
        B-09-0060 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      1000.000      1000.00        0.000        0.00 
        B-18-0081 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00       300.000       300.00        0.000        0.00 
        7995-00-29 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00       300.000       300.00        0.000        0.00 
        1192-06-61 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.      34.000       20.000      680.00        30.000      1020.00        0.000        0.00 
 30409  SHAPING SHOULDERS              STA.       2.000      150.000      300.00       500.000      1000.00        0.000        0.00 
 41101  ASPHALTIC SURFACE              TON       40.000      100.000     4000.00       100.000      4000.00        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     182.000      125.000    22750.00       125.000     22750.00        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     8405.000     8405.00     20000.000     20000.00        0.000        0.00 
        B-18-81 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000    13000.000    13000.00     15000.000     15000.00        0.000        0.00 
        B-9-60 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH     267.000        8.000     2136.00        15.000      4005.00        0.000        0.00 
 50262  CONC MASONRY ANCHORS, TYPE S,  EACH      32.000        7.000      224.00        15.000       480.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    6100.000        2.000    12200.00         2.500     15250.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     4080.000        1.130     4610.40         1.500      6120.00        0.000        0.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.    1025.000       35.000    35875.00        60.000     61500.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.     375.000       32.000    12000.00        60.000     22500.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.    5930.000       10.000    59300.00        10.000     59300.00        0.000        0.00 
 50910  JOINT REPAIR                   S.Y.      89.000      275.000    24475.00       500.000     44500.00        0.000        0.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.      45.000      150.000     6750.00       165.000      7425.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     514.000      300.000   154200.00       250.000    128500.00        0.000        0.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.      58.000       35.000     2030.00        33.000      1914.00        0.000        0.00 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.     331.000        5.000     1655.00         6.000      1986.00        0.000        0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320029 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    1280.000        7.000     8960.00        12.000     15360.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    2530.000        2.750     6957.50         3.500      8855.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000     8200.000     8200.00    102000.000    102000.00        0.000        0.00 
 64203  FIELD OFFICE, TYPE A, PROJECT  LS         1.000     1000.000     1000.00      2000.000      2000.00        0.000        0.00 
        7995-00-29 
 64204  FIELD OFFICE, TYPE A, PROJECT  LS         1.000     1000.000     1000.00      2000.000      2000.00        0.000        0.00 
        1192-06-61 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        7995-00-29 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        1192-06-61 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1080.000        0.400      432.00         0.400       432.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1440.000        0.700     1008.00         0.700      1008.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    2880.000        0.100      288.00         0.100       288.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1080.000        0.150      162.00         0.150       162.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    7620.000        0.550     4191.00         0.550      4191.00        0.000        0.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      61.000       20.000     1220.00        20.000      1220.00        0.000        0.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      61.000       10.000      610.00        10.000       610.00        0.000        0.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      61.000       25.000     1525.00        25.000      1525.00        0.000        0.00 
        7995-00-29 
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      61.000       25.000     1525.00        25.000      1525.00        0.000        0.00 
        1192-06-61 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    3880.000        0.250      970.00         0.250       970.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     840.000        0.400      336.00         0.400       336.00        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    4660.000        0.900     4194.00         0.900      4194.00        0.000        0.00 
 64912  TEMP PVMT MRKG STOP LNE 18IN R L.F.      44.000        5.000      220.00         5.000       220.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      44.000       12.000      528.00         4.000       176.00        0.000        0.00 
 90004  MISC                           LS         1.000     9760.000     9760.00      9760.000      9760.00        0.000        0.00 
        90004A TEMPORARY TRAFFIC SIGNA 
 90033  MISC                           S.Y.     380.000        8.000     3040.00         4.300      1634.00        0.000        0.00 
        90033A RESEAL CRUSHED AGGREGAT 
        PAVING 
 90033  MISC                           S.Y.    3720.000        2.600     9672.00         6.000     22320.00        0.000        0.00 
        90033B REMOVING CONCRETE MASON 
        OVERLAY 
 
                                     PROPOSAL TOTAL.......             441598.90                  609392.00                     0.00 
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 PROPOSAL: 20010320030 
 
              STATE PROJECT(S):  1720-01-73                            LOCATION  47/PIERCE       COUNTY 
                                 1720-02-71                                      D6 BRIDGE PAINTING 
                                 7105-03-71                                      STH 35, 72, 29 
                                 7640-05-72                                      PIERCE COUNTY 
              TYPE OF WORK: BRIDGE PAINTING 
 
  BIDDER NO  1:  UNITED PAINTING, INC. 
  BIDDER NO  2:  QUALITY SANDBLASTING, INC. 
  BIDDER NO  3:  LEADCON, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     2000.000     2000.00     29300.000     29300.00    25000.000    25000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000      500.000      500.00      7200.000      7200.00     5000.000     5000.00 
        1720-02-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      3000.000      3000.00     5000.000     5000.00 
        7640-05-72 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     4500.000     4500.00      9375.000      9375.00     5000.000     5000.00 
        1720-01-73 
 64305  TRAFFIC CONTROL, PROJECT       LS         1.000     5500.000     5500.00      9440.000      9440.00     5000.000     5000.00 
        7105-03-71 
 90004  MISC                           LS         1.000      500.000      500.00       500.000       500.00      300.000      300.00 
        90004A CELLULAR PHONE  STRUCTU 
        B-47-0042 
 90004  MISC                           LS         1.000     2000.000     2000.00      4800.000      4800.00     3289.000     3289.00 
        90004B STRUCTURE PAINTING, WAR 
        STRUCTURE B-47-0042 
 90004  MISC                           LS         1.000      500.000      500.00       500.000       500.00     6000.000     6000.00 
        90004C PORTABLE DECONTAMINATIO 
        B-47-0370 
 90004  MISC                           LS         1.000     2000.000     2000.00      3500.000      3500.00     6576.000     6576.00 
        90004D STRUCTURE PAINTING, WAR 
        STRUCTURE B-47-0370 
 90004  MISC                           LS         1.000      500.000      500.00       500.000       500.00      300.000      300.00 
        90004E CELLULAR PHONE  STRUCTU 
        B-47-0370 
 90004  MISC                           LS         1.000      500.000      500.00      1000.000      1000.00     6000.000     6000.00 
        90004F PORTABLE DECONTAMINATIO 
        B-47-0982 
 90004  MISC                           LS         1.000     2000.000     2000.00      7500.000      7500.00     5000.000     5000.00 
        90004G STRUCTURE PAINTING, WAR 
        STRUCTURE B-47-0982 
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 PROPOSAL: 20010320030 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90004  MISC                           LS         1.000      500.000      500.00       500.000       500.00      300.000      300.00 
        90004H CELLULAR PHONE  STRUCTU 
 90004  MISC                           LS         1.000    17100.000    17100.00      2500.000      2500.00    20000.000    20000.00 
        90004J TEMPORARY TRAFFIC SIGNA 
        STRUCTURE B-47-0982 
 90004  MISC                           LS         1.000     2000.000     2000.00      7550.000      7550.00    43419.000    43419.00 
        90004K STRUCTURE PAINTING, WAR 
        B-47-0034 
 90004  MISC                           LS         1.000      500.000      500.00       500.000       500.00      300.000      300.00 
        90004L CELLULAR PHONE  STRUCTU 
        B-47-0034 
 90004  MISC                           LS         1.000      500.000      500.00      1000.000      1000.00     6000.000     6000.00 
        90004M PORTABLE DECONTAMINATIO 
        B-47-0034 
 90004  MISC                           LS         1.000    16782.000    16782.00      2500.000      2500.00    19700.000    19700.00 
        90004N TEMPORARY TRAFFIC SIGNA 
        STRUCTURE B-47-0034 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    12725.000    12725.00      4058.000      4058.00     7856.000     7856.00 
        B-47-0042 
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    13220.000    13220.00      7459.000      7459.00    15704.000    15704.00 
        B-47-0370 
 90557  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    33121.000    33121.00     30000.000     30000.00    60240.000    60240.00 
        B-47-0982 
 90558  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    22114.000    22114.00     44058.000     44058.00   103688.000   103688.00 
        B-47-0034 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000     5453.000     5453.00      5874.000      5874.00     1964.000     1964.00 
        B-47-0042 
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000     5665.000     5665.00      7656.000      7656.00     3926.000     3926.00 
        B-47-0370 
 90562  NEG PRES CONTAIN & COLL WASTE  LS         1.000    14766.000    14766.00     33750.000     33750.00    15060.000    15060.00 
        B-47-0982 
 90563  NEG PRES CONTAIN & COLL WASTE  LS         1.000    21114.000    21114.00     47834.000     47834.00    25922.000    25922.00 
        B-47-0034 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000      500.000      500.00       500.000       500.00     6000.000     6000.00 
        B-47-0042 
 
                                     PROPOSAL TOTAL.......             187560.00                  272354.00                402544.00 
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 PROPOSAL: 20010320031 
 
              STATE PROJECT(S):  7879-01-71                            LOCATION  17/DUNN         COUNTY 
                                                                                 320TH AVENUE, TOWN OF SPRING BROOK 
                                                                                 TOWN RD 
                                                                                 DUNN COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
  BIDDER NO  2:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  3:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00     17306.000     17306.00    15000.000    15000.00 
        10+00 
 20801  BORROW EXCAVATION              C.Y.      15.000       15.000      225.00        25.000       375.00       25.000      375.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON       50.000       31.880     1594.00        25.000      1250.00       25.000     1250.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.       1.000       50.000       50.00        50.000        50.00       50.000       50.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON        1.200      185.000      222.00       185.000       222.00      185.000      222.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON       20.000       78.000     1560.00        78.000      1560.00       78.000     1560.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     104.000      450.000    46800.00       443.000     46072.00      350.000    36400.00 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH     162.000       15.000     2430.00         5.000       810.00       10.000     1620.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     325.000        3.000      975.00        24.000      7800.00        3.000      975.00 
 50307  PRESTRESSED GIRDER, I TYPE, 54 L.F.     440.000      100.000    44000.00       114.000     50160.00       85.750    37730.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     9650.000        0.650     6272.50         0.670      6465.50        0.600     5790.00 
        BRIDGES B-17-0171 
 50511  COATED HIGH STR BAR STL REINF, LB.     7790.000        0.850     6621.50         0.750      5842.50        0.750     5842.50 
        BRIDGES B-17-0171 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       8.000       45.000      360.00        25.000       200.00       55.000      440.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       6.000      600.000     3600.00       445.000      2670.00      500.000     3000.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000    13000.000    13000.00     11507.000     11507.00    14000.000    14000.00 
        B-17-0171 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      10.000       40.000      400.00        25.000       250.00       22.000      220.00 
 61910  MOBILIZATION                   LS         1.000     5500.000     5500.00      7629.000      7629.00    35500.000    35500.00 
 62505  SALVAGED TOPSOIL               S.Y.     100.000        2.000      200.00         2.000       200.00        2.000      200.00 
 62702  MULCHING                       S.Y.     120.000        0.500       60.00         1.000       120.00        1.000      120.00 
 62815  SILT FENCE, DELIVERED          L.F.     280.000        1.500      420.00         1.100       308.00        1.100      308.00 
 62816  SILT FENCE, INSTALLED          L.F.     280.000        1.500      420.00         1.100       308.00        1.100      308.00 
 62817  SILT FENCE MAINTENANCE         L.F.     280.000        0.010        2.80         0.010         2.80        0.010        2.80 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      400.000      400.00       300.000       300.00      300.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000       25.000       25.00       100.000       100.00      100.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     100.000        2.000      200.00         0.600        60.00        0.600       60.00 
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 PROPOSAL: 20010320031 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     100.000        2.000      200.00         0.600        60.00        0.600       60.00 
 62905  FERTILIZER, TYPE B             CWT.       0.100      100.000       10.00       100.000        10.00      100.000       10.00 
 63011  SEEDING, MIXTURE NO. 40        LB.        4.000       15.000       60.00        10.000        40.00       10.000       40.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       35.000      140.00        40.000       160.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.000      216.00        25.000       300.00       25.000      300.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       500.000       500.00     1000.000     1000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00      2250.000      2250.00     2250.000     2250.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      44.000        5.000      220.00         5.000       220.00        5.000      220.00 
 
                                     PROPOSAL TOTAL.......             149683.80                  165607.80                165913.30 
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 PROPOSAL: 20010320032 
 
              STATE PROJECT(S):  8110-00-72                            LOCATION  17/DUNN         COUNTY 
                                                                                 NEW RICHMOND - CONNORSVILLE ROAD 
                                                                                 STH 64 
                                                                                 DUNN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  3:  HOEPPNER BUILDING CORPORATION 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     2800.000     2800.00     10000.000     10000.00     2800.000     2800.00 
        202+74 
 20411  REMOVING GUARDRAIL             L.F.     257.000        1.000      257.00         1.500       385.50        1.000      257.00 
 20501  COMMON EXCAVATION              C.Y.    1215.000        6.000     7290.00         4.950      6014.25        6.000     7290.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      8100.000      8100.00     2500.000     2500.00 
        B-17-179 
 20801  BORROW EXCAVATION              C.Y.     315.000        7.000     2205.00         8.200      2583.00        7.000     2205.00 
 21001  STRUCTURE BACKFILL             C.Y.     630.000       10.000     6300.00        18.000     11340.00       10.000     6300.00 
 21301  FINISHING ROADWAY              LS         1.000      300.000      300.00      1150.000      1150.00      300.000      300.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON      984.000        9.200     9052.80        10.450     10282.80        9.200     9052.80 
 41101  ASPHALTIC SURFACE              TON      160.000       66.000    10560.00        66.000     10560.00       66.000    10560.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      113.000       59.000     6667.00        59.000      6667.00       59.000     6667.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      16.000       15.000      240.00        16.000       256.00        5.000       80.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     235.000      340.000    79900.00       265.000     62275.00      296.000    69560.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    24570.000        0.550    13513.50         0.670     16461.90        0.650    15970.50 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      17.000       15.000      255.00        32.000       544.00       25.000      425.00 
 60602  HEAVY RIPRAP                   C.Y.      60.000       32.000     1920.00        40.550      2433.00       32.000     1920.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA L.F.     110.000        9.000      990.00         8.070       887.70      160.000    17600.00 
 61431  ANCHORS FOR TEMP STEEL PLATE B EACH       4.000      150.000      600.00       378.420      1513.68      150.000      600.00 
 61910  MOBILIZATION                   LS         1.000    19400.000    19400.00     18500.000     18500.00    18441.000    18441.00 
 62505  SALVAGED TOPSOIL               S.Y.    2055.000        1.200     2466.00         0.980      2013.90        1.200     2466.00 
 62702  MULCHING                       S.Y.    2055.000        0.150      308.25         0.140       287.70        0.150      308.25 
 62815  SILT FENCE, DELIVERED          L.F.     220.000        1.100      242.00         1.500       330.00        1.100      242.00 
 62816  SILT FENCE, INSTALLED          L.F.     220.000        1.100      242.00         1.500       330.00        1.100      242.00 
 62817  SILT FENCE MAINTENANCE         L.F.     220.000        0.010        2.20         0.590       129.80        0.010        2.20 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       106.080       106.08      300.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000       50.000       50.00       106.080       106.08       50.000       50.00 
 62905  FERTILIZER, TYPE B             CWT.       1.250       50.000       62.50        46.040        57.55       50.000       62.50 
 63003  SEEDING, TEMPORARY             LB.       15.000       10.000      150.00        12.350       185.25       10.000      150.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       21.000        7.500      157.50        12.960       272.16        7.500      157.50 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 63311  TEMPORARY DELINEATORS          EACH      18.000       15.000      270.00        21.520       387.36       10.000      180.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1470.000        0.500      735.00         0.500       735.00        0.500      735.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     510.000        1.000      510.00         1.000       510.00        1.000      510.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1210.000        0.100      121.00         0.100       121.00        0.100      121.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1470.000        0.100      147.00         0.100       147.00        0.100      147.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1840.000        1.000     1840.00         1.000      1840.00        1.000     1840.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      90.000        2.500      225.00         2.500       225.00        2.250      202.50 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     560.000        3.200     1792.00         3.200      1792.00        3.200     1792.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     624.000        0.550      343.20         0.550       343.20        0.550      343.20 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    1719.000        0.900     1547.10         0.900      1547.10        0.900     1547.10 
 66501  SAWING EXISTING PAVEMENT       L.F.      97.000        4.000      388.00         4.000       388.00        4.000      388.00 
 
                                     PROPOSAL TOTAL.......             178149.05                  183308.01                185814.55 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20010320033 
 
              STATE PROJECT(S):  8190-08-63                            LOCATION  09/CHIPPEWA     COUNTY 
                                 8610-08-71                                      BLOOMER - CORNEL RD 
                                                                                 STH 64, 124 
                                                                                 CHIPPEWA COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  MONARCH PAVING, DIV. OF MATHY 
  BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20330  REMOVING OLD CULVERTS          EACH       1.000      210.000      210.00       425.000       425.00        0.000        0.00 
 20401  REMOVING PAVEMENT              S.Y.      98.600        3.000      295.80        13.000      1281.80        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.      28.000        3.000       84.00         5.000       140.00        0.000        0.00 
 20403  REMOVING CURB                  L.F.     382.000        2.820     1077.24         3.500      1337.00        0.000        0.00 
 20405  REMOVING CURB AND GUTTER       L.F.     725.000        2.820     2044.50         4.250      3081.25        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    4012.500        1.000     4012.50         1.000      4012.50        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    2492.000        5.000    12460.00         7.700     19188.40        0.000        0.00 
 20421  REMOVING ASPHALTIC SURFACE, MI TON    21420.000        7.750   166005.00         5.550    118881.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.     716.000        4.200     3007.20         6.500      4654.00        0.000        0.00 
 20811  SELECTED BORROW EXCAVATION     C.Y.     779.000       10.000     7790.00         8.130      6333.27        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      4500.000      4500.00        0.000        0.00 
        8190-08-63 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      9500.000      9500.00        0.000        0.00 
        8610-08-71 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    33936.000        6.020   204294.72         7.000    237552.00        0.000        0.00 
 30409  SHAPING SHOULDERS              STA.     581.000       22.000    12782.00        17.500     10167.50        0.000        0.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON     9900.000        9.880    97812.00        10.800    106920.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    7245.000        1.400    10143.00         1.000      7245.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    67370.000        0.450    30316.50         0.200     13474.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     3884.600      194.000   753612.40       192.000    745843.20        0.000        0.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON    39411.000       13.430   529289.73        13.800    543871.80        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON    27859.000       14.920   415656.28        13.800    384454.20        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    43070.000        1.000    43070.00         1.000     43070.00        0.000        0.00 
 41104  ASPHALTIC SURFACE, SAFETY ISLA TON       28.000       78.500     2198.00       100.000      2800.00        0.000        0.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      566.000       60.500    34243.00        60.000     33960.00        0.000        0.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.      26.000       29.000      754.00        34.750       903.50        0.000        0.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      160.000      640.00       114.000       456.00        0.000        0.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       7.000      185.000     1295.00       160.000      1120.00        0.000        0.00 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.      46.000       29.610     1362.06        53.000      2438.00        0.000        0.00 
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.      78.000       41.200     3213.60        65.000      5070.00        0.000        0.00 
 52109  CORRUGATED STEEL CULVERT PIPE, L.F.       6.000       79.380      476.28       145.000       870.00        0.000        0.00 
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 52137  CORRUGATED STEEL PIPE ARCH, 24 L.F.       8.000       55.180      441.44        60.000       480.00        0.000        0.00 
 52138  CORRUGATED STEEL PIPE ARCH, 28 L.F.      16.000       46.490      743.84        61.000       976.00        0.000        0.00 
 52163  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      156.000      312.00       155.000       310.00        0.000        0.00 
 52164  STL APRON ENDWL FOR PIPE ARCH, EACH       1.000      185.000      185.00       195.000       195.00        0.000        0.00 
 60104  CONCRETE CURB, TYPE J          L.F.     382.000       17.000     6494.00        18.500      7067.00        0.000        0.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.      30.000       19.000      570.00        20.000       600.00        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.    1035.000       11.750    12161.25        11.700     12109.50        0.000        0.00 
 61129  RECONSTRUCTING INLETS          EACH       2.000      680.000     1360.00       276.000       552.00        0.000        0.00 
 61198  SALVAGED INLET COVERS          EACH       2.000      120.000      240.00       138.000       276.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     216.000       29.000     6264.00        29.000      6264.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    3863.000        9.150    35346.45         9.380     36234.94        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      18.000     1700.000    30600.00      1700.000     30600.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       100.000       100.00        0.000        0.00 
        8190-08-63 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       100.000       100.00        0.000        0.00 
        8610-08-71 
 61910  MOBILIZATION                   LS         1.000    40000.000    40000.00     27500.000     27500.00        0.000        0.00 
 62201  ASPHALTIC CONCRETE CURB        L.F.    1500.000        4.000     6000.00         5.050      7575.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.     122.000       35.000     4270.00        25.000      3050.00        0.000        0.00 
 62401  WATER                          MGAL     100.000       15.000     1500.00        18.000      1800.00        0.000        0.00 
 62501  TOPSOIL                        S.Y.    4270.000        1.300     5551.00         2.600     11102.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.    2482.000        0.660     1638.12         1.100      2730.20        0.000        0.00 
 62702  MULCHING                       S.Y.    6752.000        0.090      607.68         0.090       607.68        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    1325.000        1.000     1325.00         1.000      1325.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    1325.000        1.000     1325.00         1.000      1325.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1325.000        0.010       13.25         0.010        13.25        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     600.000        0.600      360.00         0.600       360.00        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     600.000        1.000      600.00         1.000       600.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.       5.000       24.000      120.00        24.000       120.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.      217.000        3.000      651.00         3.000       651.00        0.000        0.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      143.000        4.500      643.50         4.500       643.50        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00      2500.000      2500.00        0.000        0.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00 
        8190-08-63 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      2000.000      2000.00        0.000        0.00 
        8610-08-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   45504.000        0.300    13651.20         0.300     13651.20        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     520.000        1.000      520.00         1.000       520.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6956.000        0.100      695.60         0.100       695.60        0.000        0.00 
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 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    9752.000        0.200     1950.40         0.200      1950.40        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6756.000        0.500     3378.00         0.500      3378.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  172800.000        0.210    36288.00         0.200     34560.00        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    1475.000        0.800     1180.00         0.800      1180.00        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.  124200.000        0.260    32292.00         0.360     44712.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     164.000        6.000      984.00         5.500       902.00        0.000        0.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       9.000      120.000     1080.00       125.000      1125.00        0.000        0.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       9.000      120.000     1080.00       175.000      1575.00        0.000        0.00 
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.    2680.000        3.000     8040.00         3.000      8040.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     612.000        4.000     2448.00         3.500      2142.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.  216600.000        0.090    19494.00         0.090     19494.00        0.000        0.00 
 90005  MISC                           EACH      24.000      240.000     5760.00       280.000      6720.00        0.000        0.00 
        90005A GRADING, SHAPING AND FI 
        CULVERT PIPE ENDS 
 90005  MISC                           EACH       3.000     2000.000     6000.00      3500.000     10500.00        0.000        0.00 
        90005B H.E.S. CONCRETE RUMBLE 
        SPECIAL 
 90005  MISC                           EACH       1.000      325.000      325.00       350.000       350.00        0.000        0.00 
        90005C FRENCH DRAIN 
 90005  MISC                           EACH     222.000       25.000     5550.00         5.000      1110.00        0.000        0.00 
        90005D REMOVING PAVEMENT MARKI 
        RAISED MARKERS 
 90030  MISC                           L.F.     100.000        5.910      591.00         3.000       300.00        0.000        0.00 
        90030A CLEANING DITCHES 
 90030  MISC                           L.F.   60200.000        2.000   120400.00         2.650    159530.00        0.000        0.00 
        90030B MILL ASPHALTIC SHOULDER 
        COURSE, FOR WIDENING REPAIR 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      14.000      365.000     5110.00       565.000      7910.00        0.000        0.00 
 90338  GRADING, SHAPING & FINISHING   LS         1.000      410.000      410.00      1770.000      1770.00        0.000        0.00 
        STA 82+14 LT, CTH S 
 90339  GRADING, SHAPING & FINISHING   LS         1.000      550.000      550.00      1770.000      1770.00        0.000        0.00 
        STA 82+14 RT, CTH S 
 90340  GRADING, SHAPING & FINISHING   LS         1.000      550.000      550.00      1770.000      1770.00        0.000        0.00 
        STA 210+50 RT, 140TH STREET 
 90341  GRADING, SHAPING & FINISHING   LS         1.000      550.000      550.00      1770.000      1770.00        0.000        0.00 
        STA 396+30 RT, CTH Y 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   35140.000        0.750    26355.00         0.810     28463.40        0.000        0.00 
 90358  MILL AND RELAY ASPHALTIC PAVEM S.Y.   16280.000        0.750    12210.00         1.930     31420.40        0.000        0.00 
 90365  QMP, BASE COURSES              TON    28200.000        0.190     5358.00         0.200      5640.00        0.000        0.00 
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 90394  PROFILOGRAPH                   LS         1.000     9000.000     9000.00      3500.000      3500.00        0.000        0.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      32.000       36.250     1160.00        25.000       800.00        0.000        0.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH     220.000       12.000     2640.00        12.000      2640.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            2831569.54                 2874705.49                     0.00 
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 PROPOSAL: 20010320034 
 
              STATE PROJECT(S):  8898-01-71                            LOCATION  60/TAYLOR       COUNTY 
                                                                                 TOWN OF CHELSEA, ALFALFA AVENUE 
                                                                                 ALFALFA AVENUE, TOWN OF CHELSEA, TAYLOR COUNT 
 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       3.000      500.000     1500.00       200.000       600.00      500.000     1500.00 
 20104  GRUBBING                       STA.       3.000      500.000     1500.00       200.000       600.00      500.000     1500.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4500.000     4500.00      4000.000      4000.00    10000.000    10000.00 
        10+00 
 20501  COMMON EXCAVATION              C.Y.      24.000       25.000      600.00         6.000       144.00       10.000      240.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4000.000     4000.00      4000.000      4000.00     8000.000     8000.00 
        B-60-85 
 20801  BORROW EXCAVATION              C.Y.    1080.000        7.000     7560.00         7.000      7560.00       12.000    12960.00 
 21001  STRUCTURE BACKFILL             C.Y.     580.000        8.500     4930.00        15.000      8700.00       15.000     8700.00 
 21301  FINISHING ROADWAY              LS         1.000      250.000      250.00       500.000       500.00     1000.000     1000.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     955.000       10.000     9550.00        13.000     12415.00       12.000    11460.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     141.000      275.000    38775.00       350.000     49350.00      275.000    38775.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     146.000        2.000      292.00         3.000       438.00        2.000      292.00 
 50301  PRESTRESSED GIRDER, I TYPE, 28 L.F.     196.000       78.000    15288.00        70.000     13720.00       75.000    14700.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    10650.000        0.680     7242.00         0.700      7455.00        0.450     4792.50 
 50511  COATED HIGH STR BAR STL REINF, LB.     3850.000        1.010     3888.50         0.750      2887.50        0.750     2887.50 
 50601  STRUCTURAL CARBON STEEL        LB.      530.000        2.300     1219.00         5.000      2650.00        2.000     1060.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       8.000       42.000      336.00        30.000       240.00       55.000      440.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       3.000      275.000      825.00       400.000      1200.00      400.000     1200.00 
        B-60-85 
 51122  STL PILING, DELIV & DRIVEN, HP L.F.     720.000       17.000    12240.00        23.000     16560.00       17.000    12240.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     5000.000     5000.00      6000.000      6000.00     6000.000     6000.00 
        B-60-85 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      12.000       25.000      300.00        40.000       480.00       15.000      180.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      22.000       17.000      374.00        30.000       660.00       60.000     1320.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      150.000      300.00       125.000       250.00      150.000      300.00 
 60602  HEAVY RIPRAP                   C.Y.     190.000       32.000     6080.00        38.000      7220.00       35.000     6650.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.600       30.000     3978.00        29.500      3911.70       30.000     3978.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     206.000       10.000     2060.00        10.750      2214.50       12.800     2636.80 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      500.000      500.00       500.000       500.00      800.000      800.00 
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 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       3.000     1850.000     5550.00      1800.000      5400.00     2000.000     6000.00 
 61910  MOBILIZATION                   LS         1.000     9000.000     9000.00      2000.000      2000.00    15400.000    15400.00 
 62501  TOPSOIL                        S.Y.     810.000        1.500     1215.00         3.000      2430.00        1.000      810.00 
 62702  MULCHING                       S.Y.    1670.000        0.250      417.50         0.160       267.20        0.400      668.00 
 62811  EROSION BALES, DELIVERED       EACH      20.000       10.000      200.00         5.000       100.00        6.000      120.00 
 62812  EROSION BALES, INSTALLED       EACH      20.000       10.000      200.00         6.000       120.00        4.000       80.00 
 62815  SILT FENCE, DELIVERED          L.F.     880.000        0.350      308.00         1.100       968.00        1.400     1232.00 
 62816  SILT FENCE, INSTALLED          L.F.     880.000        1.650     1452.00         1.100       968.00        1.400     1232.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1760.000        0.010       17.60         0.010        17.60        0.200      352.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      600.000      600.00       300.000       300.00      300.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00        50.000        50.00      400.000      400.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     150.000        2.000      300.00         1.000       150.00        1.250      187.50 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     150.000        2.000      300.00         1.000       150.00        1.250      187.50 
 62905  FERTILIZER, TYPE B             CWT.       1.000       30.000       30.00        50.000        50.00      100.000      100.00 
 63003  SEEDING, TEMPORARY             LB.       35.000        4.380      153.30         4.000       140.00        7.000      245.00 
 63009  SEEDING, MIXTURE NO. 20        LB.       42.000        8.000      336.00         6.500       273.00       10.000      420.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       35.000      140.00        35.000       140.00       35.000      140.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.000      216.00        18.000       216.00       18.000      216.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      350.000      350.00       500.000       500.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1700.000     1700.00      1700.000      1700.00     1700.000     1700.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     380.000        2.000      760.00         3.000      1140.00        2.000      760.00 
 
                                     PROPOSAL TOTAL.......             156432.90                  171335.50                186161.80 
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              STATE PROJECT(S):  1176-02-77                            LOCATION  35/LINCOLN      COUNTY 
                                                                                 CTH S - USH 8 
                                                                                 USH 51 
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              TYPE OF WORK: 
 
  BIDDER NO  1:  STREU CONSTRUCTION CO. 
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 20101  CLEARING                       STA.      13.000      110.000     1430.00       200.000      2600.00      110.000     1430.00 
 20104  GRUBBING                       STA.      13.000      110.000     1430.00       200.000      2600.00      110.000     1430.00 
 20401  REMOVING PAVEMENT              S.Y.    8833.000        1.500    13249.50         1.000      8833.00        1.500    13249.50 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     166.000        6.760     1122.16        10.000      1660.00        6.760     1122.16 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     166.000        3.910      649.06        10.000      1660.00        3.910      649.06 
 20501  COMMON EXCAVATION              C.Y.  383374.000        1.550   594229.70         1.530    586562.22        1.550   594229.70 
 20502  ROCK EXCAVATION                C.Y.    5763.000        0.100      576.30         0.160       922.08        0.100      576.30 
 20505  MARSH EXCAVATION               C.Y.   12985.000        1.550    20126.75         2.000     25970.00        1.550    20126.75 
 20801  BORROW EXCAVATION              C.Y.   53453.000        0.010      534.53         1.530     81783.09        0.010      534.53 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.      52.000       60.000     3120.00        60.000      3120.00       25.000     1300.00 
 21132  PREP OF FOUNDATION FOR CABC, O STA.     453.000       78.520    35569.56        55.000     24915.00       25.000    11325.00 
 21301  FINISHING ROADWAY              LS         1.000     5500.000     5500.00       100.000       100.00      520.000      520.00 
 21401  OBLITERATING OLD ROAD          STA.      17.000      800.000    13600.00       100.000      1700.00      800.000    13600.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON   127978.000        4.520   578460.56         4.420    565662.76        4.420   565662.76 
 30420  CABC, OPEN GRADED, NUMBER 2    TON    26003.000        7.250   188521.75         6.420    166939.26        7.170   186441.51 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    3300.000        1.320     4356.00         1.320      4356.00        1.320     4356.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    20820.000        0.500    10410.00         0.500     10410.00        0.500    10410.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1249.000      190.000   237310.00       190.000    237310.00      190.000   237310.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    19435.000       12.290   238856.15        12.290    238856.15       12.290   238856.15 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     1366.000       13.490    18427.34        13.490     18427.34       13.490    18427.34 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    13330.000        1.000    13330.00         1.000     13330.00        1.000    13330.00 
 41510  CONCRETE PAVEMENT, 10-INCH     S.Y.  127644.000       14.880  1899342.72        14.890   1900619.16       15.380  1963164.72 
 41620  CONCRETE SURFACE DRAINS        C.Y.      18.000      400.000     7200.00       400.000      7200.00      400.000     7200.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     329.000      120.000    39480.00        75.960     24990.84      120.000    39480.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       5.000     1000.000     5000.00      1000.000      5000.00     1000.000     5000.00 
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.     150.000       22.000     3300.00        28.500      4275.00       22.000     3300.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       3.000      120.000      360.00       138.000       414.00      120.000      360.00 
 52205  RCCP, CL III, 24-INCH          L.F.    1215.000       37.000    44955.00        26.000     31590.00       37.000    44955.00 
 52209  RCCP, CL III, 36-INCH          L.F.     112.000       59.500     6664.00        65.000      7280.00       59.500     6664.00 
 52210  RCCP, CL III, 42-INCH          L.F.      24.000       82.750     1986.00        78.000      1872.00       82.750     1986.00 
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 52215  RCCP, CL III, 72-INCH          L.F.       8.000      200.000     1600.00       224.000      1792.00      200.000     1600.00 
 52231  RCCP, CL IV, 30-INCH           L.F.     432.000       50.250    21708.00        45.000     19440.00       50.250    21708.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      16.000      396.000     6336.00       425.000      6800.00      396.000     6336.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       4.000      441.000     1764.00       480.000      1920.00      441.000     1764.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       1.000      700.000      700.00       740.000       740.00      700.000      700.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 19 L.F.      56.000       54.500     3052.00        56.000      3136.00       54.500     3052.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       2.000      510.000     1020.00       540.000      1080.00      510.000     1020.00 
 52477  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     500.000       15.000     7500.00        13.830      6915.00       15.000     7500.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      36.000       65.000     2340.00        50.000      1800.00       30.000     1080.00 
 61122  INLETS, TYPE 3                 EACH       6.000      775.000     4650.00       800.000      4800.00      775.000     4650.00 
 61124  INLETS, TYPE 9                 EACH       3.000     1325.000     3975.00      1200.000      3600.00     1325.000     3975.00 
 61126  INLETS, TYPE 11                EACH       6.000     1300.000     7800.00      1300.000      7800.00     1300.000     7800.00 
 61167  INLET COVERS, TYPE H           EACH       6.000      365.000     2190.00       300.000      1800.00      365.000     2190.00 
 61170  INLET COVERS, TYPE MS          EACH      32.000      300.000     9600.00       250.000      8000.00      300.000     9600.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   74555.000        1.000    74555.00         1.000     74555.00        1.000    74555.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.    3756.000        6.820    25615.92         6.820     25615.92        6.820    25615.92 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH     313.000       94.000    29422.00        94.000     29422.00       94.000    29422.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     198.000       29.000     5742.00        29.000      5742.00       29.000     5742.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    2451.000        9.150    22426.65         9.150     22426.65        9.150    22426.65 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       6.000     1700.000    10200.00      1700.000     10200.00     1700.000    10200.00 
 61635  HIGH TENSILE WIRE FENCE        L.F.    4383.000        2.250     9861.75         2.250      9861.75        2.250     9861.75 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 61910  MOBILIZATION                   LS         1.000    63000.000    63000.00    122480.000    122480.00   102340.000   102340.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.   84860.000        0.120    10183.20         0.090      7637.40        0.090     7637.40 
 62203  ASPHALTIC FLUMES               S.Y.      24.000       40.000      960.00        40.000       960.00       40.000      960.00 
 62401  WATER                          MGAL    1792.000       10.000    17920.00        15.000     26880.00       15.000    26880.00 
 62501  TOPSOIL                        S.Y.  170556.000        0.350    59694.60         0.250     42639.00        0.350    59694.60 
 62702  MULCHING                       S.Y.  190592.000        0.080    15247.36         0.080     15247.36        0.080    15247.36 
 62811  EROSION BALES, DELIVERED       EACH     432.000        4.000     1728.00         4.000      1728.00        4.000     1728.00 
 62812  EROSION BALES, INSTALLED       EACH     432.000        4.000     1728.00         4.000      1728.00        4.000     1728.00 
 62815  SILT FENCE, DELIVERED          L.F.    9600.000        0.850     8160.00         0.850      8160.00        0.850     8160.00 
 62816  SILT FENCE, INSTALLED          L.F.    9600.000        0.850     8160.00         0.850      8160.00        0.850     8160.00 
 62817  SILT FENCE MAINTENANCE         L.F.    3400.000        0.010       34.00         0.010        34.00        0.010       34.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      300.000      900.00       300.000       900.00      300.000      900.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000       50.000      100.00        50.000       100.00       50.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   90820.000        0.480    43593.60         0.480     43593.60        0.480    43593.60 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   90820.000        0.480    43593.60         0.480     43593.60        0.480    43593.60 
 62844  EROSION MAT, DELIV, CLASS III, S.Y.    1100.000        5.900     6490.00         5.900      6490.00        5.900     6490.00 
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 62845  EROSION MAT, INSTLD, CLASS III S.Y.    1100.000        2.500     2750.00         2.500      2750.00        2.500     2750.00 
 62870  INLET PROTECTION, TYPE A       EACH      10.000       75.000      750.00        75.000       750.00       75.000      750.00 
 62905  FERTILIZER, TYPE B             CWT.     286.000       25.000     7150.00        25.000      7150.00       25.000     7150.00 
 63003  SEEDING, TEMPORARY             LB.     6086.000        1.500     9129.00         1.500      9129.00        1.500     9129.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     6086.000        3.470    21118.42         3.470     21118.42        3.470    21118.42 
 63012  SEEDING, MIXTURE NO. 50        LB.      104.000        4.000      416.00         4.000       416.00        4.000      416.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.     2940.000        3.850    11319.00         3.850     11319.00        3.850    11319.00 
 63301  DELINEATOR POSTS               EACH     742.000       14.400    10684.80        12.750      9460.50       14.400    10684.80 
 63305  DELINEATORS                    EACH    1274.000        2.750     3503.50         3.000      3822.00        2.750     3503.50 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH     151.000       58.750     8871.25        58.750      8871.25       58.750     8871.25 
 63414  WOOD POSTS, 4X6-INCH X 20-FT.  EACH      21.000       65.000     1365.00        65.000      1365.00       65.000     1365.00 
 63415  WOOD POSTS, 4X6-INCH X 22-FT.  EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.    18399.000        1.350    24838.65         1.350     24838.65        1.350    24838.65 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.      29.600      423.000    12520.80       423.000     12520.80      423.000    12520.80 
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.     1802.000        1.350     2432.70         1.350      2432.70        1.350     2432.70 
 63701  SIGNS, TYPE I                  S.F.    3308.000       16.160    53457.28        16.160     53457.28       16.160    53457.28 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    2945.100       13.250    39022.58        13.250     39022.58       13.250    39022.58 
 63822  MOVING SIGNS, TYPE II          EACH       6.000       40.000      240.00        40.000       240.00       40.000      240.00 
 63827  REMOVING SIGNS, TYPE II        EACH     393.000       15.000     5895.00        15.000      5895.00       15.000     5895.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     114.000       15.000     1710.00        15.000      1710.00       15.000     1710.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000    10000.000    10000.00      6000.000      6000.00     2500.000     2500.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     180.000       45.000     8100.00        45.000      8100.00       45.000     8100.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   72950.000        0.200    14590.00         0.200     14590.00        0.200    14590.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   11050.000        0.700     7735.00         0.700      7735.00        0.700     7735.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   13260.000        0.150     1989.00         0.150      1989.00        0.150     1989.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    5610.000        0.300     1683.00         0.300      1683.00        0.300     1683.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6050.000        0.500     3025.00         0.500      3025.00        0.500     3025.00 
 64335  TRAFFIC CONTROL, DETOUR, PROJE LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        1176-02-77 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    1590.000        0.200      318.00         0.200       318.00        0.200      318.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.   48323.000        0.810    39141.63         0.810     39141.63        0.810    39141.63 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      96.000        5.000      480.00         2.500       240.00        2.000      192.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  247164.000        0.280    69205.92         0.280     69205.92        0.280    69205.92 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   20381.000        0.420     8560.02         0.420      8560.02        0.420     8560.02 
 64635  PAVEMENT MARKING, RAISED MARKE EACH    1276.000       48.000    61248.00        48.000     61248.00       48.000    61248.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.  112084.000        0.180    20175.12         0.300     33625.20        0.180    20175.12 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      90.000        4.000      360.00         4.000       360.00        4.000      360.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       6.000      160.000      960.00       160.000       960.00      160.000      960.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.    2683.000        3.400     9122.20         3.400      9122.20        3.400     9122.20 
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 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    8480.000        0.300     2544.00         0.300      2544.00        0.300     2544.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     720.000        0.900      648.00         0.900       648.00        0.900      648.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      28.000       48.000     1344.00        48.000      1344.00       48.000     1344.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   23243.000        0.400     9297.20         0.400      9297.20        0.400     9297.20 
 65050  CONSTRUCTION STAKING, CABC     L.F.   18418.000        0.450     8288.10         0.450      8288.10        0.450     8288.10 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     500.000        0.100       50.00         0.100        50.00        0.100       50.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       9.000      120.000     1080.00       120.000      1080.00      120.000     1080.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.   44282.000        0.850    37639.70         0.850     37639.70        0.850    37639.70 
 66501  SAWING EXISTING PAVEMENT       L.F.     868.000        0.850      737.80         0.850       737.80        0.850      737.80 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    1765.000        2.250     3971.25         2.250      3971.25        2.250     3971.25 
 90005  MISC                           EACH       1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        90005A INLET, TYPE 9, MODIFIED 
 90008  MISC                           DAY      300.000      100.000    30000.00       100.000     30000.00      100.000    30000.00 
        90008A PORTABLE CHANGEABLE MES 
 90030  MISC                           L.F.   43833.000        0.350    15341.55         0.350     15341.55        0.350    15341.55 
        90030A FENCE MAINTENANCE 
 90030  MISC                           L.F.    3725.000       21.400    79715.00        10.270     38255.75       20.440    76139.00 
        90030B TEMPORARY ROAD 
 90037  MISC                           STA.      35.000      200.000     7000.00       150.000      5250.00      200.000     7000.00 
        90037A MIX AND COMPACT SUBGRAD 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       6.000     1000.000     6000.00       650.000      3900.00      500.000     3000.00 
 90365  QMP, BASE COURSES              TON   153981.000        0.160    24636.96         0.270     41574.87        0.270    41574.87 
 90410  QMP, CONCRETE PAVEMENT         S.Y.  127644.000        0.215    27443.46         0.190     24252.36        0.220    28081.68 
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL    78591.000        1.000    78591.00         1.000     78591.00        1.000    78591.00 
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    28592.000        1.000    28592.00         1.000     28592.00        1.000    28592.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      27.000       25.000      675.00        34.000       918.00       25.000      675.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH     313.000       10.000     3130.00        10.000      3130.00       10.000     3130.00 
 
                                     PROPOSAL TOTAL.......            5366639.65                 5379711.91               5432245.38 
 



Date 03/20/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  131 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 
 PROPOSAL: 20010320036 
 
              STATE PROJECT(S):  1199-06-71                            LOCATION  65/WASHBURN     COUNTY 
                                                                                 SARONA OVERHEAD REMOVAL 
                                                                                 STH 253 
                                                                                 WASHBURN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING 
 
  BIDDER NO  1:  EARTHMOVERS, INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  DRESEL CONSTRUCTION CO., LTD. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      18.000      100.000     1800.00       224.000      4032.00      175.000     3150.00 
 20104  GRUBBING                       STA.      18.000      100.000     1800.00       224.000      4032.00      175.000     3150.00 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    30170.330    30170.33     12000.000     12000.00    34000.000    34000.00 
 20401  REMOVING PAVEMENT              S.Y.    2054.000        1.750     3594.50         2.000      4108.00        2.750     5648.50 
 20411  REMOVING GUARDRAIL             L.F.     773.000        1.500     1159.50         1.200       927.60        1.500     1159.50 
 20501  COMMON EXCAVATION              C.Y.   24327.000        1.600    38923.20         2.500     60817.50        1.700    41355.90 
 20811  SELECTED BORROW EXCAVATION     C.Y.    4422.000        4.000    17688.00         2.500     11055.00        5.250    23215.50 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00       600.000       600.00      100.000      100.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     4369.000        7.000    30583.00         7.690     33597.61        8.250    36044.25 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     163.000        4.500      733.50         4.500       733.50        4.500      733.50 
 40301  QMP, ASPHALTIC MIXTURE         TON     1474.000        1.250     1842.50         1.250      1842.50        1.250     1842.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       88.000      195.000    17160.00       195.000     17160.00      195.000    17160.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     1474.000       26.700    39355.80        26.700     39355.80       26.700    39355.80 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      950.000        1.000      950.00         1.000       950.00        1.000      950.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      44.000       17.000      748.00        22.000       968.00       20.000      880.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000       90.000      180.00       100.000       200.00      100.000      200.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      500.000      500.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000    14000.000    14000.00     17000.000     17000.00    15550.000    15550.00 
 62505  SALVAGED TOPSOIL               S.Y.   18888.000        0.750    14166.00         0.600     11332.80        0.400     7555.20 
 62702  MULCHING                       S.Y.   27567.000        0.090     2481.03         0.090      2481.03        0.090     2481.03 
 62811  EROSION BALES, DELIVERED       EACH      25.000        4.500      112.50         4.500       112.50        4.500      112.50 
 62812  EROSION BALES, INSTALLED       EACH      25.000        4.500      112.50         4.500       112.50        4.500      112.50 
 62815  SILT FENCE, DELIVERED          L.F.     635.000        1.000      635.00         1.330       844.55        1.000      635.00 
 62816  SILT FENCE, INSTALLED          L.F.     635.000        1.000      635.00         1.330       844.55        1.000      635.00 
 62817  SILT FENCE MAINTENANCE         L.F.     635.000        0.010        6.35         0.010         6.35        0.010        6.35 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     188.000        1.500      282.00         1.500       282.00        1.500      282.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     188.000        1.500      282.00         1.500       282.00        1.500      282.00 
 62905  FERTILIZER, TYPE B             CWT.      17.000       32.500      552.50        32.500       552.50       32.500      552.50 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320036 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 63003  SEEDING, TEMPORARY             LB.      200.000        2.000      400.00         2.000       400.00        2.000      400.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      850.000        3.500     2975.00         3.500      2975.00        3.500     2975.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     3500.000     3500.00      3000.000      3000.00     2500.000     2500.00 
 64301  TRAFFIC CONTROL                LS         1.000     2200.000     2200.00      2195.000      2195.00     2195.000     2195.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    6900.000        0.370     2553.00         0.390      2691.00        0.370     2553.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      56.000        4.000      224.00         4.000       224.00        5.000      280.00 
 90004  MISC                           LS         1.000     3000.000     3000.00      6200.000      6200.00     1000.000     1000.00 
        90004A RECREATION TRAIL DETOUR 
 90365  QMP, BASE COURSES              TON     4369.000        0.350     1529.15         0.350      1529.15        0.350     1529.15 
        QUALITY MANAGEMENT PROGRAM, BA 
 
                                     PROPOSAL TOTAL.......             238034.36                  245645.44                250782.68 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 
 PROPOSAL: 20010320037 
 
              STATE PROJECT(S):  8210-12-71                            LOCATION  54/RUSK         COUNTY 
                                 8444-03-71                                      MAIN CREEK, DEERTAIL CREEK, BRIDGE & APPS 
                                                                                 STH 73, TOWN RD 
                                                                                 RUSK COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
  BIDDER NO  3:  HOEPPNER BUILDING CORPORATION 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       4.000      317.860     1271.44       200.000       800.00      300.000     1200.00 
 20102  CLEARING                       I.D.      40.000        7.040      281.60        10.000       400.00       10.000      400.00 
 20104  GRUBBING                       STA.       4.000      290.890     1163.56       200.000       800.00      300.000     1200.00 
 20105  GRUBBING                       I.D.      40.000        9.320      372.80        10.000       400.00       10.000      400.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    12000.000    12000.00      3000.000      3000.00    14547.000    14547.00 
        10+00 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    12000.000    12000.00      3000.000      3000.00    10240.000    10240.00 
        10+00 
 20401  REMOVING PAVEMENT              S.Y.      33.000        9.320      307.56         5.000       165.00       10.000      330.00 
 20501  COMMON EXCAVATION              C.Y.     611.000        5.390     3293.29         6.000      3666.00        7.000     4277.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      3000.000      3000.00     2000.000     2000.00 
        B-54-92 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     5000.000     5000.00      4000.000      4000.00     2500.000     2500.00 
        B-54-0102 
 20650  COFFERDAMS                     LS         1.000    14900.000    14900.00      4000.000      4000.00    22917.000    22917.00 
 20801  BORROW EXCAVATION              C.Y.     186.000       10.820     2012.52         7.000      1302.00       10.000     1860.00 
 21001  STRUCTURE BACKFILL             C.Y.     645.000       12.050     7772.25        10.000      6450.00       10.500     6772.50 
 21201  GRANULAR SUBBASE COURSE        C.Y.     570.000       12.360     7045.20         7.000      3990.00       10.000     5700.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1415.090     1415.09       600.000       600.00      800.000      800.00 
        8210-12-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1415.090     1415.09       500.000       500.00      500.000      500.00 
        8444-03-71 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.    1029.000       16.000    16464.00        15.830     16289.07       14.500    14920.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      40.000       16.000      640.00        16.000       640.00       16.000      640.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       20.000      195.000     3900.00       195.000      3900.00      195.000     3900.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON      305.000       34.380    10485.90        34.380     10485.90       34.380    10485.90 
 41101  ASPHALTIC SURFACE              TON       18.000       62.050     1116.90        62.050      1116.90       62.060     1117.08 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     147.000      280.000    41160.00       325.000     47775.00      320.000    47040.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     144.000        1.500      216.00         3.000       432.00       15.000     2160.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     136.000      375.000    51000.00       400.000     54400.00      301.000    40936.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320037 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50501  BAR STEEL REINFORCEMENT, BRIDG LB.    16320.000        0.590     9628.80         0.700     11424.00        0.700    11424.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    13660.000        0.590     8059.40         0.750     10245.00        0.650     8879.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     2530.000        1.380     3491.40         0.900      2277.00        1.040     2631.20 
 50601  STRUCTURAL CARBON STEEL        LB.      230.000        6.000     1380.00         4.000       920.00        4.500     1035.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     325.000       21.000     6825.00        20.000      6500.00       20.000     6500.00 
        10X42 
 51341  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4500.000     4500.00      7000.000      7000.00     6600.000     6600.00 
        B-54-92 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      21.000       25.000      525.00        40.000       840.00       15.000      315.00 
 52091  TEMPORARY CULVERT PIPE, 72-INC L.F.      62.000      114.410     7093.42       300.000     18600.00      440.000    27280.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     440.000        8.000     3520.00        13.000      5720.00       11.000     4840.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     690.000        2.000     1380.00         5.000      3450.00       11.000     7590.00 
 60602  HEAVY RIPRAP                   C.Y.     205.000       37.000     7585.00        40.000      8200.00       30.000     6150.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     350.000       10.000     3500.00        10.000      3500.00       11.000     3850.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      1800.000      7200.00     1800.000     7200.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00      500.000      500.00 
        8210-12-71 
 61910  MOBILIZATION                   LS         1.000    22000.000    22000.00     27000.000     27000.00    35790.000    35790.00 
 62501  TOPSOIL                        S.Y.      70.000        4.880      341.60         3.000       210.00        2.000      140.00 
 62505  SALVAGED TOPSOIL               S.Y.     950.000        1.030      978.50         3.000      2850.00        1.000      950.00 
 62702  MULCHING                       S.Y.    1260.000        0.200      252.00         0.200       252.00        0.200      252.00 
 62811  EROSION BALES, DELIVERED       EACH      70.000        5.000      350.00         5.000       350.00        5.000      350.00 
 62812  EROSION BALES, INSTALLED       EACH      70.000        5.000      350.00         5.000       350.00        5.000      350.00 
 62815  SILT FENCE, DELIVERED          L.F.    1280.000        1.000     1280.00         1.000      1280.00        1.100     1408.00 
 62816  SILT FENCE, INSTALLED          L.F.    1280.000        1.000     1280.00         1.000      1280.00        1.100     1408.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1280.000        1.000     1280.00         1.000      1280.00        0.010       12.80 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      100.000      300.00       100.000       300.00      300.000      900.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00       50.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     605.000        0.650      393.25         0.650       393.25        0.600      363.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     605.000        0.650      393.25         0.650       393.25        0.600      363.00 
 62844  EROSION MAT, DELIV, CLASS III, S.Y.      20.000       10.000      200.00        10.000       200.00       10.000      200.00 
 62845  EROSION MAT, INSTLD, CLASS III S.Y.      20.000       15.000      300.00        15.000       300.00       10.000      200.00 
 62855  POLYETHYLENE SHEETING          S.Y.     180.000        8.000     1440.00         3.000       540.00        2.500      450.00 
 62905  FERTILIZER, TYPE B             CWT.       2.000       55.000      110.00        55.000       110.00       30.000       60.00 
 63003  SEEDING, TEMPORARY             LB.       45.000        5.220      234.90         5.220       234.90        3.000      135.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       30.000        8.750      262.50         8.750       262.50        6.500      195.00 
 63009  SEEDING, MIXTURE NO. 20        LB.        3.000       19.220       57.66        19.220        57.66       10.000       30.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       48.000      192.00        48.000       192.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.       8.000       19.000      152.00        19.000       152.00       25.000      200.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20010320037 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64202  FIELD OFFICE, TYPE B           LS         1.000      600.000      600.00      1000.000      1000.00      500.000      500.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      2200.000      2200.00     1000.000     1000.00 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      2800.000      2800.00     1000.000     1000.00 
        8444-03-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     100.000        1.000      100.00         0.500        50.00        1.000      100.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS      66.000        1.500       99.00         1.000        66.00        1.500       99.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1896.000        0.550     1042.80         0.700      1327.20        0.550     1042.80 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     450.000        2.000      900.00         3.000      1350.00        2.500     1125.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.     205.000        2.000      410.00         2.000       410.00        2.650      543.25 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    1800.000        0.750     1350.00         1.500      2700.00        0.750     1350.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     200.000        0.500      100.00         0.700       140.00        0.500      100.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    2800.000        0.400     1120.00         0.350       980.00        0.400     1120.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     400.000        1.000      400.00         1.100       440.00        1.000      400.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      22.000        6.000      132.00         7.500       165.00        6.000      132.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      44.000        5.000      220.00         5.000       220.00        4.000      176.00 
 90004  MISC                           LS         1.000     9500.000     9500.00      8000.000      8000.00     1150.000     1150.00 
        90004A DE-WATERING 
 90030  MISC                           L.F.      40.000      100.000     4000.00        75.000      3000.00       30.000     1200.00 
        90030A TEMPORARY SHORING 
 90416  COARSE AGGREGATE, SIZE NO.     C.Y.      10.000       28.000      280.00        25.000       250.00       25.000      250.00 
        2 
 90033  MISC                           S.Y.     120.000       58.500     7020.00        58.500      7020.00       24.000     2880.00 
        90033A SHEET MEMBRANE WATERPRO 
 
                                     PROPOSAL TOTAL.......             326543.68                  327294.63                349822.03 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20010320039 
 
              STATE PROJECT(S):  1624-05-71                            LOCATION  71/WOOD         COUNTY 
                                                                                 PITTSVILLE - MARSHFILED, STH 73 - N JCT USH 1 
                                                                                 STH 13 
                                                                                 WOOD COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
  BIDDER NO  2:  EARTH, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     379.000        8.000     3032.00         5.000      1895.00        0.000        0.00 
 20105  GRUBBING                       I.D.     403.000       12.000     4836.00         5.000      2015.00        0.000        0.00 
 20330  REMOVING OLD CULVERTS          EACH      48.000      200.000     9600.00       300.000     14400.00        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    1735.000        2.000     3470.00         3.000      5205.00        0.000        0.00 
 20405  REMOVING CURB AND GUTTER       L.F.     713.000        3.000     2139.00         2.250      1604.25        0.000        0.00 
 20408  REMOVING MASONRY               C.Y.       4.500       80.000      360.00       100.000       450.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    1409.000        1.000     1409.00         1.300      1831.70        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.   19301.000        4.340    83766.34         5.000     96505.00        0.000        0.00 
 20801  BORROW EXCAVATION              C.Y.    3249.000        4.340    14100.66         5.250     17057.25        0.000        0.00 
 21202  GRANULAR SUBBASE COURSE        TON    26988.000        4.270   115238.76         4.450    120096.60        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     2600.000     2600.00      7000.000      7000.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    29895.000        6.350   189833.25         7.200    215244.00        0.000        0.00 
 30409  SHAPING SHOULDERS              STA.    1275.900        1.000     1275.90        30.000     38277.00        0.000        0.00 
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON    10767.000        4.470    48128.49         4.470     48128.49        0.000        0.00 
 40203  ASPHALTIC MATERIAL FOR TACK CO TON       50.320      240.000    12076.80       240.000     12076.80        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    55072.000        0.450    24782.40         0.550     30289.60        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     3304.000      180.000   594720.00       180.000    594720.00        0.000        0.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     6132.000       20.920   128281.44        20.920    128281.44        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON    48940.000       13.720   671456.80        13.750    672925.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    35246.000        1.000    35246.00         1.000     35246.00        0.000        0.00 
 41020  SALVAGED ASPHALTIC PAVEMENT, M TON    17548.000        8.000   140384.00         8.000    140384.00        0.000        0.00 
 41102  ASPHALTIC SURFACE, PATCHING    TON       78.000      100.000     7800.00       100.000      7800.00        0.000        0.00 
 41104  ASPHALTIC SURFACE, SAFETY ISLA TON        0.420     1000.000      420.00      1000.000       420.00        0.000        0.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      184.000       46.330     8524.72        46.330      8524.72        0.000        0.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     140.000       25.230     3532.20        25.230      3532.20        0.000        0.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      17.000      531.180     9030.06       500.000      8500.00        0.000        0.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.    2033.000       19.000    38627.00        19.950     40558.35        0.000        0.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     403.000       29.000    11687.00        26.950     10860.85        0.000        0.00 
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.      76.000       46.000     3496.00        55.000      4180.00        0.000        0.00 
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.     312.000       48.000    14976.00        55.650     17362.80        0.000        0.00 
 52098  CLEANING CULVERT PIPES         EACH       3.000      345.000     1035.00       500.000      1500.00        0.000        0.00 
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 52136  CORRUGATED STEEL PIPE ARCH, 21 L.F.     146.000       19.000     2774.00        18.500      2701.00        0.000        0.00 
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH     107.000      356.000    38092.00       760.000     81320.00        0.000        0.00 
 52180  STL APRN ENDWL FR CLVT PIPE, S EACH      12.000      500.000     6000.00       600.000      7200.00        0.000        0.00 
 52181  STL APRN ENDWL FR CLVT PIPE, S EACH       2.000      600.000     1200.00       978.000      1956.00        0.000        0.00 
 52182  STL APRN ENDWL FR CLVT PIPE, S EACH      12.000     1500.000    18000.00      1600.000     19200.00        0.000        0.00 
 52191  STL APRN ENDWL PIPE ARCH, SLOP EACH       8.000      200.000     1600.00       540.000      4320.00        0.000        0.00 
 52205  RCCP, CL III, 24-INCH          L.F.      30.000       47.000     1410.00       125.000      3750.00        0.000        0.00 
 52207  RCCP, CL III, 30-INCH          L.F.     120.000       58.000     6960.00        88.000     10560.00        0.000        0.00 
 52209  RCCP, CL III, 36-INCH          L.F.     348.000       67.000    23316.00        90.000     31320.00        0.000        0.00 
 52210  RCCP, CL III, 42-INCH          L.F.      26.000       84.000     2184.00       155.000      4030.00        0.000        0.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      300.000      300.00       300.000       300.00        0.000        0.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       5.000      400.000     2000.00       400.000      2000.00        0.000        0.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      500.000     1000.00       465.000       930.00        0.000        0.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       9.000      660.000     5940.00       600.000      5400.00        0.000        0.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       4.000      800.000     3200.00       810.000      3240.00        0.000        0.00 
 52342  RCCP HORZ ELLIP, CL HE-III, 34 L.F.     208.000       94.000    19552.00       105.000     21840.00        0.000        0.00 
 52367  RCCP HORZ ELLIP, ENDWALLS, 34X EACH      16.000     1100.000    17600.00      1100.000     17600.00        0.000        0.00 
 60120  CONCRETE CURB AND GUTTER, 18-I L.F.      67.000       10.700      716.90        10.700       716.90        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.    2486.000        8.510    21155.86         8.510     21155.86        0.000        0.00 
 60601  RIPRAP                         C.Y.      12.000       80.000      960.00        50.000       600.00        0.000        0.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     122.000       26.000     3172.00        20.800      2537.60        0.000        0.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     514.000       38.000    19532.00        33.000     16962.00        0.000        0.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.     299.000       62.000    18538.00        60.300     18029.70        0.000        0.00 
 61112  MANHOLES, TYPE 3               EACH       3.000     2500.000     7500.00      2800.000      8400.00        0.000        0.00 
 61123  INLETS, TYPE 8                 EACH       3.000     1600.000     4800.00      1200.000      3600.00        0.000        0.00 
 61170  INLET COVERS, TYPE MS          EACH      15.000      266.000     3990.00       220.000      3300.00        0.000        0.00 
 61180  INLET COVERS, TYPE HM          EACH       3.000      373.000     1119.00       310.000       930.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     375.000       29.510    11066.25        32.000     12000.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     837.500       10.500     8793.75        10.500      8793.75        0.000        0.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      35.000       55.000     1925.00        60.000      2100.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      16.000     1800.000    28800.00      1760.000     28160.00        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    17150.000    17150.00     35000.000     35000.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.     297.000       25.000     7425.00        25.000      7425.00        0.000        0.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       80.000      230.000    18400.00       200.000     16000.00        0.000        0.00 
 62401  WATER                          MGAL     359.000       12.000     4308.00        15.500      5564.50        0.000        0.00 
 62501  TOPSOIL                        S.Y.    8352.000        0.760     6347.52         1.200     10022.40        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.   96564.000        0.760    73388.64         0.600     57938.40        0.000        0.00 
 62703  MULCHING                       TON       48.300      200.000     9660.00       210.000     10143.00        0.000        0.00 
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 62811  EROSION BALES, DELIVERED       EACH      24.000       10.000      240.00         6.000       144.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      24.000       10.000      240.00         6.000       144.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    5457.000        0.300     1637.10         1.000      5457.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    5457.000        1.040     5675.28         1.000      5457.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    5457.000        0.010       54.57         0.200      1091.40        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      300.000     1500.00       200.000      1000.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      100.000      300.00       200.000       600.00        0.000        0.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    1812.000        0.540      978.48         0.650      1177.80        0.000        0.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    1812.000        0.570     1032.84         0.650      1177.80        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     125.000        3.120      390.00         0.650        81.25        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     125.000        3.120      390.00         0.650        81.25        0.000        0.00 
 62880  CULVERT PIPE DITCH CHECKS      EACH      57.000       65.000     3705.00        50.000      2850.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.      56.700       26.310     1491.78        28.000      1587.60        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.     1275.000        3.470     4424.25         2.000      2550.00        0.000        0.00 
 63008  SEEDING, MIXTURE NO. 10        LB.     1275.000        5.330     6795.75         5.000      6375.00        0.000        0.00 
 63103  WATERING SODDED AREAS          MGAL    5255.000        6.500    34157.50         5.000     26275.00        0.000        0.00 
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       3.000       61.400      184.20        42.000       126.00        0.000        0.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      28.000       55.670     1558.76        42.000      1176.00        0.000        0.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      31.000       59.560     1846.36        46.000      1426.00        0.000        0.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      10.000       63.130      631.30        55.000       550.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     596.380       17.120    10210.03        16.900     10078.82        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH      85.000       20.860     1773.10        20.000      1700.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      55.000       31.310     1722.05        30.000      1650.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3500.000     3500.00      5000.000      5000.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     1972.000     1972.00      1500.000      1500.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    6000.000        0.200     1200.00         0.500      3000.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     164.000        2.000      328.00         5.000       820.00        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      48.000        3.000      144.00         5.000       240.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  124588.000        0.240    29901.12         0.240     29901.12        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    3308.000        0.900     2977.20         0.900      2977.20        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   51013.000        0.300    15303.90         0.300     15303.90        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      61.000       48.000     2928.00        48.000      2928.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      70.000        6.000      420.00         6.000       420.00        0.000        0.00 
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.     317.000        3.000      951.00         3.000       951.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.      28.000        4.000      112.00         4.000       112.00        0.000        0.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       3.000       90.000      270.00        90.000       270.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.  102023.000        0.100    10202.30         0.140     14283.22        0.000        0.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH       9.000      100.000      900.00       100.000       900.00        0.000        0.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    8816.000        0.390     3438.24         0.390      3438.24        0.000        0.00 
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 65050  CONSTRUCTION STAKING, CABC     L.F.    8816.000        0.390     3438.24         0.390      3438.24        0.000        0.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    3787.000        1.000     3787.00         1.000      3787.00        0.000        0.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      88.000       55.000     4840.00        55.000      4840.00        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   62863.000        0.220    13829.86         0.220     13829.86        0.000        0.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    8816.000        0.390     3438.24         0.390      3438.24        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     764.000        1.250      955.00         2.000      1528.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      64.000        3.500      224.00         5.000       320.00        0.000        0.00 
 90005  MISC                           EACH       8.000      800.000     6400.00       600.000      4800.00        0.000        0.00 
        90005A GRADING, SHAPING, & TOP 
        FOR CULVERT PIPE EXTENSIONS 
 90005  MISC                           EACH       1.000     2000.000     2000.00      1500.000      1500.00        0.000        0.00 
        90005B INLETS, TYPE 11, MODIFI 
 90005  MISC                           EACH       1.000     3000.000     3000.00      2000.000      2000.00        0.000        0.00 
        90005C INLETS, TYPE 11, MODIFI 
 90005  MISC                           EACH      42.000      600.000    25200.00       400.000     16800.00        0.000        0.00 
        90005D GRADING AND SHAPING DRI 
 90030  MISC                           L.F.     104.000        5.000      520.00         5.000       520.00        0.000        0.00 
        90030A PAVEMENT MARKING, DIAGO 
        18-INCH, EPOXY 
 90033  MISC                           S.Y.   46833.000        1.010    47301.33         0.400     18733.20        0.000        0.00 
        90033A PREPARATION FOR LAWN TY 
 90035  MISC                           TON       50.000       25.000     1250.00        13.500       675.00        0.000        0.00 
        90035A DISINTEGRATED GRANITE B 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      16.000      256.410     4102.56       500.000      8000.00        0.000        0.00 
 90365  QMP, BASE COURSES              TON    22884.000        0.230     5263.32         0.300      6865.20        0.000        0.00 
 90394  PROFILOGRAPH                   LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00 
 90545  CONCRETE COLLAR                EACH      30.000      600.000    18000.00       250.000      7500.00        0.000        0.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      32.000       25.000      800.00        38.000      1216.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            2910676.40                 3033608.50                     0.00 
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              STATE PROJECT(S):  1633-04-61                            LOCATION  61/TREMPEALEAU  COUNTY 
                                                                                 MAIN ST, GALESVILLE, BRIDGE & APPS 
                                                                                 USH 53 
                                                                                 TREMPEALEAU COUNTY 
              TYPE OF WORK: 
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 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00       500.000       500.00      250.000      250.00 
 50220  PREFORMED ELASTOMERIC COMP JOI L.F.      93.000       15.000     1395.00        25.000      2325.00       25.000     2325.00 
        2.5-INCH 
 50221  PREFORMED ELASTOMERIC COMP JOI L.F.      62.000       75.000     4650.00        30.000      1860.00       45.000     2790.00 
        4-INCH 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     109.000        3.000      327.00         2.000       218.00        3.000      327.00 
 50511  COATED HIGH STR BAR STL REINF, LB.      330.000        2.000      660.00         1.000       330.00        1.500      495.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     245.000       50.000    12250.00        38.000      9310.00       60.000    14700.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.      98.000       50.000     4900.00        40.000      3920.00       55.000     5390.00 
 50905  CLEANING, DECKS                S.Y.     702.000        6.000     4212.00        10.000      7020.00        6.000     4212.00 
 50910  JOINT REPAIR                   S.Y.      51.000       70.000     3570.00       150.000      7650.00      300.000    15300.00 
 50912  CURB REPAIR                    L.F.      50.000       40.000     2000.00        30.000      1500.00       30.000     1500.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.       9.000      100.000      900.00       200.000      1800.00      200.000     1800.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.      43.000      500.000    21500.00       600.000     25800.00      400.000    17200.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     500.000        5.000     2500.00        12.000      6000.00       12.000     6000.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1000.000        2.000     2000.00         2.000      2000.00        4.000     4000.00 
 61910  MOBILIZATION                   LS         1.000    21000.000    21000.00     41500.000     41500.00    30000.000    30000.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000     1000.000     1000.00       250.000       250.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00       900.000       900.00      900.000      900.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     510.000        0.500      255.00         1.000       510.00        1.000      510.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     110.000        1.000      110.00         1.100       121.00        1.100      121.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     510.000        0.100       51.00         1.000       510.00        1.000      510.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1650.000        0.500      825.00         0.800      1320.00        0.800     1320.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    1300.000        1.340     1742.00         1.340      1742.00        1.340     1742.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     800.000        0.400      320.00         0.500       400.00        0.500      400.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    1950.000        0.900     1755.00         0.900      1755.00        0.900     1755.00 
 64911  TEMP PVMT MRKNG, STOP LINE, 18 L.F.      27.000        6.000      162.00         3.000        81.00        3.000       81.00 
 90004  MISC                           LS         1.000    14500.000    14500.00     14390.000     14390.00    14390.000    14390.00 
        90004A TEMPORARY TRAFFIC SIGNA 
 90004  MISC                           LS         1.000     2000.000     2000.00      4250.000      4250.00     5280.000     5280.00 
        90004B STRUCTURE OVERCOATING, 
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        AND PRIMING, STRUCTURE B-61-94 
 90030  MISC                           L.F.      20.000       10.000      200.00       100.000      2000.00       80.000     1600.00 
        90030A EPOXY CRACK SEALING 
 90033  MISC                           S.Y.     702.000       10.700     7511.40         8.220      5770.44       14.000     9828.00 
        90033A REMOVING CONCRETE MASON 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000     2000.000     2000.00      1500.000      1500.00     2500.000     2500.00 
        B-61-948 
 
                                     PROPOSAL TOTAL.......             117795.40                  147232.44                149226.00 
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 PROPOSAL: 20010320041 
 
              STATE PROJECT(S):  6901-00-72                            LOCATION  68/WAUPACA      COUNTY 
                                                                                 SANDERS ROAD, BRIDGE & APPS 
                                                                                 LOCAL RD 
                                                                                 WAUPACA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  RUZIC CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M        6.000      350.000     2100.00       350.000      2100.00      350.000     2100.00 
 20104  GRUBBING                       40M        6.000      350.000     2100.00       350.000      2100.00      350.000     2100.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    11000.000    11000.00     13000.000     13000.00    15000.000    15000.00 
        1+000 
 20501  COMMON EXCAVATION              M3      1820.000        4.500     8190.00         4.500      8190.00        4.500     8190.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00     12000.000     12000.00    15000.000    15000.00 
        B-68-106 
 20901  GRANULAR BACKFILL              M3       486.000       12.000     5832.00        10.000      4860.00       18.000     8748.00 
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG      1550.000        7.250    11237.50         7.250     11237.50        7.250    11237.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        150.000        2.250      337.50         2.250       337.50        2.250      337.50 
 40301  QMP, ASPHALTIC MIXTURE         MG       265.000        1.000      265.00         1.000       265.00        1.000      265.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        16.000      207.000     3312.00       207.000      3312.00      207.000     3312.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG       265.000       45.000    11925.00        45.000     11925.00       45.000    11925.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       130.000      325.000    42250.00       365.000     47450.00      350.000    45500.00 
        B-68-106 
 50265  PROTECTIVE SURFACE TREATMENT   M2       240.000        2.000      480.00         1.500       360.00        3.000      720.00 
 50305  PRESTRESSED GIRDER, I TYPE, 11 M        101.200      300.000    30360.00       295.000     29854.00      325.000    32890.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      6870.000        0.750     5152.50         1.050      7213.50        1.230     8450.10 
 50511  COATED HIGH STR BAR STL REINF, KG      3520.000        1.250     4400.00         1.300      4576.00        1.560     5491.20 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       8.000       45.000      360.00        65.000       520.00       60.000      480.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       6.000      500.000     3000.00       400.000      2400.00      475.000     2850.00 
        B-68-106 
 51030  CIP CONC PILING, DELIV & DRIVE M        280.000       45.000    12600.00        52.000     14560.00       50.000    14000.00 
        273 mm 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000    12000.000    12000.00     10200.000     10200.00    12000.000    12000.00 
        B-57-106 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        19.000       15.000      285.00        15.000       285.00       37.000      703.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         25.000       70.000     1750.00        70.000      1750.00       70.000     1750.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       75.000      300.00        75.000       300.00       75.000      300.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60602  HEAVY RIPRAP                   M3       140.000       35.000     4900.00        40.000      5600.00       60.000     8400.00 
 60604  MEDIUM RANDOM RIPRAP           M3        70.000       45.000     3150.00        45.000      3150.00       45.000     3150.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.412      104.250     4212.95       104.250      4212.95      104.250     4212.95 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         11.430       45.000      514.35        45.000       514.35       45.000      514.35 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1825.000     7300.00      1825.000      7300.00     1825.000     7300.00 
 61910  MOBILIZATION                   LS         1.000    13000.000    13000.00     24400.000     24400.00    11000.000    11000.00 
 62505  SALVAGED TOPSOIL               M2      2400.000        2.100     5040.00         2.100      5040.00        2.100     5040.00 
 62702  MULCHING                       M2      2950.000        0.230      678.50         0.230       678.50        0.230      678.50 
 62811  EROSION BALES, DELIVERED       EACH     100.000        3.370      337.00         3.370       337.00        3.370      337.00 
 62812  EROSION BALES, INSTALLED       EACH     100.000        6.870      687.00         6.870       687.00        6.870      687.00 
 62815  SILT FENCE, DELIVERED          M        150.000        2.160      324.00         2.160       324.00        2.160      324.00 
 62816  SILT FENCE, INSTALLED          M        150.000        3.890      583.50         3.890       583.50        3.890      583.50 
 62817  SILT FENCE MAINTENANCE         M        150.000        1.250      187.50         1.250       187.50        1.250      187.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      102.220      102.22       102.220       102.22      102.220      102.22 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      153.360      153.36       153.360       153.36      153.360      153.36 
 62822  EROSION MAT, DELIVERED, CLASS  M2       920.000        0.790      726.80         0.790       726.80        0.790      726.80 
 62823  EROSION MAT, INSTALLED, CLASS  M2       920.000        0.750      690.00         0.750       690.00        0.750      690.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2       600.000        0.790      474.00         0.790       474.00        0.790      474.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2       600.000        0.750      450.00         0.750       450.00        0.750      450.00 
 62860  TURBIDITY BARRIERS             M2       170.000       21.210     3605.70        21.210      3605.70       21.210     3605.70 
 62905  FERTILIZER, TYPE B             KG       103.000        3.250      334.75         3.250       334.75        3.250      334.75 
 63003  SEEDING, TEMPORARY             KG        20.000       10.080      201.60        10.080       201.60       10.080      201.60 
 63009  SEEDING, MIXTURE NO. 20        KG        55.000       11.220      617.10        11.220       617.10       11.220      617.10 
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       4.000       50.000      200.00        50.000       200.00       50.000      200.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2         1.200      199.000      238.80       199.000       238.80      199.000      238.80 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00       500.000       500.00      750.000      750.00 
 64301  TRAFFIC CONTROL                LS         1.000     1300.000     1300.00      1300.000      1300.00     1300.000     1300.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     560.000        0.600      336.00         0.600       336.00        0.600      336.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     480.000        0.100       48.00         0.100        48.00        0.100       48.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     320.000        0.500      160.00         0.500       160.00        0.500      160.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       185.000        2.000      370.00         2.000       370.00        2.000      370.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       281.000        3.000      843.00         3.000       843.00        3.000      843.00 
 66501  SAWING EXISTING PAVEMENT       M         10.000       10.000      100.00        10.000       100.00       10.000      100.00 
 90005  MISC                           EACH      10.000       40.000      400.00       100.000      1000.00      250.000     2500.00 
        90005A BOULDER PLACEMENT 
 
                                     PROPOSAL TOTAL.......             233002.63                  255761.63                261465.43 
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 PROPOSAL: 20010320042 
 
              STATE PROJECT(S):  7520-09-71                            LOCATION  10/CLARK        COUNTY 
                                 7524-01-70                                      MERRILLAN - NEILLSVILLE RD, MERRILLAN - E CNT 
                                 7524-01-72                                      STH 95 
                                                                                 CLARK, JACKSON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  3:  B. R. AMON & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      26.000      239.000     6214.00       380.000      9880.00      100.000     2600.00 
 20104  GRUBBING                       STA.      26.000      239.000     6214.00       380.000      9880.00      100.000     2600.00 
 20201  ROADSIDE CLEARING              STA.     100.000       62.000     6200.00       145.000     14500.00      100.000    10000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    28000.000    28000.00     60000.000     60000.00    28000.000    28000.00 
        341+71 
 20401  REMOVING PAVEMENT              S.Y.    5111.000        2.000    10222.00         3.500     17888.50        2.000    10222.00 
 20411  REMOVING GUARDRAIL             L.F.    6379.000        1.000     6379.00         1.000      6379.00        1.000     6379.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    4643.000        2.430    11282.49         2.430     11282.49        4.000    18572.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   32497.000        1.210    39321.37         1.210     39321.37        1.700    55244.90 
 20460  REMOVING BUILDING, STATION     LS         1.000      600.000      600.00      6000.000      6000.00     1000.000     1000.00 
        230+60, RT 
 20495  CLOSING CULVERT PIPES          EACH       1.000      600.000      600.00      1200.000      1200.00     1000.000     1000.00 
 20501  COMMON EXCAVATION              C.Y.   28600.000        3.030    86658.00         4.200    120120.00        2.400    68640.00 
 20505  MARSH EXCAVATION               C.Y.    1000.000        3.030     3030.00         4.500      4500.00        2.400     2400.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    34500.000    34500.00     50000.000     50000.00    34500.000    34500.00 
 20651  COFFERDAMS, STRUCTURE          LS         1.000    18000.000    18000.00     80000.000     80000.00    18000.000    18000.00 
 20801  BORROW EXCAVATION              C.Y.     103.000        6.220      640.66        10.000      1030.00        5.750      592.25 
 20901  GRANULAR BACKFILL              C.Y.   62431.000        2.620   163569.22         5.300    330884.30        4.750   296547.25 
 21001  STRUCTURE BACKFILL             C.Y.     564.000        8.220     4636.08        15.000      8460.00       10.000     5640.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1300.000     1300.00      2500.000      2500.00      500.000      500.00 
        7524-01-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00      2500.000      2500.00      500.000      500.00 
        7524-01-72 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      200.000      200.00      2500.000      2500.00      500.000      500.00 
        7520-09-71 
 21401  OBLITERATING OLD ROAD          STA.      20.000      200.000     4000.00       200.000      4000.00      300.000     6000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    67078.000        4.170   279715.26         4.170    279715.26       10.550   707672.90 
 30409  SHAPING SHOULDERS              STA.     399.000        1.000      399.00         1.000       399.00       18.000     7182.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON      400.000        7.000     2800.00        10.000      4000.00       14.000     5600.00 
 30426  BREAKER RUN STONE              TON     4902.000        6.550    32108.10         6.340     31078.68       11.000    53922.00 
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 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1596.000        1.000     1596.00         1.000      1596.00        1.200     1915.20 
 40301  QMP, ASPHALTIC MIXTURE         TON    10371.000        0.550     5704.05         0.550      5704.05        0.600     6222.60 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      625.000      200.000   125000.00       200.000    125000.00      190.000   118750.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     5508.000       13.380    73697.04        13.380     73697.04       23.300   128336.40 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON     4863.000       13.380    65066.94        13.380     65066.94       22.600   109903.80 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     6470.000        1.000     6470.00         1.000      6470.00        1.000     6470.00 
 41101  ASPHALTIC SURFACE              TON     1911.000       22.420    42844.62        22.420     42844.62       22.900    43761.90 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     221.600      104.750    23212.60       104.750     23212.60      104.750    23212.60 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     321.000      325.000   104325.00       285.000     91485.00      325.000   104325.00 
 50211  CONCRETE MASONRY, SEAL         C.Y.      63.000      270.000    17010.00       200.000     12600.00      270.000    17010.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    2160.000        2.250     4860.00         2.000      4320.00        2.250     4860.00 
 50309  PRESTRESSED GIRDER, I TYPE, 70 L.F.    1872.000      115.000   215280.00       125.000    234000.00      115.000   215280.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    50995.000        0.450    22947.75         0.450     22947.75        0.450    22947.75 
 50511  COATED HIGH STR BAR STL REINF, LB.   142645.000        0.550    78454.75         0.550     78454.75        0.550    78454.75 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      20.000       70.000     1400.00        45.000       900.00       70.000     1400.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      24.000      750.000    18000.00       600.000     14400.00      750.000    18000.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     585.000       16.000     9360.00        17.000      9945.00       16.000     9360.00 
 51130  PILE POINTS                    EACH      26.000       50.000     1300.00        75.000      1950.00       50.000     1300.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      32.000       30.000      960.00        15.000       480.00       30.000      960.00 
 52098  CLEANING CULVERT PIPES         EACH       4.000      300.000     1200.00       600.000      2400.00      300.000     1200.00 
 52233  RCCP, CL IV, 36-INCH           L.F.      72.000      102.000     7344.00        42.000      3024.00       90.000     6480.00 
 52235  RCCP, CL IV, 48-INCH           L.F.      72.000      131.000     9432.00        60.000      4320.00      118.000     8496.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      24.000      411.000     9864.00       450.000     10800.00      495.000    11880.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH      10.000      459.000     4590.00       500.000      5000.00      550.000     5500.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       4.000      707.000     2828.00       695.000      2780.00      810.000     3240.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       2.000      839.000     1678.00       825.000      1650.00      960.000     1920.00 
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH      14.000      952.000    13328.00       990.000     13860.00     1100.000    15400.00 
 52407  SALVAGED CULVERT PIPE, 24-INCH L.F.     126.000       39.000     4914.00        23.000      2898.00       56.000     7056.00 
 52409  SALVAGED CULVERT PIPE, 30-INCH L.F.      54.000       44.000     2376.00        29.500      1593.00       60.000     3240.00 
 52411  SALVAGED CULVERT PIPE, 36-INCH L.F.      30.000       44.000     1320.00        35.500      1065.00       55.000     1650.00 
 52412  SALVAGED CULVERT PIPE, 42-INCH L.F.      12.000       48.000      576.00        50.000       600.00       33.000      396.00 
 52413  SALVAGED CULVERT PIPE, 48-INCH L.F.      60.000       50.000     3000.00        50.000      3000.00       72.000     4320.00 
 52507  CORRUGATED ALUMINUM CLVRT PIPE L.F.     100.000       29.000     2900.00        24.900      2490.00       26.000     2600.00 
 52508  CORRUGATED ALUMINUM CLVRT PIPE L.F.     100.000       36.000     3600.00        28.900      2890.00       34.000     3400.00 
 52550  METAL ENDWALLS, ALUM CLVT PIPE EACH       4.000       77.000      308.00       160.000       640.00      110.000      440.00 
 52554  METAL ENDWALLS, ALUM CLVT PIPE EACH      14.000      137.000     1918.00       225.000      3150.00      178.000     2492.00 
 52556  METAL ENDWALLS, ALUM CLVT PIPE EACH       4.000      322.000     1288.00       550.000      2200.00      500.000     2000.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     457.000       11.750     5369.75        11.750      5369.75       11.750     5369.75 
 60224  CONCRETE SAFETY ISLANDS        S.F.     215.000        6.900     1483.50         6.900      1483.50        6.900     1483.50 
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 60602  HEAVY RIPRAP                   C.Y.    1669.000       29.000    48401.00        35.000     58415.00       30.000    50070.00 
 61121  INLETS, TYPE 1                 EACH       4.000      720.000     2880.00       995.000      3980.00     1000.000     4000.00 
 61176  INLET COVERS, TYPE V           EACH       4.000      386.000     1544.00       400.000      1600.00      300.000     1200.00 
 61200  PIPE UNDERDRAIN, 4-INCH        L.F.     200.000        6.000     1200.00         6.000      1200.00       16.000     3200.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, L.F.     187.000       18.000     3366.00         8.000      1496.00       20.000     3740.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     330.000       29.000     9570.00        35.000     11550.00       29.000     9570.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    5182.000        9.150    47415.30        11.000     57002.00        9.150    47415.30 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       65.000      260.00        75.000       300.00       65.000      260.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      20.000     1700.000    34000.00      1900.000     38000.00     1700.000    34000.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       100.000       100.00      100.000      100.00 
        7524-01-72 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       100.000       100.00      100.000      100.00 
        7520-09-71 
 61804  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       100.000       100.00      100.000      100.00 
        7524-01-70 
 61910  MOBILIZATION                   LS         1.000   149800.000   149800.00    213500.000    213500.00    95300.000    95300.00 
 62203  ASPHALTIC FLUMES               S.Y.      77.000       35.000     2695.00        25.000      1925.00       49.000     3773.00 
 62501  TOPSOIL                        S.Y.   26331.000        0.660    17378.46         1.200     31597.20        0.600    15798.60 
 62502  TOPSOIL                        C.Y.      55.000       14.000      770.00        14.200       781.00        8.000      440.00 
 62505  SALVAGED TOPSOIL               S.Y.   20976.000        0.660    13844.16         0.700     14683.20        0.600    12585.60 
 62702  MULCHING                       S.Y.   78664.000        0.090     7079.76         0.100      7866.40        0.090     7079.76 
 62811  EROSION BALES, DELIVERED       EACH     110.000        4.000      440.00         4.000       440.00        4.000      440.00 
 62812  EROSION BALES, INSTALLED       EACH     110.000        4.000      440.00         4.000       440.00        4.000      440.00 
 62815  SILT FENCE, DELIVERED          L.F.   12400.000        0.980    12152.00         1.000     12400.00        0.890    11036.00 
 62816  SILT FENCE, INSTALLED          L.F.   12400.000        0.780     9672.00         1.000     12400.00        0.890    11036.00 
 62817  SILT FENCE MAINTENANCE         L.F.   12400.000        0.010      124.00         0.010       124.00        0.010      124.00 
 62818  SILT SCREEN                    L.F.     200.000       15.000     3000.00        23.000      4600.00       15.000     3000.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      300.000     1500.00       100.000       500.00      300.000     1500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000       50.000      150.00       200.000       600.00       50.000      150.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    1283.000        0.490      628.67         0.500       641.50        0.490      628.67 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    1283.000        0.490      628.67         0.500       641.50        0.490      628.67 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    6823.000        0.750     5117.25         1.100      7505.30        0.750     5117.25 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    6823.000        0.500     3411.50         0.500      3411.50        0.500     3411.50 
 62905  FERTILIZER, TYPE B             CWT.      36.790       24.500      901.36        28.000      1030.12       24.500      901.36 
 63003  SEEDING, TEMPORARY             LB.     1729.000        2.000     3458.00         2.400      4149.60        2.000     3458.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     2589.000        3.470     8983.83         4.200     10873.80        3.470     8983.83 
 64220  FIELD OFFICE, TYPE C           LS         1.000     5000.000     5000.00      5000.000      5000.00     4500.000     4500.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3450.000      3450.00     3500.000     3500.00 
        7520-09-71 
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 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      7000.000      7000.00     3500.000     3500.00 
        7524-01-70 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     4000.000     4000.00      1500.000      1500.00     3500.000     3500.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   11774.000        0.330     3885.42         0.350      4120.90        0.300     3532.20 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     280.000        1.000      280.00         1.000       280.00        1.000      280.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   11916.000        0.500     5958.00         0.600      7149.60        0.500     5958.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     256.000        2.000      512.00         2.000       512.00        1.500      384.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1405.000        3.000     4215.00         2.000      2810.00        1.800     2529.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  250473.000        0.160    40075.68         0.170     42580.41        0.170    42580.41 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       3.000      400.000     1200.00       400.000      1200.00      400.000     1200.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     330.000        4.000     1320.00         4.000      1320.00        4.000     1320.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       3.000       60.000      180.00        60.000       180.00       60.000      180.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   85270.000        0.080     6821.60         0.080      6821.60        0.080     6821.60 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   10100.000        0.730     7373.00         0.800      8080.00        0.730     7373.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.   10100.000        0.720     7272.00         0.680      6868.00        0.720     7272.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     457.000        1.800      822.60         2.000       914.00        1.800      822.60 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1225.000     1225.00      1200.000      1200.00     1225.000     1225.00 
        B-10-195 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   85600.000        0.170    14552.00         0.100      8560.00        0.170    14552.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     759.000        3.950     2998.05         3.950      2998.05        3.950     2998.05 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     188.000        4.450      836.60         4.450       836.60        4.450      836.60 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       4.000      454.000     1816.00       454.000      1816.00      454.000     1816.00 
 65401  CONCRETE BASES, TYPE 1         EACH       1.000      405.000      405.00       405.000       405.00      405.000      405.00 
 65403  CONCRETE BASES, TYPE 5         EACH       6.000      475.000     2850.00       475.000      2850.00      475.000     2850.00 
 90005  MISC                           EACH       4.000      456.000     1824.00       520.000      2080.00      465.000     1860.00 
        90005A METAL APRON ENDWALLS FO 
        SLOPED, 24-INCH 
 90005  MISC                           EACH       2.000      911.000     1822.00       850.000      1700.00      944.000     1888.00 
        90005B METAL APRON ENDWALLS FO 
        SLOPED, 30-INCH 
 90034  MISC                           C.Y.     685.000      335.000   229475.00       333.000    228105.00      335.000   229475.00 
        90034A, CONCRETE MASONRY, STEE 
        FOR BRIDGES 
 90358  MILL AND RELAY ASPHALTIC PAVEM S.Y.  233615.000        0.990   231278.85         0.870    203245.05        1.370   320052.55 
 90365  QMP, BASE COURSES              TON    67078.000        0.230    15427.94         0.230     15427.94        0.210    14086.38 
 90370  MAINLINE ASPHALTIC PAVEMENT, W TON    52067.000       23.380  1217326.46        24.130   1256376.71       34.780  1810890.26 
 90371  ANCILLARY ASPHALTIC PAVEMENT,  TON      769.000       29.330    22554.77        29.330     22554.77       48.900    37604.10 
 90394  PROFILOGRAPH                   LS         1.000     5000.000     5000.00      5000.000      5000.00    12000.000    12000.00 
 90400  CONCRETE RUMBLE STRIPS, AT INT S.Y.     104.100       60.000     6246.00        60.000      6246.00       60.000     6246.00 



Date 03/20/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  148 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 03/20/01 
 
 PROPOSAL: 20010320042 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    1069.000       10.000    10690.00        15.000     16035.00       10.000    10690.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    10060.000        1.000    10060.00         1.000     10060.00        1.000    10060.00 
 90545  CONCRETE COLLAR                EACH       2.000     1200.000     2400.00       400.000       800.00      600.000     1200.00 
 90590  PIPE GRATES                    EACH       6.000     1640.000     9840.00      1950.000     11700.00     1751.000    10506.00 
 90637  SAFETY FENCE                   L.F.     600.000        2.750     1650.00         3.000      1800.00        2.750     1650.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     200.000        4.000      800.00         4.000       800.00        4.000      800.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     800.000        2.000     1600.00         2.000      1600.00        2.000     1600.00 
 
                                     PROPOSAL TOTAL.......            3922302.11                 4390241.35               5274978.84 
 


